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KHWAJA FAREED UNIVERSITY OF ENGINEERING 

& INFORMATION TECHNOLOGY RAHIM YAR 

KHAN 

Building and Works Department 

 

 

 

 

 

 

 

TENDER / CONTRACT FORM 

FOR 

EXECUTION OF WORK 

 

Name of Work                             Construction of 02 Panel Rooms at KFUEIT.  

                                                                                    

Name of Contractor                     ______________________________________________________                   

Renewed Vide No.                       _______________________________________________________ 

Estimated Cost of Work Rs.         _________________Rs. 1,743,625________________________ 

Amount of Earnest Money Rs.     _______________________________________________________ 

Time Limit                                   _______________________________________________________ 

Deposit at Call No.                       _______________________________________________________ 

Tender Fee Amounting to Rs.      _______________________________________________________ 

Challan No.                                  _______________________________________________________ 

 

 

Admin Officer/Assistant     
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

                                                              Agreement No. _____________________________ 

 

KHWAJA FAREED UNIVERSITY OF ENGINEERING & 

INFORMATION TECHNOLOGY RAHIM YAR KHAN 

 

PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS 

 

1. Name of Work ___________________________________________________________________ 

     ___________________________________________________________________ 

     ___________________________________________________________________ 

2. Estimated Cost _________________________________ Rs. ______________________________ 

(Both in figures and words.)                 

     ___________________________________________________________________ 

3. Time for Completion ______________________________________________________________ 

4. Amount of earnest money Rs. ____________________________________________   (in figures)    

Rupees _______________________________________________________________  (in words)    

5. Issued to __________________________________________________________________ _____ 

(Name of contractor)      

 

6. On payment of Rs. ________________________________________________________________ 

(Both in words and figures)        

         

 

Signature _____________________ 

(Official Issuing the form)   

        Dated ________________________ 

        Office Stamp __________________ 

 

Note: - The officer opening the tender shall reject the tender which does not bear the stamp and  

signature of the issuing official and which is not submitted by the same contractor to whom  

the tender form was issued.     

(This page is to be filled in by the issuing official)        
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GENERAL DIRECTIONS FOR THE GUIDANCE OF TENDERERS 

1. These directions are provided to assist the tenderer in preparing and submitting his tender. The tender shall 

contain all information and data required to be furnished and shall be prepared and submitted in accordance 

with the instructions set forth herein.   

 

2. All necessary documents, such as copies of specifications (excluding standard specification books etc), 

contract documents, including bill of quantities, estimated rates and any other documents required in 

connection with the preparation of tender or execution of works, signed, by the Engineer-in-charge will 

accompany the tender form and the cost of such annexed documents will be reflected in the cost of the tender 

form.     

 

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in connection with the 

preparation and submission of his tender.    

 

4. No single tender shall include more than one work. A tenderer who wishes to tender for two or more works 

shall submit tender for each work, separately.     

 

5. The memorandum of work tendered for, and the schedule of materials and equipment to be supplied by the 

Engineer-in-charge and the rates at which they are to be charged for (annexed hereto) shall be filled in the 

office of the Engineer-in-charge before the tender form is issued. At this stage the tenderer should ensure that 

the tender form so issued is complete in all respects.     

 

6. The tenderer shall note that the ultimate responsibility for the quality of work and its conformity with the 

specifications and drawings rests solely with the successful bidder whose tender is accepted.  

 

7. The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for himself, 

on his own responsibility, all information that may be necessary for preparing the tender and entering into 

contract, and shall determine and satisfy himself by such means as he may consider necessary or desirable as 

to all matters pertaining to the tender. The tenderer shall also satisfy himself before submitting his tender as to 

the nature of grounds, hydrological and climatic conditions, the form and nature of the site, the nature  and lay 

out of the terrain, the availability of labour, water, electric power andtransportation facilities in the area. The 

tenderer shall specially investigate into the sources of materials to be used for the works and satisfy himself 

about the quality and quantities of materials available for the completion of the work and the means of access 

to the site, the accommodation he may require and, in general, shall himself obtain all necessary information, 

as to the risks, contingencies and other circumstances which may influence or affect his tender. The Engineer-

in-charge shall not assume any responsibility regarding information gathered, interpretation or deduction 

which the tenderer may arrive at, from the data that may be furnished with the contract documents.    

 

8. (a)  The tenderer shall fill up the bid schedule. 

(b)   In case tenders are called on item rate basis, the tenderer shall quote his own  unit rate  

in the bid schedule on which he is willing to undertake each item of  work.    

 

 

9. (i)  The tenderer shall work out the amount against each item of work in the bid  schedule  

and will indicate the total amount of his tender on which he is willing  to complete the works. The 

total amount worked out in the bid schedule shall  be entered by the tenderer in his tender as his 

tender price for the work. In case  of discrepancy between amounts in figures and in words, the 

amount in words  shall prevail.    

(ii)  Should any discrepancy be found in the amount of pay items or if a column of   
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amount is found blank after filling in a unit rate, the unit rate filled by the  tenderer will be extended 

in working out of the amount of the tender and the  total amount of the bid schedule will be adjusted 

accordingly. 

(iii)  If a unit rate is left blank, but the amount against the item is filled, the unit rate  will 

be worked out on the basis of the amount divided by the quantity of the  item shown in the bid 

schedule.      

(iv)  If it is found that the tenderer has not entered any unit rate and amount against  any of the pay items 

of the bid schedule, the Engineer-in-charge shall fill in  the blanks by noting the word “Nil” in such 

blanks at the time of opening of  the tender. Such pay items shall be deemed to be covered by the 

rates of other items. 

(v)  If the tenderer does not accept the adjusted / corrected amount of tender  according to  

the above provision, his tender shall be rejected and the earnest  money forfeited.    

 

10. The tender which proposes any alteration in the works specified in the bid schedule or in the  

time allowed for carrying out the works or in any other condition mentioned by the  

Engineer-in-charge, will be liable to rejection. The tenderer shall sign each and every page  

of the tender and contract documents, without making any alteration. All enclosures issued  

with the contract documents, shall be attached with the tender duly signed by the tenderer.  

Any addition or alteration made after filling the form shall be duly attested by the tenderer.  

Non-compliance of this condition shall render the tender liable to rejection.  

 

11. The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out and  

corrections rewritten legibly and attested by the tenderer. Any addition or alteration made  

after filling the from shall be duly attested by the tenderer. Non-compliance of this condition  

shall render the tender liable to rejection. Any tender with unattested correction shall be  

attested by the tenderer in the presence of other tenderers at the time of opening of the tender  

except that no correction shall be permissible in the rate or amount of the bid schedule or in  

the tendered price after the opening of the tender.     

 

12. Additional clause(s) for a particular work shall be typed on separate sheets by the Engineer- 

in-charge, which will be annexed to the contract documents specifying the number of sheets.  

The tenderer shall not add or delete any additional clause(s) in the additional clause(s)  

sheet(s), provided by the Engineer-in-charge.  

 

13. The quantities mentioned in the bid schedule are estimated quantities, to be used for  

preparing tenders, and the Engineer-in-charge does not expressly nor by implication agree  

that the actual amount of works to be performed will correspond therewith. No payment will  

be made on account of anticipated profits for work covered by the contract which is not  

performed, nor will any adjustment in the unit rates set forth in the bid schedule be made  

because of an increase or decrease in the actual quantities from the estimated quantities  

indicated therein, except as determined in accordance with the provisions of clause 42 of the  

general conditions of contract.      

 

14. No tender without earnest money shall be entertained. Earnest money, calculated @ 2% of  

the estimated cost of the work (rounded suitably), shall be in the form of deposit at call  

receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the  

Engineer-in-charge within a week of opening of the tenders and in any case not later than  

thirty (30) days following the date set for opening of tenders except in cases where the  

tenders are to be accepted by the respective competent authority, in those cases the earnest  
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money of only three lowest bidders will be retained and returned to the unsuccessful bidders  

not later than (60) days of opening of the tenders. In the event of the tender being accepted, a  

receipt for the earnest money forwarded therewith, shall there upon be given to the  

contractor. The earnest money of the successful tenderer on execution of the contract  

covering work will be adjusted towards the amount of security deposit to be retained from  

the first amount(s) payable to the contractor under the contract.    

 

15. The successful tenderer will be required to enter into a contract, furnish the performance  

security (wherever required) and to commence the work within the time specified in the  

memorandum of work. Should the successful tenderer refuse or fail for any reason to enter  

into contract, or to furnish the performance security or to commence the work within the time  

specified in the memorandum of work, it should constitute a just cause for the annulment of  

the award and in the event of such annulment, the entire earnest money shall be forfeited to  

UNIVERSITY, as compensation for such default. 

 

16. (i)  The tender shall be signed by the person(s) duly authorized to do so. In the  event of  

a tender being submitted by a firm, it shall be signed separately by  each member thereof, or in the 

event of the absence of any partner, it shall be  signed on his behalf by a person holding a power of 

attorney authorizing him  to do so. Such power of attorney should be produced with tender and it 

must  disclose that the firm is duly registered under the partnership Act, 1932 or any  other law in 

force.     

(ii)  The tender submitted by a joint venture of two or more firms shall be  accompanied,  

by a document of formation of the joint venture, duly registered  and authenticated by a competent 

court, in which shall be stated precisely, the  conditions under which it shall function, its period of 

validity, the person(s)  authorized to represent it and accept its obligations the participation of several  

firms forming the joint venture and any other information necessary to permit  a full appraisal of its 

function.     

(iii)  A tender submitted by a corporation must bear the seal of the corporation and  be 

attested by its Secretary.        

(iv)  In all cases, the tender must be signed by an individual or individuals having  powers 

to legally bind the firm, joint venture, corporation or companies on  whose behalf  

they are signing.  
 

17.  Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness  

and sufficiency of his tender and of the rates and prices stated in the bid schedule, which  

rates and prices shall, except in so far as it is otherwise expressly provided in the contract,  

cover all obligations under the contract and all matters and things necessary for the proper  

completion and maintenance of the work.   
 

 

 

 

 

 

 

 

18. The tenderer may modify or withdraw his tender after submission, provided that the  

modification or notice of withdrawal is received in writing by the Engineer-in-charge prior to  

the prescribed deadline for submission of tenders. The tenderer’s modification or notice of  

withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes  

additionally marked “MODIFICATION OR WITHDRAWAL” as appropriate. No tender  

may be modified subsequent to the deadline for submission of tenders. Withdrawal of a  
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tender during the interval between the deadline for submission of tenders and the expiration  

of the period of tender validity i.e. sixty (60) days as specified by the tenderer in the form of  

tender may result in the forfeiture of the tender security.     

 

19. The tenderer shall submit the original tender documents complete in all respect and keep a  

copy of the tender for his own record. The original should be sealed in an inner and an outer  

envelope, duly marking the envelopes as “ORIGINAL”. The inner and outer envelopes shall (a) be addressed 

to (Executive Engineer), (b) and bear the following identifications: Tender for (Name of Contract), 

(Reference Number of Tender), and the words “DO NOT OPEN BEFORE (Time and Date, set for opening)”. 

The inner envelopes shall indicate the name and address of the tenderer to enable the tender to be returned 

unopened in case it is declared to have been received late is otherwise unacceptable. If the outer envelope is 

not sealed and marked as instructed above, the Engineer-in-charge will assume no responsibility for the 

misplacement or premature opening of the tender submitted. A tender opened prematurely because of 

improper identification will be rejected.          

 

20 The tenderer shall indicate in the space provided in the tender his full and proper address at which notices 

may be legally served on him and at which all correspondence in connection with his tender and the contract 

is to be sent.    
 

21 The presentation of tender implies full acceptance on the part of the tender of these instructions and all other 

conditions set forth in the contract document.    
 

22 Any tender received by the Executive Engineer (Engineer-in-charge) after the deadline for submission of 

tenders prescribed in the Notice Inviting Tenders will be returned unopened to the tenderer.    
 

23 The Engineer-in-charge or his duly authorized officer (not bellow the rank of Assistant Engineer) will open 

tenders in the presence of intending tenderers or their authorized agents, who may be present at the time. The 

officer opening the tender will announce the name of tenderer, tender rates and the presence of requisite 

tender security.    
 

24 Promptly after the opening of tenders, the Engineer-in-charge will undertake a detailed evaluation of tenders. 

The Engineer-in-charge will determine whether each tender is substantially responsive to the requirements of 

the tender documents and conforms to all the terms, conditions and specifications of the tender documents 

without material deviation or reservation. If a tender is not substantially responsive to the requirements of the 

tender documents, it will be rejected by the Engineer-in-charge, and may not subsequently be made 

responsive by the tenderer having corrected or withdrawn the non-confirming deviation or reservation.   

 

 
 

25 Except for information to be read out by the Engineer-in-charge at the time of opening tenders in accordance 

with para 23 above, no information relating to the examination, clarification, evaluation and comparison of 

tenders and recommendations concerning the award of contract shall be disclosed to tenderers or other 

persons not officially concerned with such process. Any effort by a tenderer to influence the process of 

examination, clarification, evaluation and comparison of tenders, and in decisions concerning award of 

contract, may result in the rejection of his tender.    

26 To assist in the examination, evaluation and comparison of tenders, the Engineer-incharge may ask tenderers 

individually for clarification of their tenders, including breakdowns of unit rates. The request for clarification 

and the response shall be in writing or by cable, but no change in the price or substance of the tender shall be 

sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered by 

the Engineer-in-charge during the evaluation of the tender.     (a)  In case the total tendered amount is less 
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than 5% of the approved estimated   (DNIT) amount, the lowest bidder will have to deposit additional 

performance  security from the Scheduled Bank ranging from 5% to 10% as under, within 15 days of issuance 

of notice or with in expiry period of bid, whichever is earlier.     

TOTAL TENDERED AMOUNT  

BELOW CORRESPONDING  

ESTIMATE COST 

ADDITIONAL  

PERFORMANCE   

SECURITY 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 10% 
 

27 The Engineer-in-charge shall have the right of rejecting all or any of the tenders without assigning any reason 

thereof. The Engineer-in-charge will not be bound to award the contract to the lowest or to any other tenderer.    
 

28 The unit rates and prices entered in the bid schedule will be the rates at which the contractor will be paid 

(Subject to the adjustment specified in clause 55 of the annexed conditions) and shall be deemed to include all 

costs of performing the work, including income tax, super tax, and/ or other charges, duties and taxes of the 

government, autonomous, semi-autonomous and local bodies, profits and costs of accepting the general risk, 

liabilities and obligations set forth in or implied from the contract.    
 

29 Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form or any extension 

thereof that may have been granted by the tenderer, the Engineer-in-charge will notify the successful tenderer 

by cable and confirm in writing by registered letter that his tender has been accepted. This letter of acceptance 

shall name the sum which will be paid in consideration of the execution, completion and maintenance of the 

works as prescribed in the contract, (hereinafter called the contract price). The notification of award will 

constitute the formation of the contract.      

 
 

30 At the time, the Engineer-in-charge notifies acceptance of the tender to the tenderer, he will send the tenderer 

the form of agreements between the parties. Within fifteen (15) days of receipt of the form of agreement, the 

successful tenderer shall furnish the performance security (10% of the contract price) and sign the contract in 

the presence of Engineer-in-charge.    

 

31 After the successful tenderer has signed the contract and furnished adequate performance security the 

Engineer-in-charge will notify to the unsuccessful tenderers that they were unsuccessful.     
 

32 The completion period will be reckoned from the date of delivering the award or the handing over of the site 

to the contractor, whichever is later.    
 

33 A copy of the contract agreement may be obtained by the contractor at his own cost.      

TENDER FOR WORK 

To, 

The Executive Engineer,                

  ____________________ 



7 
 

Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

  ____________________ 

Dear Sir,   

I/We ____________________________________________________________________________ 

(Name of the Contractor)  

the undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid schedule and 

addenda Nos. __________________________________________thereto, for the work of 

_________________________________________________________________________ 

(Name of the Work)                 

________________________________________________________________________________ 

and the works associated therewith, and having examined the site of the above named works, orhaving caused the site 

to be visited on our behalf by my/our competent and reliable agent, and having satisfied myself/ ourselves as to all 

conditions under which the above named work must be performed, hereby offer to execute, complete and maintain the 

whole of the above mentioned work including its ancillary works associated therewith, in accordance with the said  

contract documents, including the addenda indicated above a tender price of Rs. 

___________________________________________                 (Rupees) 

______________________________________________________________________         or such other sums as 

may be ascertained in accordance with the said conditions of contract and the rates, and the prices set forth in the bid 

schedule:    

2.   As security for the due performance of the undertaking and obligations of this tender I/We submit herewith a 

deposit at call receipt No. ________________   dated ____________  in the amount of Rs. _______________ 

(Rupees) ________________from the ___________________ Bank   Branch     drawn in your favour or made 

payable to you as earnest money, the full value of which will be absolutely forfeited to UNIVERSITY without 

prejudice to any other rights or remedies of the University, should I/We withdraw or modify the tender within its 

validity period of sixty (60) days, following the date of receipt of tender.                 

3.  I/We understand that if my/our tender is accepted, the full value of the earnest money as attached with the 

tender shall be detained by the University towards the amount of security deposit specified in clause 48 of the said 

conditions of contract and item (d) of the memorandum of work.   

4.  Should this tender be accepted by you I/We hereby undertake: -    

(a) To sign all the necessary documents for entering into a contract agreement in the form set out in the 

contract document within fifteen (15) days following your notification of such acceptance.    

 

 

(b) To commence the work within the stipulated time named in item(f) of memorandum hereto annexed 

following the date of issuance of your order to proceed with or the handing over of the site, whichever is later 

and in the event of my/our failure to do so, the entire amount of earnest money deposited by me/us for which 

deposit at call receipt is enclosed herewith is to be absolutely forfeited to the University. On the 

commencement of work, I/We hereby also agree to abide by and fulfill all the terms or provisions of the said 

conditions of the contract annexed hereto so far as applicable and in default thereof, to forfeit and pay to 

University the sums of money mentioned in the said conditions.             

(c) To complete and deliver the whole of the work comprised in the contract within the time stipulated in item 

No. (g) of the memorandum hereto annexed, subject to such extension in the time limit as may be granted 

under the conditions of contract.     
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(d) The furnishing of performance security under item (h) of the memorandum annexed hereto, in the sum 

equal to 10 (ten) percent of the cost of the work in the same form and on the same conditions as are prescribed 

by and to the satisfaction of the Engineer-in-charge.     

5.  I/We also agree that when materials and or equipment for the work are provided by the University the rates to 

be paid for them shall be as provided in appendices annexed hereto.    

6.  I/We agree to abide by this tender for the period of sixty (60) days following the date set for receiving of 

tenders and it shall remain binding upon me/us and may be accepted by you at any time before the expiration of that 

period.   

7.  Unless and until a formal agreement is prepared and executed, this tender, together with your written 

acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all purposes to be the 

contract agreement.   

8.  I/We understand that you are not bound to accept the lowest or any tender you may receive, and that you will 

not defray any expenses incurred by me/us in tendering.    

 Thanking you,       

Yours Faithfully,    

        _____________________________ 

(Signature of Tenderer)     

 

Dated this __________ day     Name________________________     of 

_________________ 20              

Address_______________________ 

  The above tender is hereby accepted by me on behalf of Khwaja Fareed University of Engineering &Information 

Technology, Rahim Yar Khan.     

___________________________________ 

                      (Signature of Executive Engineer)       

 

 In case the above address is changed, the contractor will immediately notify in writing to the Executive Engineer, 

his new address.    

 

 

 

 

 

MEMORANDUM OF WORK 
(To be filled by Khwaja Fareed University of Engineering &Information  Technology, Rahim Yar Khan.) 

 

a) General Description__________________________________________________________                     (if 

several sub works are included, they should be detailed on a separate sheet.                  
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b) Estimated Cost Rs: ______________________________________________________ 

_______________________________________________________________________ 

 

c) Amount of earnest money  

to  accompany the tender Rs. ________________________________________________        (to be 

furnished by the tenderer in the   

shape of deposit at call from a Schedule   

Bank of Pakistan). 

 

d) Percentage of security deposit to be retained from the bills.     

a. On the amount of work done upto 

Rs.5 million   =   Ten (10) percent   

b. On the amount of work done beyond     

Rs.5 million   =   Five (5) percent      

 

e) Minimum amount of interim running bills Rs. ________________________________ 

 

f) Mobilization period _____________________________________________ days.     

 

g) Time allowed to completing the work after the expiry of mobilization period   days.    

 

h) Amount of performance ___________________________________________________              Security in 

the form of Bank Guarantee (See Contract Conditions Clause 7  

and general direction 26 (a)).  

Five (5) percent of the accepted tender price in the case of tenders with cost  

exceeding Rs.50 millions and as per general condition 26(a) for all tenders.  

Rs. ___________________________________________________________________ 

i) Period of maintenance (after the date of issuance of certificate of completion)             

______________________________________________________________________ 

 

 

BID SCHEDULE 

 

1. Schedule of items      Name of Work ________________________  
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Sr. No. 

Items in Schedule of Rates 
Description 

of Items 

Estimated 

Quantity 

Unit of 

Rate 

Schedule Rate 

Amount (Rs.) 
PageNo. Sr.No. Labour Composite 

1 2 3 4 5 6 7 8 9 
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BID SCHEDULE 

Name of Work ________________________________ 

1. Items / Item Rates    

Sr. 

No. 

 

Pay item No. 

or reference 

to special 

specification 

supplied 

 

Description 

of  Items 

 

Estimated 

Quantity 

 

Unit of 

Rate 

 

Unit Rate (to be filled 

in by the contractor 

where not already 

filled by the Executive 

Engineer 

Amount (To be filled in by the 

contractor when not already filled in 

by the Executive Engineer for items 

against which the unit rate have 

already been filled in by him.) 

In figures 
In 

words 
 

1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

Total cost of other / Item Rates           Rs. _______________________ 
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BID SCHEDULE  

Name of Work ________________________________ 

 

Total tender amount of the work 

(To be filled in by the Tenderer) 

 

1. Total Cost of Schedule Items                  Rs. ____________________  

2. Total Cost of other than schedule Items / Item Rates              Rs. ____________________  

Grand Total       Rs. ____________________  

(In Words) Rupees____________________      

____________________                                    
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

DEFINITIONS 

CLAUSE-1   

In the contract (as herein after defined) the following words and expressions shall have the meanings hereby assigned 

to them, except where the context otherwise requires: - 

1. “Agent” means the person appointed by the contractor to act on his behalf in his absence;    

 

2. “Certificate of completion” means the certificate of completion given by the Engineer-in-charge pursuant to 

clause 40 of these conditions;      

 

3. “Contract” means the contract agreement, the documents set out therein and includes the conditions of 

contract, the tender and acceptance thereof, the specifications, the drawings, the bid schedule, schedule of 

rates and the prices;    

 

4. “Contractor” means the person or persons, firm or company whose tender has been accepted by the 

Engineer-in-charge, and shall include the contractor’s duly authorized representative, successors and 

assignees;   

 

5. “Contract Price” means the sum named in the tender, subject to such addition thereto or deductions there 

from as may be made under the provisions of the contract;   

 

6. “Constructional Plant” means all appliances, or things required in or about the execution, completion, or 

maintenance of the works or temporary works, but does not include the materials or other things intended to 

form or forming part of permanent or temporary works;   

 

7. “Drawings” means the drawing(s) referred to in the contract documents and any modifications of such 

drawing(s) as may from time to time be furnished or approved in writing by the Engineer-in-charge;     

 

8. “Engineer-in-charge” means the Executive Engineer or any other officer who for the time being and   from   

time   to  time  is  in   charge of the works and includes an officer              appointed by the University to act 

as Engineer-in-charge for the purposes of the contract;    

 

9. “University” means (All campuses of Khwaja Fareed University of Engineering & Information Technology, 

Rahim Yar Khan.)    

 

10. “Maintenance” means the repairs, amendment, and reconstruction and includes the rectification of defects 

imperfections, shrinkages and other faults except fair wear and tear as may be required of the contractor in 

writing by the Engineer-in-charge during the period of maintenance;      

 

 

11. “Period of Maintenance” means the period during which the contractor is obliged to guarantee the work or 

defined portions of work against defect and during which he is obliged to perform any maintenance procedure 

that may be specified by the Engineer-incharge and shall be calculated from the date of the certificate of 

completion given by the Engineer-in-charge in accordance with clause 40 hereof or in the event of more than 
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one certificate having been issued by the Engineer-in-charge under the said clause from the respective dates 

so certified;     

 

12. “Programme of Work” means the Programme of work submitted by the contractor and approved by the 

Engineer-in-charge and includes an amendment thereto made from time to time and approved by the 

Engineer-in-charge;    

 

13. “Item Rates” mean the rates determined on the basis of the market rates system introduced by the 

Government in replacement of the Composite Schedule of Rates 1998 through Finance Department 

Notification No.RO(Tech) F.D.2-3/2004 dated 02-08-2004.    

 

14. “Site” means the lands and other places on, at, over, under; in or through which the works are to be executed 

or carried out in pursuance of the contract or any adjacent land, or part or street, which may be allotted or 

used for the purpose of carrying out the contract or any lands or places provided by the Engineer-in-charge for 

the purpose of the contract together with such other places as may be specifically designated in or pursuant to 

the contract as forming part of the site;     

 

15. “Specifications” means the specification referred to in the tender and any modification thereof or addition 

thereto as may from time to time be furnished or approved in writing by the Engineer-in-charge. 

 

16. “Works” means the works to be executed in accordance with the contract and includes any permanent works 

as required for the performance of the contract.     

 

17. “Temporary Works” means all temporary works of every kind required in or about the construction, 

completion or maintenance of the works;   

 

CLAUSE-2 

Marginal headings for information only  

The marginal headings, the words, notes, titles and phrases used in these general conditions and documents attached 

hereto, are strictly for information and direction of the reader with regard to the contents of the said documents and 

shall by no means be invoked for interpretation of the said clauses nor shall they be deemed to be part thereof or be 

taken into consideration in the interpretation thereof or of the contract.      

 

CLAUSE-3   

Terms to include designation of corresponding post  

The term “Accepting Officer” ,“Executive Engineer” and “Project Director” used in the contract and the documents 

attached thereto, shall be the holder in corresponding posts in relation to the work.   

 

CONTRACT DOCUMENTS 

 CLAUSE-4    

Documents mutually explanatory  

Except if and to  the  extent  otherwise   provided  by  the  contract,  the conditions  of  contract  and  additional  

conditions  annexed  hereto  shall prevail  over  those  of  any  other  document  forming  part of the  contract. Subject  

to  the  foregoing,  the  several  documents forming the contract  are to be taken  as  mutually  explanatory  of  one  
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another, but  in  case any  error, omission, ambiguity or discrepancy  is  found between these documents,  the same 

shall be reported to the Engineer-in-charge  who shall correct such  error or omission or explain and adjust the  

ambiguity  or  discrepancy, as  the case may be, and shall thereupon issue  to  the contractor  instructions  directing in 

what manner the work  is  to  be  carried  out.  Provided  always  that  if  in  the  opinion  of  the Engineer-in-charge 

compliance  with  any  such instructions shall involve the contractor in any expenses which by reason of any such 

error, omission, ambiguity or discrepancy, the contractor did not have reasons to anticipate, the Engineer-in-charge 

shall pay such additional sums as he shall certify to be reasonable to cover such expenses. Provided further that any 

work done by the contractor, which perpetuates or adds to any error, omission, ambiguity or discrepancy, already 

discovered and pointed out, shall be considered to have been done at the contractor’s own risk.     

 

CLAUSE-5 

(a) Custody of drawings  

The drawings shall remain in the sole custody of the Engineer-in-charge but two sets of the detailed or working 

drawings will be obtained by the contractor free of cost from the Engineer-in-charge after acceptance of his 

tender. The contractor shall provide and make at his own expense any further copies required by him. On the 

completion of the contract, the contractor shall return to the Engineer-in-charge all drawings provided to him 

under the contract.  

 

(b) Classified Drawings  

If so instructed, the contractor shall undertake not to disclose details of classified drawings, other than to men in 

his employ, and will give an undertaking to the Engineer-in-charge that these drawings are not replicated or 

passed on to others or used by any other agency/person.    

 

(c) One copy of Drawing to be kept on site.  

One copy of the drawings, furnished to the contractor as aforesaid shall be kept by the contractor on site and the 

same shall at all reasonable times also be made available for inspection and used by the Engineer-in-charge or by 

any of his superior officer, or by any other person authorized by the Engineer-incharge in writing.  

 

(d) Further drawings and instructions  

The Engineer-in-charge shall supply to the contractor, from time to time during the progress of the works, such 

further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and 

maintenance of the works, and the contractor shall carry out and be bound by the same. The contractor shall give 

adequate notice in writing, to the Engineerin-charge of any such further drawing and instructions that the 

contractor may require for execution of works or otherwise under the contract.    

 

 

GENERAL OBLIGATIONS 

CLAUSE-6 

 

Contract Agreement  

The contractor shall, when called upon so to do by the Engineer-in-charge enter into and execute a contract agreement 

in the form annexed.         

 

CLAUSE-7      
 

Performance security   
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The contractor shall (a) within 15 days of the receipt by him of the notification of the acceptance of his tender furnish 

to the Engineer-in-charge in cash, bank draft, Cashier’s Cheque or payment order or Bank Guarantee from any 

scheduled bank of Pakistan, the amount to make up the full performance security where required and specified in the 

tender, and/or (b) permit University at the time of making any payment to him for work done under the contract 

deduct such sum as specified in item (h) of memorandum and moneys or deductions so paid or made shall be held as 

additional security deposit. All compensation or the sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of sufficient part of his performance security, and in the event of 

his performance security reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten 

days thereafter make good in cash or other securities as aforesaid any sum or sums which may have been deducted 

from, or raised by sale of performance security or any part of thereof.  

If the amount of the performance security is not furnished within the period specified at (a) above, the tender already 

accepted shall be considered as cancelled and the tender security will be confiscated by the Engineer-incharge. The 

performance security deposit lodged by a contract (in cash or/other form or retained in installments from his bills) 

shall be refunded to him after the expiry of three months from the date on which the work is accepted, or along with 

the final bill if it is prepared after that period on account of some unavoidable circumstances.      

 

CLAUSE- 8          

(a)  Programme of work to be furnished if so required by Engineer-incharge.  

The contractor shall if so required by the Engineer-in-charge submit in writing to the Engineer-in-charge 

within the period specified by him for his approval a programme showing the order of procedure and the method in 

which he proposes to carry out the works. The time and progress chart shall be prepared indirect relation to the time 

period stated in item (g) of the memorandum hereto annexed for the completion of individual items thereof and the 

works as a whole. It shall indicate the forecast of the date for commencement and completion of various trade 

processes or section of the works, and shall be amended as may be required by agreement between the Engineer-in-

charge and the contractor within the limitation of time imposed in the contract documents.             

The contractor shall also, whenever required by the Engineer-in-charge, furnish for his information full 

particulars in writing of the organization and staff by which he proposes to direct and administer his performance of 

the contract and also such further information concerning the contractor’s arrangements for the carrying out the work 

and of the constructional plants or temporary works which the contractor intends to supply, use or construct, as the 

case may be.    

 

(iii) The submission to and approval by the Engineer-in-charge of such Programme, or the furnishing of such 

particulars or information shall not relieve the contractor of any of his duties or responsibilities under the contract. 

 

(b)  Action when Programme not submitted in time 

In the event of the non-submission of the Programme or revised/amended programme of work by the 

contractor for approval by the Engineer-in-charge within the period specified by the Engineer-in-charge, the 

contractor shall be liable to pay as compensation an amount, equal to ¼ % per day or such smaller amount as the 

Engineer-in-charge, (whose decision in writing shall be final) may decide on the total tendered amount of the work, 

subject to maximum of 2% of contract amount.     

 

CLAUSE -9 
 

Setting out     

The  contractor  shall  be  responsible  for  the  true  and  proper  setting  out  of the works  in  relation to original 

points, lines and levels of reference given by the Engineer-in-charge in writing and for the correctness (subject as 

above mentioned)  of  the  position, levels, dimensions  and  alignments  of  all  parts of the works  and  for  the 

provision of all necessary instruments, appliances and labour in  connection  therewith. If  at  any time  during  the  

progress of the work, any error  shall  appear  or  arise in the position, levels, dimensions, or alignment  or  any  part  
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of  the  works, the contractor  on  being  required so to do  by  the  Engineer-in-charge, shall  at his  own  expense, 

rectify such error to the satisfaction  of  the Engineer-in-charge, unless  such error is based on incorrect data, supplied  

in  writing by the Engineer-in-charge, in  which case the expenses of rectifying  the same shall be borne by the 

University. The checking  of  any  setting  out  or of any line or levels by the  Engineer-incharge  shall  not  in  any  

way  relieve  the  contractor  of  his  responsibility for  the  correctness  thereof,  and  contractor   shall   carefully    

protect   andpreserve all points, marks, lines, levels, bench marks, site-rails, pegs, slope stakes, batten-boards, stakes 

or location, and other things used in setting out the works.  

 

CLAUSE-10     
 

Work to be executed in accordance with the specifications drawings orders etc.     

The contractor shall execute the whole and every part of the works in the most substantial and workman-like manner, 

and both as regards material and otherwise in every respect in strict accordance with the specifications. The work 

executed by the contractor shall also conform to the design(s) and/or drawings and instructions in writing relating to 

the work signed by the Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled to 

have access at such office, or on the site of the work for the purpose of inspection during office hours. The contractor 

shall, if so required; be entitled at his own expenses to make or cause to be made copies of specifications, and of all 

such designs, drawings and instructions as aforesaid.       

 

 

CLAUSE-11     
 

Action where no specifications are provided    

In the case of any class of work for which there is no such specification as mentioned is para-2 of the general 

directions for the guidance of the tenderer annexed hereto, such work shall be carried out in accordance with the 

prescribed standard specifications, and in the event of there being no such specifications, in accordance with the 

specification attached with the tender, if however, there is no standard specification or specifications attached with the 

tender, the work shall be carried out, in all respects in accordance with the instructions and requirements of the 

Engineer-in-charge.  

 

CLAUSE-12 

 

Work to be under direction of Engineer-in-charge 

All works to be executed under the contract shall be executed under the directions and subject to the approval in all 

respects, of the Engineer-in-charge who shall be entitled to direct at what points and in what manner they are to be 

commenced and from time to time carried on. 

 

 

 

 

CLAUSE-13 

 

(i) Lighting at night work  

In  the  event  of  night   work   being  carried  on,  the  contractor  shall provide  and  maintain  such  good  and  

sufficient  lights  as  will  enable      the  work to proceed with  satisfactorily  and  without  danger. Similarly, the 

approach to the site and works where the night work is being carried out shall be efficiently lighted. All arrangements 

adopted for such lighting shall be to the satisfaction of the Engineer-in-charge.                     

 

(ii) Watching and lighting  
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The contractor shall in connection with the works provide and maintain at his own cost all lights, warning lights, 

caution boards, attendants, guard fencing and watch men, when and where necessary or required by the Engineer-

incharge, for the protection of the work or for the safety and convenience of the public or others.   

 

CLAUSE-14    
 

Arrangements  to safeguard  danger to unfinished  work  

The contractor is expected to make himself acquainted with the weather conditions, etc, and make his arrangement in 

such a manner that unfinished work is not in danger from storms, floods, etc. A claim by the contractor for a loss 

caused by any such eventuality will not be entertained by the University.                      

 

 

 

CLAUSE-15      
 

Contractor  to supply plant,  ladders, scaffoldings,  etc.                        

The contractor shall supply at his own cost all materials (expect such material, if any as may in accordance with the 

contract be supplied from the departmental store) constructional plants, tools, appliances, implements, ladders, 

cordage, tackles, scaffoldings and temporary works, requisite or proper for the execution of the works, whether 

original, altered or substituted, and whether included in the specifications or other documents forming part of the 

contract referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in-charge as any matter as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with carriage therefore, to and from the work. 

 

Contractor liable to pay damages arisingfrom non-provision of lights, fencing, etc.   

The contractor shall also supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of setting out works, and counting, weighing, and assisting in measurement or examination 

at any time, and from time to time of the work or materials. Failing his so doing the same may be provided by the 

Engineer-incharge at the expense of the contractor, and the expenses may be deducted from any money due to the 

contractor under the contract, or from his security deposit. The contractor shall also provide all necessary fencing and 

lights required to protect the public from accident, and shall be bound to bear the expenses of defense of every suit 

action or other proceedings at law that may be brought by any person for injuries sustained by him owing to neglect in 

taking the above precautions and to pay any damages and costs which may be awarded in any such suit, action or 

proceedings to any such person, or which may with the consent of the contractor be paid to compromise any claim by 

any such person.  

 

 

 

CLAUSE-16          
 

Notice to be given before the work is covered up   

The contractor shall give not less than five days’ notice in writing to the Engineer-in-charge or his subordinates in 

charge or the work, before covering up or otherwise placing beyond the reach of measurement any work in order that 

the same may be measured, and correct dimensions thereof be taken before the same is so covered up or placed 

beyond the reach of measurement and shall not cover up or place beyond the reach of measurement any work without 

the consent in writing of the Engineer-in-charge or his subordinate in charge of the work. If any work is covered up or 

placed beyond the reach of measurement, without such notice having been given and consent obtained, the same shall 
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be uncovered at the contractor’s expenses, and no payment or allowance shall be made for such work or the materials 

with which the same was executed.    

 

CLAUSE-17        
 

(i)Contractor’s employees  

The contractor shall provide and employ on the site for the purpose of and in connection with the execution and 

maintenance of the work under the contractor: -   

(a) Only such engineer and technical assistance as are skilled and experienced in their respective  

callings, and such sub-agents, foremen and leading hands as are competent to give proper supervision of the 

work, they are required to supervise, and   

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 

maintenance of works under the contract.    

 

(ii) Removal of contractor’s employees  

(a) The Engineer-in-charge shall have full powers at all times to object to the employment and  to  require the 

contractor to remove forthwith from the site, the  agent, workman, foreman or any other person employed 

by the contractor or  any  sub-contractor,  who  in   the  opinion  of   the  Engineer -in - charge 

misconducts himself or is incompetent or negligent in the proper performance of his duties or whose 

employment is otherwise considered by the Engineer in-charge to be undesirable, and the contractor shall 

comply with the request forthwith.     

(b) No such agent, workman, foreman or other employees after his removal from the work by  

request of the Engineer-in-charge shall be re-employed or reinstated by the contractor for the purposes of 

and in connection with the contract at any time, except with the prior approval in writing of the 

Engineerin-charge.      

 

CLAUSE-18   
 

Whole time qualified technical personnel for supervision of work  

(a) The contractor shall employ for each contract, whole time qualified technical personnel to  

the satisfaction of the Engineer-in charge for the supervision of the work at the scale givenbelow: -    

On contracts valuing:-            

(i)  Upto Rs.7.5 million      One diploma engineer    

(ii) Exceeding Rs.7.5 million   One senior graduate engineer        

One Junior graduate engineer.      

(b) If the contractor fails to employ the qualified technical personnel to the  above scale, the  

Engineer-in-charge shall, after giving the contractor 15days’ notice to this effect, have the option to 

employ to make up the deficiency in the number of such persons at the risk and cost of the contractor.      

 

CLAUSE-19      
 

Opportunities for other contractors  

The contractor shall in accordance with the requirements of the Engineer-incharge afford all reasonable opportunities 

for carrying out the work by any other contractor(s)/specialist contractor(s) executing a part of the original work or 

ancillary to the work, employee/workmen of such contractor(s) of those of the University, who may be employed in 

execution of, or near the site of work not included in the contract. If, however, the contractor provides any material 

services/assistance or facilities to any such contractor or to the University on the written request of the Engineer-in-

charge, he shall be paid a reasonable sum as determined by the Engineer-in-charge or paid according to provision in 

bid schedule if already made therein.  
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CLAUSE-20 
 

(i) Damage to persons and property  

The contractor shall indemnify and keep indemnified the University against all losses and claims for injuries or 

damage caused to any person or any property whatever, (other than surface or other damage to land or crops being on 

the site suffered by tenants or occupants) which may arise out of or in consequence of the construction and 

maintenance of the works and against all claims, demands,  

proceedings, damages, costs, charges and expenses whatever in respect of or in relation thereto. Provided always that 

nothing herein contained shall be deemed to render the contractor liable for, or in respect of or to indemnify the 

University against any compensation or damages for or with respect to: -      

(a)  The permanent use of occupation of land by the works or any part  thereof or (save as hereinafter 

provided) surface or other  damage as  aforesaid.      

(b)  The right of the University to construct the works or any part  thereof on, over, under, in or through 

any land.      

(c) Interference whether temporary or permanent with any right of  light,  air, way or water or other 

assessment of quasi-easement  which is the  unavoidable result of the construction of the works in 

accordance with  the contract.      

(d)  Injuries or damage to persons or property resulting from any act or  neglect done or committed during 

the currency of the contract of the  University, its agents, servants or other contractors (not being  

employed by the contract) or for or in respect of any claims, demands,  proceedings, damages, costs 

charges, and expenses in respect  thereof or in relation thereto.      

Provided further that for the purposes of this clause the  expression  “the site” shall be deemed to be 

limited to the Area defined in the  specification or shown on the drawings in which land and crops 

will  be disturbed or damaged as an inevitable consequence of carrying out  the works.      

 

(ii)    Indemnity by the University  

The University will indemnify the Contractor for and against all claims, demands, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the proviso to sub-clause (1) of the clause.    

Note: -  The limit for the application of this clause is as under: -    

 “Contracts exceeding Rs.5 million”   

 

 

 

CLAUSE-21   
 

Work to be open to inspection 

All works under or in the course of execution or executed in pursuance of the contract, shall at all time be open to 

inspection and supervision of the Engineer- Contractor or  his responsible  agent to be  present  in-charge or his 

subordinate, and the contractor shall at all times during the usual working hours and at all other times for which 

reasonable notice of the intention of the Engineer-in-charge,  

Contractor or his responsible agent to be present 

his senior or his subordinate to visit the works shall have been given to the contractor, either himself be present to 

receive orders and instruction or have an agent, duly accredited in writing present for that purpose. Orders given to the 

contractor’s agent shall be considered to have the same force as if they have been given to the contractor himself.    
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CLAUSE-22            
 

(i)  Giving of notices and payment of fees   

The contractor shall give all notices, and at his own cost pay all fees, required to be given or paid by any 

national or state statute, ordinance or other laws any regulation or by-laws of any local or other duly constituted 

authority in relation to the execution of the works or of any temporary works and by the rules and regulations of all 

public bodies and companies whose property or rights are affected or may be affected in any way by the works or any 

temporary works.      

 

(ii) Compliance with statutes, regulations etc.  

The contractor shall conform in all respects with the provisions of any such federal, provincial and local 

statutes, ordinance or law as aforesaid and the regulations or by-laws of any local or other duly constituted authority, 

which may be applicable to the works, or to any temporary works and with such rules and regulations of Public 

Bodies and companies as aforesaid and shall keep the University indemnified against all penalties and liabilities of 

every kind for breach of any such statutes, ordinance or law, regulation or by-laws.       

 

(iii) Payment of income tax and other taxes.  

The contractor shall be responsible for the payment of all income tax, super tax and other Government or 

local taxes arising out of the contract, which shall not be reimbursed to him by the Government and the rates and 

prices stated in the bid schedule shall be deemed to cover all such taxes.    

 

CLAUSE-23    
 

Cost of bonds   

The cost of various bonds to be entered into and executed between the contractor and the Engineer-in-charge shall be 

in all respects, at the expense of the contractor.    

 

CLAUSE-24    
 

Change in the constitution of firm  

In the case of tender by partners, any change in the constitution of the firm, joint venture, company or corporation 

shall be forthwith notified by the contractor to the Engineer-in-charge for his information.   

 

 

CLAUSE-25     
 

Photographs and advertisements. 

Photographs of the works shall be taken by permission of the Engineer-incharge. Only signs or other advertisement 

approved by the Engineer-in-charge may be displayed at or near the works. Photographs of the works shall not be 

published without prior written approval of the Khwaja Fareed University of Engineering & Information Technology, 

Rahim Yar Khan which shall not be unreasonably withheld.     

 

 

 

ASSIGNMENT AND SUB-LETTING 

 

CLAUSE-26 

 

Assignment  
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The contractor shall not assign the contract or any part thereof or any benefit or interest therein or there under without 

the prior written consent of the Engineer-in-charge.    

 

CLAUSE-27    
 

Subletting  

The contractor shall not sublet the works or any part thereof expect where otherwise provided by the contract, without 

the prior written consent of the Engineer-in-charge and such consent, if given, shall not relieve the contractor from 

any liability or obligation under the contract and he shall be responsible for the acts, defaults and negligence of any  

sub-contractor, his agents, servants or workmen as if they were the acts, defaults or neglects of the contractor, his 

agent, servants or workmen. Provided always that the provision oflabour as a piecework basis shall not be deemed to 

be a subletting under this clause.             

 

MATERIAL AND WORKMANSHIP 

 

CLAUSE-28       
 

(i)  Quantity of materials and workmanship and tests  

All materials and workmanship shall be of the respective kinds described in the contract and in accordance 

with the instructions of the Engineer-in-charge and shall be subjected from time to time to such tests as the Engineer-

in-charge may direct at the place of manufacture or fabrication or on the site or at all or any of such places. The 

contractor shall provide such assistance instruments, machines, labour and materials as are normally required for 

examining, measuring and testing any work and the quality, weight or quantity of any material used and shall supply 

samples of materials before incorporation in the works for testing, as may be selected and required by the Engineer-

in-charge.         

 

(ii)  Cost of samples  

All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly intended by or 

provided for in the specifications or bill of quantities but if not then at the cost of the University.          

 

(iii)  Costs of Tests  

The cost of making any test shall be borne by the contractor if such test is clearly intended by or provided for 

in the specification or bill of quantities and (in the case only of a test under load or of a test to ascertain whether the 

design or any finished or partially finished work is appropriate for the purposes which it was intended to fulfill) is 

particularized in the specification or bill of quantities in sufficient detail to enable the contractor to price or allow for 

the same in his tender.          

 

 

 

 

 

(iv)Cost of tests etc. not provided for  

If any test is ordered by the Engineer-in-charge which in either: -  

 (a)   Not so intended by or provided for; or     

(b) (in the cases above mentioned) is not so particularized; or     

(c) Through so intended or provided for is ordered by the Engineer-incharge to be carried out  

by an independent person at any place other than the site or the place of manufacture or  

fabrication of the materials tested.   Then the cost of such test shall be borne by the  
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contractor if the test shows the workmanship or materials not to be in accordance with the  

provisions of the contract or the instructions of the Engineer-in-charge but otherwise by  

the University.  

 

CLAUSE-29     
 

Constructional material, fittings.  etc. to conform to representative samples approved by the Engineerin-charge  

Before any constructional material, fittings is brought to the site of work, the contractor shall submit to the Engineer-

in-charge representative samples of the material fittings, etc., he proposes to use. The samples after approval will be 

retained by the Engineer-in-charge in his custody and the contractor shall be responsible for ensuring that materials 

and fittings, etc., conforming to such samples are used throughout the contract, failing which the material, fittings, 

etc., will not be accepted and shall be removed forthwith from the site of work if so desired by the Engineer-in-

charge.                       

 

CLAUSE-30      
 

Stores to be supplied by University.  

If the specification, or the estimate of the work provides for the use of any special description of material and 

equipment to be supplied from the Engineer-in-charge’s store or if it is required that the contractor shall use certain 

stores to be provided by the Engineer-in-charge (such materials, stores and equipment and the prices to be charged 

therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any 

way to control the meanings or effect of this contract specified in the schedule of memorandum hereto annexed), the 

contractor shall be supplied with such materials and stores as required from time to time to be used by him for the 

purpose of the contract only; and the value of the full quantity of materials and stores so supplied at the rates specified 

in the said schedule or memorandum may be set off or deducted from any sums due or to become due, to the 

contractor, under the contract or otherwise: or against or from the security deposit. All materials supplied to the 

contractor shall remain the absolute property of the University, and shall not, on any account be removed from the site 

of works without the written permission of the Engineer-incharge, and shall at all times be open to inspection of the 

Engineer-in-charge. Any such material unused or in perfectly good condition at the time of the completion or 

termination of the contract shall be returned to the Engineer-incharge’s store, if by a notice in writing under his hand 

he shall so require; but the contractor shall not be entitled to return any such materials unless with such consent, and 

shall have no claim for compensation on account of any such materials so supplied to him, as aforesaid being unused 

by him, or for any wastage in or damage to any such materials.               

 

 

 

CLAUSE-31     
 

Action and compensation payable in cases of bad work.  

If it shall appear to the Engineer-in-charge or to his subordinate in charge of the work, that any work has been 

executed with unsound, imperfect, or unskillful workmanship or that any materials or articles provided by him for the 

execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with 

the contract the contractor shall on demand in writing from the Engineer-in-charge specifying the work, materials or 

articles complained of notwithstanding that the same may have been inadvertently passed, certified and paid for, 

forthwith rectify, remove and reconstruct the work so specified in whole or in part, as the case may require, or as the 

case may be, remove the materials or articles so specified and provide material as originally contracted or articles at 

his own proper charge and cost, and in the event of his failing to do so within a period to be specified by the Engineer-

in-charge in his demand aforesaid, then the Engineer-in-charge may rectify or remove and re-execute the work, 
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remove and replace with others, the materials and articles complained of, as the case may be, by his own workman or 

by other contractor and recover from the contractor towards the cost thereof a sum equal to the sum actually incurred 

by the Engineer-incharge (whose certificate as to the amount of the work shall be final and binding on the parties plus 

departmental charges on the amount so incurred equal to ten (10) percent or such smaller amount as the Engineer-in-

charge (whose decision in writing shall be final) may decide, and deduct the same from any money due or that 

becomes due to the contractor under this contract or on any account whatsoever, due by University to the contractor. 

Measures of rectification will be decided by the Engineer-in-charge and may include additional work necessary to 

strengthen or set right the unusual work carried out by the contractor.  

 

LABOUR 

CLAUSE-32     

Application of labour laws and rules.  

The contractor shall employ labour, provide all facilities and pay wages to his work people or employees in 

accordance with the labour laws or enactments relating thereto and rules framed there under, enforce from time to 

time.   

 

CLAUSE-33 

 

(1) Contractor  liable for  payment of compensation to injured  workman or in  case of death  

to  his relationsIn  every  case  in  which  by  virtue  of  the  provision  of Section 12, sub  section  (1) of  

the  workman’s Compensation Act 1923 Government  is  obliged  to  pay  compensation to a workman  

employed by the contractor  in  execution  of  the  work University  will  recover from the  contractor  the  

amount  of  the  compensation               so   paid  and  without  prejudice  to the  rights  of  the   

Government under section (12), sub section (2) of the said Act. University shall be at liberty to recover 

such amount or any part thereof, by deducting it from the security deposit or from any sum due by 

University to the contractor, whether under the contract or otherwise.     

(2) University shall not be bound to contest any claim made against under section 12, sub  

section (1) of the said Act, except on the written request of the contractor and upon his giving to the 

University full security for all costs which University right become liable in consequence of contesting 

such claims.    

 

CLAUSE-34 

 

Use of donkeys and other animals  

(i) No contractor shall use donkeys or others animals with breaching of string or thin rope.  

The breaching must be at least 75mm wide and should be of tape (Nawar).    

(ii) No animal suffering from sores, lameness or emaciation or which is immature shall be used on the work.   

 

COMMENCEMENT, TIME AND DELAYS 

 

CLAUSE-35     
 

Commencement of work  

The contractor shall commence the works on the site within the period named in the memorandum, after the receipt by 

him of an order in writing to this effect from the Engineer-in-charge and shall proceed with the same with due 

diligence and without delay, except as may be expressly sanctioned or ordered by the Engineer-in-charge or be wholly 

beyond the contractor’s control.    
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CLAUSE-36 

 

Time for Completion  

Subject to any requirements in the specification as to the completion of any portion of the works before completion of 

the whole, the whole of the works shall be completed within the time stated in the memorandum or such extended 

time as may be allowed under clause 37 hereof.    

 

CLAUSE-37 

 

Extension of time for completion  

If  by  reasons  of  the  amount  of extra  or  additional work of any kind  or variation of form, quality or quantity of 

the works or any part thereof ordered  by the  Engineer-in-charge,  or  on  the  ground                 of  his  having  been  

unavoidable  hindered  in the  execution of the work or on any  other  ground or other  special  circumstances of  any   

kind whatsoever,  or  any  cause beyond  the  reasonable  control  of  the contractor, the work is delayed or impeded or 

the contractor prevented from whether by the Engineer-in-charge or otherwise howsoever, or hindered in the 

execution or completion of the work or any part the thereof, whether such delay or impediment or prevention or 

hindrance occurs before or after the time or extended time fixed for completion the contractor shall apply in writing to 

the Engineer-in-charge within thirty, days of the date of such circumstances, the full and detailed particulars of the 

claim on account of which he desires an extension as aforesaid. The Engineer-in-charge shall, if in his opinion (which 

shall be final) reasonable grounds shown therefore by the contractor are such as fairly to entitle the contractor to an 

extension of time for the completion of the work, authorize him from time to time in writing, either prospectively or 

retrospectively, such extension of time for the completion of the work or any part thereof, as may in his opinion be 

necessary or proper.    

 

CLAUSE-38     
 

No work at night or no Sundays/ Public Holidays  

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as here in 

after provided be carried on during the night or on Sundays or public holidays without the permission in writing of the 

Engineer-in-charge save when the work is unavoidable or absolutely necessary for the saving of life or property or for 

the safety of the works in which case the contractor shall immediately advise the Engineer-in-charge. Provided always 

that the provisions of this clause shall not be applicable in the case of any work which it is customary to carry out by 

rotary or double shifts.   

 

CLAUSE-39    
 

Compensation for delay  

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 

contractor. The works shall throughout the stipulated period of the contract be proceeded with all due 

diligence in accordance with the programme of work, as approved by the Engineer-in-charge or any amended 

programme of work approved by the Engineer-in-charge from time to time (time and quality being deemed to 

be the essence of the contract on the part of the contractor) and the contractor  shall  pay  as  compensation  an  

amount  equal   to  one  percent of the amount of contract, subject to maximum of 10% or such smaller 

amount as the Engineer-in-charge (whose decision in writing shall be final) may decide, on the amount of the 

estimated cost stated in item (b) of the memorandum of work annexed hereto for every day that the work 

remains uncommenced or unfinished after the proper date.             
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Rate of Progress  

(b) In order to ensure good progress during the execution of the work the contractor shall be bound, in all 

cases in which time allowed for any work exceeds thirty days, to complete each part of the work or its 

component, as per programme of work or any revision or amendment to it approved by the Engineer-in-

charge. In the event of the contractor failing to comply with this condition, without sufficient reasons 

acceptable to the Engineer-in-charge, he shall be liable to pay as compensation an amount equal to one 

percent or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may 

decide on the estimated cost of the work as named in the item (b) of the memorandum hereto annexed for 

every day that the due quantity of work remains incomplete. Provided always that the entire amount of the 

compensation to be paid under the provisions of this clause shall not exceed ten percent of the estimated cost 

stated in item (b) of the memorandum of work annexed hereto.    

 

 

 

 

 

 

 

 

 

 

 

 

 

CERTIFICATE OF COMPLETION 

CLAUSE-40     
 

Certification of completion of work    

Without prejudice to the right of the University under any such clause(s) herein contained, as soon as in the opinion of 

the Engineer-in-charge, the works shall have been substantially completed and shall have satisfactory passed any final 

test that may be prescribed by the contract, the Engineer-incharge will issue to the contractor a certificate of 

completion in respect of the work, and the period of maintenance of work shall commence from the date of such 

certificate, provided that the Engineer-in-charge may give such a certificate with respect to any independent part of 

the works before the completion of the whole of the works, and when any such certificate is given in respect of such a 

part of the works, such part shall be considered as completed and the period of maintenance of such part shall 

commence from the date of such certificate. Provided also that a certificate of completion given in    accordance   with    

the   foregoing   provisions   of   any   part   of the works shall not be deemed to certify completion of any ground or 

surface requiring reinstatement, unless such certificate shall expressly so state. Provided further that no such 

certificate shall be given nor shall the works or any of its parts be considered to be complete until the contractor shall 

have removed from the premises on which the works or any such parts shall be executed, all scaffoldings, surplus 

materials of all kinds and rubbish, buildings and other construction materials of all kinds and cleaned off the dirt from 

all woodwork, doors, windows, walls, floors, or other parts of any buildings, or road works and road structures, water 

supply, sewerage, or drainage works, sanitary installations, gas and electric fittings, in, upon, or about which the 

works are to be executed, or which he may have had possession for the purpose of the execution thereof, nor until the 

works shall have been measured by the Engineer-in-charge whose measurements shall be binding and conclusive 

against the contractor.  

 

If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffoldings, surplus 

material of all kinds and rubbish as aforesaid and cleanings of dirt on or before the date fixed for the completion of the 
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works, the Engineer-in-charge may at the expense of the contractor, remove such scaffoldings or surplus materials of 

all kinds and rubbish and dispose of the same as he thinks fit, and clean off such dirt as aforesaid and the contractor 

shall forthwith pay the amount of all expenses so incurred, and shall have no claim in respect of any such scaffoldings 

or surplus materials of all kinds as aforesaid, except for any sum actually realized by sale thereof.       

 

 

 

 

 

 

 

 

 

 

 

 

 

ALLTERATIONS, ADDITIONS AND OMISSION 

 

CLAUSE-41   

 

Alterations in specifications  and drawings.        

 

Alterations omissions or substitution do not invalidate the contract   

The Engineer-in-charge shall have power to make any alteration in, omission from, addition to, or substituted for, the 

original specification, drawing designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and the contractor shall be bound to carry out the works in accordance with any instructions 

which may be given to him in writing singed by the Engineer-in-charge, and such alterations, omission, additions or 

substitutions shall not invalidate the contract, and any altered, additional or substituted work which the contractor may 

be directed to do in manner above specified as part of the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agreed to do the main work, and the same rates as are specified in the tender 

(bid schedule for the main work). The time for the completion of the work shall be extended in the proportion that the 

altered, additional or substituted work bears to the original contract work and the certificate of the Engineer-in-charge 

shall be conclusive as to such proportion.      

 

Extension of time in consequence of alterations     

And, if the altered, additional or substituted work includes any item of work, for which no rate is specified in this 

contract, then such items of work shall be carried out at the item rates enforced at the time of receipt of tenders with 

reference to which the tender for the work was submitted by the contractor.  

 

Rates of works not in schedule of rates, bid schedule or in the estimates  

If such altered, additional or substituted item(s) of work is not entered in the bid schedule, then the contractor shall 

within seven days of the date of receipt of the orders to carry out the work inform the Engineer-in-charge of the rate 
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which it is his intention to charge for such items of work, and if the Engineerin-charge does not agree to this rate, or 

the approval to this rate (or the negotiated rate, if any), is not communicated to the contractor within a period of thirty 

(30) days reckoned from the date of receipt by the Engineer-in-charge of the proposed rate, the Engineer-in-charge 

shall by a notice in writing be at liberty to cancel his order to carry out such item of work and arrange to carry it out in 

such a manner as he may consider advisable, provided always that if the contractor shall commence work or incur an 

expenditure in regard thereto, before the rates shall have been determined as lastly hereinafter mentioned, he shall do 

so at his own risk and cost.    

 

No deviation from specification stipulated in the contract or additional items of work shall be carried out by the 

contractor unless the rate of the substituted, altered or additional items have been approved in writing failing which 

University will not be bound to entertain any claim on this account. The interpretation of the Engineer-in-charge in 

the event of any dispute due to any ambiguity in the specification or nomenclature shall be binding and final.                     

 

 

 

 

 

 

CLAUSE-42 

 

Nocompensation for alteration in or restriction of work to be carried out, if variation does not exceed 20%  

If at any time after the commencement of the work, the Engineer-in-charge shall for any reason whatsoever, not 

require the whole thereof as specified in the tender (bid schedule annexed hereto) to be carried out, or increase or 

decrease in the quantity of work included in the contract or omit any such work, or change the contract or quality or 

kind of any such work, or change the levels, lines, position and dimensions of any part of the works, or require the 

contractor to execute additional work of any kind necessary for the completion of the work, the Engineer-in-charge 

shall give notice in writing of this fact to the contractor, who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full, 

but which he did not derive in consequence of the full amount of the work not having been carried out; neither shall 

he have any claim for compensation by reasons of any alteration having been made in the original specifications, 

drawings, designs, and instructions which shall involve any curtailment or increase of the work, as originally 

contemplated; nor shall the contractor be entitled to any adjustment in the unit rate/price or amount of the contract, if 

the aggregate effect of all such alterations, additions, omissions, or adjustments (other than those arising out by 

reasons of price variation under clause 55 hereof) on completion of the whole of the works, does not exceed 20 

percent of the sum named in paragraph of 1 (one) of this tender.         

 

Variation  exceeding 20%  

If, on completion of the whole of the works, it shall be found that a reduction or increase greater than 20 percent of 

the sum named in paragraph 1 of the tender results from the aggregate effect of all increases, decreases omissions or 

adjustments (other than those arising out because of price variation under clause 55 hereof), as a result of the 

requirement of the Engineer-in-charge, the amount of the contract price shall be adjusted by such sum(s) as may be 

determined by the Engineer-in-charge and the contractor. In the event of disagreement, the Engineer-in-charge shall 

fix such sum as shall, in his opinion, be reasonable and proper, regard being had to all materials and relevant factors 

including the contractor’s cost and overheads.                      
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MAINTENANCE AND DEFECTS 

 

CLAUSE-43 

 

(i) Period of maintenance   

The period of maintenance mentioned in item (i) of the memorandum hereto annexed shall be calculated from 

the date of completion of the works certified by the Engineer-in-charge in accordance with clause 40 hereof or 

in the event of more than one certificate having been issued by the Engineer-in-charge under the said clause, 

from the respective dates so certified, and in relation to the period of maintenance the expression the “work” 

shall be construed accordingly.  

 

     (ii)   Execution  of work of  repair etc.  

The works shall at or as soon as practicable after expiration of the period of maintenance be delivered to the 

Engineer-in-charge in as good and perfect condition (fair wear and tear excepted) to the satisfaction of the 

Engineer-incharge as that in which they were at the commencement of the period of maintenance, the 

contractor shall execute all such works of repair, amendment, reconstruction, rectification and making good of 

defects, imperfection, shrinkage other faults as may be required of the contractor in writing by the Engineer-

in-charge during the period of maintenance or within fourteen days after its expiration as a result of an 

inspection made by or on behalf of the Engineer-in-charge prior to its expiration.   

 

    (iii)   Cost of execution of works of repair etc.  

All such works shall be carried out by the contractor at his own expense, if the necessity thereof shall, in the 

opinion of the Engineer-in-charge, be due to use of materials or workmanship not in accordance with the 

contract or to neglect or failure on the part of the contractor to comply with any obligation expressed or 

implied on the contractor’s part under the contract. If in the opinion of the Engineer-in-charge such necessity 

shall be due to any other cause, the value of such work shall be ascertained and paid for, as if it were an 

additional work.   

 

    (iv)   Remedy of Contractor’s  failure to  carry out  work required   

If the contractor shall fail to do any such work as aforesaid, required by the Engineer-in-charge, the Engineer-

in-charge shall be entitled to carry out such work by his own workmen or by other contractor(s) and if such 
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work is a work which the contract should have carried out at the contractor’s own cost, shall be entitled to 

recover from the contractor towards the cost thereof a sum equal to the actual expenditure so incurred by the 

Engineer-in-charge (whose certificate as to the amount of the work shall be final and binding on the parties) 

and may deduct the same from any moneys due or that may become due to the contractor.   

 

CLAUSE-44 

 

Contractor liable to make good damages and for any imperfection noticed during period of maintenance  

If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a building in which 

they may be working or any building, road, roadwork, road structure, water supply, sewerage and drainage works, 

sanitary fitting and electric installation, fences, enclosures, water pipes, cables, drains, electric or telephone posts or 

any works, trees, grass or grass land, or cultivated ground contiguous to the premises on which the work, or any part 

of its is being executed, or if any damage shall happen to the work, while in progress from any cause whatsoever or 

any imperfections become apparent in it within the specified period of maintenance in item No. (i) of the 

memorandum hereto annexed after a certificate, final or otherwise of its completion shall have been given by the 

Engineer-in-charge as aforesaid, the contractor shall make the same good at his own expense, or in default, the 

Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses (of which the 

certificate of the Engineer-in-charge shall be final) from any sums that may then, or at any time thereafter may 

become due to the contractor, or from his security deposit.       

 

ADVANCES TO CONTRACTORS 

 

CLAUSE-45 

 

Secured advance on materials brought to site.  

Should the contractor, whose contract is for finished work require an advance on the security of material of 

imperishable nature brought by him to the site, the Engineer-in-charge shall assess the value of such materials and the 

contractor may be paid an advance upto an amount not exceeding seventy five per cent (the decision of the Engineer-

in-charge as to this percentage shall be final) of the value of the materials assessed by the Engineer-in-charge. The 

materials shall remain the property of the University and the contractor shall not remove it from the site without the 

written permission of the Engineer-incharge. The contractor shall be responsible for any loss to the materials due to 

the contractor postponing the execution of the work or to the shortage of or misuse of the materials and against the 

expenses entailed for their proper watch and safe custody.      

The recovery of the amount of such advance shall be made from the contractor’s bill for the work done, as the 

materials are used in the work.                           

 

PAYMENTS 

CLAUSE-46  

 

Bills to be submitted on prescribed form  

The contractor shall submit all bills on the form prescribed by the Engineer-in-charge to be had on application at the 

office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in the tender 

(bid schedule) or in the case of any extra work ordered in pursuance of the conditions and not mentioned or provided 

for the tender, at the rate hereinafter provided for such works.    
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CLAUSE-47 

 

Bills to be submitted monthly  

The contractor shall submit each month on or before the date fixed by the Engineer-in-charge a bill, on the basis of 

measurements carried out by the contractor through his own staff, for all works executed in the previous month, and 

the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same 

verified and the claim, as far as admissible adjusted, if possible, before the expiry of ten days from presentation of the 

bill subject to the condition laid down in item(s) of the memorandum of work. If the contractor does not submit the 

bill within the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the work in the 

presence of the contractor or otherwise and the Engineer-in-charge may prepare a bill from such measurements, which 

shall be binding on the contractor in all respects.       

 

 

CLAUSE-47-A 

 

Payment of items with imbalance rates   

 If a contractor quotes such disproportionate rates in his tender which deviate from the rates provided in the 

technically sanctioned estimate, the payment of items whose rates are lower will be made at tendered rate(s) in full on 

the execution of items (s) but the payment of item whose rates are higher shall be made at the rates depicted in 

technically sanctioned estimate, on the execution of such items, the balance payment shall be withheld by the 

Engineer-incharge till the completion of the work of items for which low rates have been quoted.                  

 

CLAUSE-48 

 

Deduction of security deposit  

At the time of making any payment to the contractor for the work done under this contract, the Engineer-in-charge 

shall retain from the amount so payable to the contractor, the amount of security deposit at the percentage rate 

specified in item (d) of the memorandum of work annexed hereto.  

The earnest money of the contractor on execution of the contract, will however, be adjusted towards the amount of 

such security deposit to be retained from the amount of his first bill of the work done by him and payable to the 

contractor under this contract.      

 

All compensations of other sums of money payable by the contractor to the University under the terms of this contract 

may be deducted from the amount of his security deposit of the contract or from any sums which may be due or may 

become due to the contractor by the University on any account whatsoever, and in the event of his security deposit 

being reduced by such deductions, the contractor shall, within ten days thereafter, make good in cash any sum or sums 

which may have been deducted from his security deposit, or may be made good through additional deductions from 

his bill or dues.    

 

 

CLAUSE-49 

 

Conversion of security deposit into profit bearing Securities  

If the contractor so desires and makes a written request to the Engineer-incharge to the effect that the amount of 

security deposit retained from the bills of the contractor may be converted into the recognized form of profit bearing 

security at the cost of the contractor, the amount of, security deposit retained from bills of the contractor shall be 

deposited in any of the scheduled banks of Pakistan or with which the University is maintaining the accounts and 

pledged in the name of the Executive Engineer/ Project Director concerned.     



32 
 

Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

 

CLAUSE-50    

 

(a) Refund of security deposit.  

The amount retained as security deposits shall not be refunded to the contractor before the expiry of six (6) 

months in the case of original works valuing upto Rs.5 million and twelve (12) months or even more, as may 

be determined by the Engineer-in-charge with the prior approval of the Project Director, in the case of works 

valuing above Rs.5 million, after the issue of the certificate of completion of work under clause 40 hereof by 

the Engineer-incharge provide that in case the contractor is required by the Engineer-in-charge to rectify any 

imperfection, damage, defects or other faults in work, etc. during the period of maintenance, the security 

deposit shall not be refunded till the contractor has fulfilled his obligations under clause 43 and 44 hereof to 

the satisfaction of the Engineer-in-charge.          

(b) Should the contractor so apply in writing to the Engineer-in-charge the amount of security deposit will be 

refunded to the contractor three (3) months after the issue of certificate of completion of work by the 

Engineer-in-charge under clause 40 subject to the production of bank guarantee from a schedule bank in 

Pakistan to the satisfaction of and in the form suitable to the Engineer-incharge, for the same amount covering 

the balance of period of maintenance, to the effect that the contractor shall fulfill his obligations under clause 

43 and 44 of the contract.   

(c)Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of contracts for maintenance and 

repair works, the security deposits would be refunded to the contractor after the expiry of three (3) months of 

the issue of certificate of completion of work by the Engineer-in-charge.   

 

CLAUSE-51 

 

Payment on intermediate certificate to be regarded as advances  

The contractor shall on submitting the bill be entitled to receive a monthly payment proportionate to the part thereof 

then approved and passed by the Engineer-in-charge, subject to the condition laid down in items(s) of the 

memorandum, whose certificate of such approval and passing of the sum so payable, shall be final and conclusive 

against the contractor. But all such intermediate payment shall be regarded as payment by way of advance against the 

final payment only, and not as payment for work actually done and completed and shall not preclude the requiring of 

bad, unsound, imperfect or unskillful work to be removed and taken away and reconstructed, or re-erected or be 

considered as an admission of the due performance of the contract, or any part thereof in any respect, or the accruing 

of any claim: nor shall it conclude, determine, or affect in any way the power of Engineer-in-charge, under these 

conditions or any of them as to the final settlement and adjustment of the account or otherwise, or in any other way 

vary or affect the contract.                                               

CLAUSE-52    
 

Final bill to be submitted within one month 

The final bill shall be submitted by the contractor within on month of the date fixed for completion of the works, 

otherwise the Engineer-in-charge’s certificate of the measurement and of the total amounts payable for the works 

accordingly, shall be final and binding on all parties.  

 

CLAUSE-53    
 

Procedure for payment to firms 

The department may refuse or suspend payment on account of a work when executed by a firm, or by a contract 

described in their tender as a firm, unless receipts are signed by all the parties, or one of the partners or some other 

person producing power of attorney enabling him to give actual receipts on behalf of the firm.     
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CLAUSE-54   
 

Sums payable by way of compensation to be considered as reasonable compensation without reference to 

actual loss 

All sums payable by way of compensation under any of these conditions, shall be considered as reasonable 

compensation to be applied to the use of University, without reference to the actual loss or damage sustained, and 

whether or not any damage shall have been sustained.      

 

 

 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

 

CLAUSE-55 
 

Price Variation  

a. Where any variation (increase or decrease), to the extent of 5% or more, in the price of any of the item 

mentioned in sub-clause (2) below takes place after the acceptance of tender and before the completion of 

contract, the amount payable under the contract shall be adjustable to the extent of the actual variation in the 

cost of the item concerned.       

b.  No price variation under the clause shall be admissible except in respect of the following items: -    

i.  Cement     

ii.  Steel     

a) M.S Bars (Plain and deformed)     

b) M.S sections.     

c) High Tensile steel wire.     

d) M.S and G.I Pipes.    

iii.  Asbestos cement pipes       

iv.  P.V.C Pipes    

v.  R.C.C / P.C.C pipes     

vi.  Bitumen     

vii.  High speed Diesel   

viii.   Bricks      

a)  Bricks      

b) Tiles      

c)  Gutka 

ix.   Stone aggregate      

a)  Stone metal for sub base.      

b)  Stone metal for base course.      

c)   Crushed bujri 

x.   Labour  

 

c. The base price for the purpose of calculation of the price variation shall be the price prevalent in the month 

during which the last day of the submission of tender falls.      

 

d. The price variation under this clause shall be worked out on the basis of the price of the particular item 

prevalent in a particular District on first day of each month as per price list of such manufacturers or suppliers 

at such places as are notified by the Finance Department, Government of the Punjab from time to time. The 
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prices of the manufacturer or supplier at the place (s) so notified shall be applicable to the particular District 

or the entire Punjab (where district wise list of manufacturers or suppliers has not been notified).    

 

e. If no notification in respect of any of the item mentioned in sub-clause (2) is issued under sub- 

clause (4) no price variation shall be admissible in respect of that item during that month.     

 

f. The amount payable or deductible in respect of items No. (i) to (x) of subclause (2) shall be  

calculated on the basis of the quantity of the item actually consumed on the work during the month. 

 

       g.  The amount payable or deductible in respect of item No. (v) of sub-clause (2) shall be calculated on the basis 

of the actual quantity of cement and steel bars used in the manufacture of the pipes during the month.        

 

h. No escalation shall be allowed to the contractor in respect of the period extended for the  

completion of the work due to his own fault.       

 

i. If, under the existing codal rules, secured advance is paid on all or any of the imperishable items mentioned at 

(ii) to (vi) & (viii) to (ix) in sub-clause (2) above, no price variation shall be admissible on such item(s) in 

respect of the quantity or quantities for which secured advance has been paid to the contractor.         

 

j. The increase or decrease in the contract price subsequent to any increase or decrease in the cost of high speed 

diesel shall be calculated from the increase or decrease in the basic price of high speed diesel using the 

following formula:  Increase or decrease = α x VOW x (CPD - BPD) / BPD in contract price.        

Where:   VOW=the value of the work for which payment has been certified   by the Engineer-in-

charge, executed subsequent to such    increase or decrease in the Basic Price as shall be obtained by   

applying the approved unit rates and prices entered in the   measurement book.   

 

 

 

CPD= Current price of High Speed Diesel, and    

BPD= Basic Price of High Speed Diesel.    

Factor  α = 0.15 for Highway/Road works & 

α = 0.07 for Buildings and R.C.C structures     

 

k. The increase or decrease in the contract prize subsequent to any increase or decrease in the cost oflabour shall 

be calculated from the increase or decrease in the basic price of labour using the following formula:   

Increase or decrease = β x VOW x (CLR-BLR) / BLR in contract price.    

Where:     

VOW=the value of the work for which payment has been certified by   the Engineer-in-charge, 

executed subsequent to such increase   or decrease in the Basic Price as shall be obtained by applying   

the approved unit rates and prices entered in the measurement   book.   

CLR= Current labour rates for unskilled worker (as published by   Bureau of Statistics)     

BLR= Basic labour rates of unskilled worker on the date of receipt of   tenders (as published by 

Bureau of Statistics)  Factor  β = 0.15 both for building & road works.        

 

CLAIMS OF CONTRACTOR 

 

CLAUSE-56 
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Bills to be submitted monthly  

The contractor shall deliver in the office of the Engineer-in-charge on or before the 10th day of every month during 

the continuance of the work covered by this contract a return in such form as the Engineer-in-charge may from time to 

time prescribe showing details of any rate, amount and work claimed as extra, and such return shall also contain the 

value of such work which the contractor may consider himself to be entitled upto the end of the previous month, 

which value shall be based upon the rates and prices mentioned in the contract (bid schedule) or the rate determined 

pursuant to clause 41 hereof. The contractor shall include in such monthly returns particulars of all claims of 

whatsoever kind and howsoever arising, which at the date thereof he has or may claim to have, against the Engineer-

in-charge under or in respect of, or in any manner arising out of the execution of the works, and the contractor shall be 

deemed to have waived all claims not included in such return and will have no right to enforce any claim not so 

included, whatsoever be the circumstances.    

 

CLAUSE-57 

 

Claims for payment of extra ordinary nature  

No claim for payment of extra ordinary nature, such as claim of a bonus for extra labour employed in completion of 

the work before the expiry of the contractual period at the request of the Engineer-in-charge or claim for 

compensation where the work has been temporarily brought to a stand still through no fault of the contractor, shall be 

allowed, unless and to the extent that the same shall have been expressly sanctioned by the Punjab Government.   

 

 

 

CLAUSE-58 

 

Time limit for unforeseen Claims  

Under no circumstances whatsoever shall the contractor be entitled to any compensation on account of the contract 

unless the contractor shall have submitted claim in writing to the Engineer-in-charge within one month of the cause of 

such claim occurring.   

 

CLAUSE-59  
 

Claim for compensation for delay in the execution of work.   

No compensation shall be allowed for any delay in execution of the work on account of water standing in borrow pits 

or compartment. The rates inclusive for hard or rocky soil excavation, sub soil water or water standing in borrow pits, 

and no claim for extra rate shall be entertained, unless expressly verified by Engineer-in-charge and confirmed by 

Project Director.    

 

REMEDIES AND POWERS 

 

CLAUSE-60 

 

Action where whole of security deposit is forfeited  

In any case in which under any clause or clauses of the contract, the contractor shall have rendered himself liable to 

pay compensation amounting to whole of the security deposit or in the opinion of the Engineer-in-charge has 

abandoned the contract, or is not executing the works in accordance with the contract or is presently or flagrantly 

neglecting to carry out his obligations under the contract, or if the contractor employs any employee of the University 

in defiance to the provisions of clause 32 thereof, the Engineer-in-charge on behalf of the University, may, after 
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giving fourteen days notice in writing to the contractor, rescind the contract (of which rescission notice in writing to 

the contractor under the hand of the Engineer-in-charge shall be conclusive evidence and in which case the security 

deposit of the contractor, shall stand forfeited, and be absolutely at the disposal of University. And in case the contract 

shall be rescinded under the provisions aforesaid): 

 

i. The contractor shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials, or entered into any engagement, or made any advances on 

account of or with a view to the execution of the works or the performance of the contract.   

ii.  ii. The contractor shall not be entitled to recover, or be paid any sum for any work actually performed 

under this contract, unless and until the Engineer-incharge will have certified in writing. The performance 

of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

certified, after deducting there from the amount of aforesaid compensation and other charges duly 

ascertained and certified by the Engineer-in-charge to be payable by the contractor. But if such some 

payable by the contractor for any losses, compensation or any other charge shall exceed the sum for any 

work actually performed under the contract and certified by the Engineer-in-charge, the amount of such 

excess shall be deemed a debt due by the contractor to the University and shall be recovered accordingly.    

 

CLAUSE-61     
 

Work at the risk and expense of the contractor   

In every case in which the contract should be rescinded under clause 60 hereof and in the opinion of the Engineer-in-

charge such work should be done at the risk and expense of the contractor without thereby avoiding the contract or 

relieving the contractor from any of his obligation or liabilities under the contract or affecting the rights and powers 

conferred on the University or the Engineer-in-charge by the contract, the Engineer-in-charge on behalf of the 

University, after giving fourteen days notice in writing to the contractor, shall have powers to adopt any of the 

following courses, as may in the opinion of the Engineer-in-charge be desirable: -     

 

a) to measure up the work of the contractor and to take such part thereof, as shall be executed out of his hands 

and to give it to another contractor to complete, in which case any, expenses which may be incurred in excess 

of the sum which would have been paid to the original contractor, had the whole of the work been executed 

by him (of the amount of which excess, the certificate in writing of the Engineer-in-charge shall be final and 

conclusive) shall be borne and paid by the original contractor, and may be deducted from any money due to 

him by the University, under the contract or otherwise, or from his security deposit or from the value of the 

performance security given by the contractor under clause 7 hereof.   

b)  to employ labour paid by the department and to supply materials or supply/arrange tools and plants to carry 

out the works or any part of the works, debiting the contractor with the cost of the labour and the price of the 

materials and cost of supply/arrangement, operation and maintenance of tools and plants of the amount of 

which cost and price, a certificate of the Engineer-in-charge shall be final and conclusive against the 

contractor, plus departmental charges on the amount so incurred equal to ten percent or such smaller amount 

as the Engineer-in-charge (whose decision in writing shall be final) may be decide, and crediting him with the 

value of the work done, in all respects, in the same manner and at the same time and rates, as if it had been 

carried out by the contractor under the terms of his contract, the certificate of the Engineer-incharge as to the 

value of the work done shall be final and conclusive against the contractor.      

 

In the event of any of the above courses mentioned in this clause being adopted by the Engineer-in-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials, or entered into any engagement, or made any advances on account of, be with a view to, the 

execution of the works or  performance of the contract.    
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CLAUSE-62    
 

Contractorremains liable to pay compensation if action is not taken under clauses   

In any case in which any of the powers, conferred upon the Engineer-in-charge by clause 60 or by para (a) of clause 

61 hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof, and such powers shall not withstanding be exercisable in the event 

of any future case of default by the contractor for which, by any clause or clauses hereof he is declared liable to pay 

compensation amounting to the whole of his security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected.       

 

 

 

Powers to take possession or require removal of or sell contractor’s plant, etc 

In  the  event  of the  Engineer-in -charge  putting  in force either of the power vested  in him  under  clause 60 or para 

(a) of the preceding clause, he may, if he so desires, take  possession of  all or  any  tools, constructional  plants,  

materials  and  stores, in or upon the works, or the site thereof, or belonging to the contractor, or procured by him and 

intended to be sued  for the execution of the work or any part thereof, paying  or  allowing   for   the  same   in    

account   at  the  contract   rates,  or, in case of those not being applicable at current markets rates to be certified by the 

Engineer-in-charge whose certificate shall be final otherwise the Engineer-in-charge, may serve notice in writing to 

the contractor or his clerk of the works, foreman or other authorized agent, require him to remove such tools, 

construction plants, materials, or stores from the premises (within a time to be specified in such notice) and in the 

event of the contractor failing to comply with any such requisition, the Engineer-in-charge may remove them at the 

contractor’s expense or sell them by auction or private sale on account of the contractor and at his risk in all respects 

and the certificate of Engineer-in-charge as to the expenses of any such removal, and the amount of the proceeds and 

expenses of any such sale, shall be final and conclusive against the contractor.    

 

CLAUSE-63 

 

Contract may be rescinded and security deposit for subletting bribing, or if Contractor becomes           

insolvent.  

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to the contrary or without his written 

approval, assign or sublet his contract or attempts to do so; or become insolvent, or commence any insolvency 

proceedings or make any composition with his creditors, or attempts so to do; or if any bribe, gratuity, gift, loan 

prerequisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised or 

offered by the contractor, or his servants or agents to any way relating to his office, or employment; or if any such 

officer or person shall become in any way directly or indirectly interested in the contract; the Engineer-in-charge may 

thereupon by notice in writing rescind the contract, and the security deposit of the contractor shall thereupon stand 

forfeited and be absolutely at the disposal of University and the same consequence shall ensue as if the contract had 

been rescinded under clause 60 hereof and in addition to the contractor shall not be entitled to receive or be paid for 

any work therefore actually performed under the contract.                        

 

 

 

CLAUSE-64     
 

Deduction of amount due to University on  any account whatsoever to be permissible from  any sums payable 

to the contractor  
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Any excess payment made to the contractor inadvertently or otherwise, under this contract or on any account 

whatsoever, and any other sum found to be due to the University by the contractor in respect of this contract, or any 

other contract or work order, or on any account whatsoever, may be deducted from any sum whatsoever payable by 

University to the contractor, either in respect of this contract or any work order or contract, or on any other account by 

any other department of the University; or recovered from the contract or as arrears of land revenue.     

 

 

SETTLEMENT OF DISPUTES 

 

CLAUSE-65 

 

Procedures in case of disagreement 

In the event of any disagreement between the Engineer-in-charge and the contractor arising out of the contract, the 

matter shall first be referred to the Project Director for decision who shall, after making such inquiries, as  he may 

deem fit, give his decision in writing not later than three months after the reference is made to him. The period for 

decision of the case by the Project Director may, however, be extended by the Vice-Chancellor under special 

conditions according to the circumstances, justification, available in each case. The contractor shall forthwith give 

effect to the decision of the Project Director and shall proceed with due diligence, whether arbitration is intended or 

not.       

 

Contractor dissatisfied with the decision of the Project Director 

If the contractor be dis-satisfied with the decision of the Project Director or if his decision is not forthcoming within 

the stipulated or extended period/periods and desires arbitration under the arbitration clause as hereinafter provided, 

he shall give notice in writing of such intention to the Project Director within a period of twenty eight days of the 

receipt of the Project Director decision or in case no decision is given, at the end of the period or periods within which 

the Project Director was to give his decision. The said notice shall contain the cause of action, material facts of the 

case and relief sought, failing which the decision of the Project Director shall become final, conclusive and binding, 

and the contractor shall be deemed to have forfeited or departed from the claim in excess of that allowed by Project 

Director.  

 

Increase in amount of claim once referred not allowed  

The subsequent inflation/increase in the amount of claim once referred in the said notice shall not be allowed nor shall 

any other claim in respect of the same work be entertained from the contractor at any later stage.  

 

Reference to arbitration  

A reference to arbitration shall be made by the contractor in writing not later than three months after the completion of 

the work. Failure to make such a reference within this period shall be deemed to mean that the contractor has waived 

all claims in respect of all disputes.   

(a) Disputes which may be referred to arbitration shall be limited to: -  

 

Disputes for arbitration limited  

i. Any question, difference, or objection, whatsoever which shall arise in  any way, connected with or 

arising out of the contract or/ and       

ii. The meanings of the operation of any part of the contract; or/and    

iii. The rights, duties and liabilities of either party to the contract; or/and    

iv. Whether the contract should be terminated or has been rightly terminated and as regards the rights 

and obligations of the parties as a result of such termination.      
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Provided that those matters for which provision has been made in the contract for final and binding, decision 

by the Project Director or the Engineer-in-charge shall be excluded from arbitration.  

 

 

 

b) The venue of arbitration shall be in Lahore. The contractor will have to deposit 20% of the amount of claim 

upto Rs.0.20 million and 10% of claims, exceeding Rs.0.20 million alongwith the claim. This amount will be 

refunded after the Award has been made Rule of the Court. Otherwise, the amount deposited will be forfeited.   

 

Arbitration  

c)  In the event of any dispute arising in accordance with the limitations provided in sub-clause (a) of this 

clause, the same shall be referred for decisions to sole arbitrator to be appointed by the Vice-Chancellor, from 

among the officers of the department not below the rank of Project Director, and other than the Project 

Director in-charge of the work. In case the claim referred is for an amount upto half a million rupees, the 

decision of the sole arbitrator in such cases shall be final and binding on the parties concerned.     

d) In case the amount of the claim referred is over half a million rupees, the dispute shall be referred to the 

award of two arbitrators, to be appointed from the Project Directors of the department, other than the Project 

Director in-charge of the work, one to be nominated by the Vice-Chancellor of the University and the other by 

the contractor. In the case of the said two arbitrators not agreeing, the case shall be referred to the award of an 

umpire who shall be a professor of the University not below the rank of full professor to be appointed by the 

Vice-Chancellor. The decision of the two arbitrators/ umpire, as the case may be shall be final and binding on 

the parties concerned. Where the matter involves claim for the payment of recovery or deduction of money 

only, the amount, if any, awarded in the arbitration shall be recoverable in respects of the matter so referred.                    

 

 

 

 

 

 

 

 

 

 

 

 

(Appendix-A)  

ADDITIONAL CONDITIONS 

The following conditions shall apply in addition to the General Conditions specified in contract form for execution of 

works forming part of the Tender documents.    
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1.  The work shall be carried out strictly in accordance with the Government of the Punjab Highway Department 

standard specifications for Road and Bridges Construction (Latest Edition) as amended upto date which form 

an integral part of the contract except where otherwise specified.    

2.  In case of firm/ company the power of Attorney must accompany the tender.    

3.  The Contractor shall, before commencement of any work set out accurately the position as shown on the lay 

out plans and other drawings. He shall wherever directed establish permanent bench marks at his own cost 

adjacent to the work. After the contractor having set-out the work, the pegs and other marks shall be checked 

by the Assistant Engineer personally who shall then certify in writing that the work is correctly set out and 

that construction may commence. Any work done in contravention to this shall entirely be the responsibility 

of the Contractor and may be dismantled if required by the Engineer at the cost of the Contractor.    

4.  The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material for the 

embankment and sub grade as approved by the Engineer. The borrow areas shall not be located within the 

right of way of the road. No borrow pits shall be located within the Highway Land as well as within thirty 

meters of the toe of the embankment.    

5.  Arrangement of the requisite plant and machinery, compaction and gradation control equipment, leveling 

instruments, templates and straight edges etc, shall be the sole responsibility of the Contractor.     However, 

any plant and machinery, if available with the Department, may be given to the contractor on hire at the rate 

to be fixed by the Engineer. The Contractor shall be responsible for carriage of such machinery from the place 

of availability and return it where directed within the jurisdiction of University’s Campuses concerned. The 

hire charges shall be recovered from the date the machinery is physically handed over to the Contractor upto 

the date it is physically returned. The hire charges shall be recovered irrespective of the fact that the 

machinery remained idle in the custody of the Contractor due to any reasons.    

The contractor shall be responsible for its safe custody, proper maintenance and timely servicing and routine 

repair costing not more than Rs.50% any one time to keep the machinery in good working condition during 

the period the machinery remained with him. The Oil/ Lubricants shall be checked/ changed under the direct 

supervision of the Executive Engineer. The hire charges in addition to the pay of crew and the P.O.L, which 

shall be procured by the Contractor at his own cost, in respect of the equipments machinery mentioned in the 

schedule annexed here to are shown against each.     

6.  The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as determined by the 

Engineer. The Contractor shall not be allowed to commence the work without adequate arrangements of water 

and sufficient number of water lorries which shall be equipped with proper sprinkling arrangements.          

7.  The Contractor shall not be allowed to use the inspection road made and maintained by the department. He 

shall have to make and maintain his own haul road.    

8.  The contractor shall protect his work from damage by traffic or otherwise and no material shall be stacked 

within the formation limits.    

9.  The Contractor shall provide and maintain a field control laboratory at site of work with necessary 

accommodation and requisite sets of equipment and trained personnel to carry out the following day to day 

tests: -    

(i)  Gradation control tests for aggregate materials for sub base, base and surfacing.   

(ii)  Compaction control test for sub grade, sub base and base course.   

(iii) Test for temperature control for heating the bitumen and rate of spread of bitumen and aggregate.   
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The Contractor shall make the above equipment available to the Engineer’s representative free of cost, for 

any testing which he may direct to be carried out for verification of the results carried out by the Contractor or 

otherwise.   

10. The Contractor shall carry out the following minimum number of final tests to ensure that the work carried 

out by him conforms to the prescribed specifications. The test results shall be recorded in the prescribed forms 

and shall be produced on demand to the Engineer or his representative.     

(a)  For graduation control of aggregate, at least one sieve test for every 2000 Cft (Two thousand cubic 

feet).    

(b)  For determination of field compaction as per specified compaction of the sub grade, sub base and 

base, a minimum of one test for every 100 linear feet of a road shall be carried out. The location of 

the tests shall be scattered all over the width, not according to any set pattern, so as to get true 

representation of the degree of compaction achieved. These tests shall be repeated for each layer 

compacted.    

(c)  Laboratory densities, at least one for each AASHO soil group or sub group and at least one for each 

one thousand linear feet of embankment. Similarly for sub base and base course materials at least 

three initial Laboratory densities shall be determined for each source of aggregate.    

(d) For quantity of bitumen and aggregate in bituminous surfacing a minimum of one test shall be carried out 

on a day’s job and temperature of bitumen shall be observed every hour of the work.   

11.  All jungle clearance before the commencement of work will be the responsibility of the Contractor and no 

payment will be made on this account. The tree shall however, be got removed by the Department itself or the 

Contractor paid for the same.             

12.  Service road shall be made/ maintained by the Contractor at his own cost without any extra payment from the 

Department.    

13.  The bitumen for use in the road work shall be obtained by the contractors from NATIONAL REFINERY 

LTD, KARACHI, and documentary evidence in support thereof shall be produced to Executive Engineer for 

his reference and record.    

14.  Any other item not included in Bid Schedule if got executed at site will be paid as per item rate based on 

MRS.    

15.  In case of variation in T.S rate and quoted rate of particular item is beyond permissible limit, then the running 

payment of such items will be allowed at the rates provided in T.S estimate within permissible limit, during 

the course of execution of work. The balance payment on account of variation on rate will be allowed at the 

completion of the project or completion of item with extra ordinary low rate whichever is earlier.    

16.  Work will be executed strictly according to the scope and provisions of technically sanctioned estimate. Item 

of work executed in violation of provision of the sanctioned estimate in respect of location, scope, 

specification, quantity and rate would not be entered nor paid by the field formation.    

17.  Clause 37, 41 & 60 of the tender contract documents shall be operated by the Engineer In charge after 

obtaining prior approval form the competent authority as per Delegation of Financial Power Rules 2006.    

18.  The secured advance in terms of clause 45 of the agreement shall be paid only for the imperishable materials 

brought at site and which the contractor intends to consume within reasonable time and be recovered on its 

actual consumption or months whichever is earlier.    
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19.  Any contracting agency quoting the rates (Cost of tender below 5% of the estimated figure), the deficient 

amount i.e. below 5% of the estimated cost would be deposited in cash within 07 days of the issuance of 

Acceptance letter otherwise his contract will be rescinded and earnest money forfeited in favour of the 

UNIVERSITY in Public interest along with black listing of the firm.      
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        (Appendix-B)   

SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED 

FROM THE DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE 

EXECUTED AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR 

(SeeCLAUSE-30) 

Particulars Rates at which the material will be charged to the 

contractors 

Place of delivery 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

Note: - The Person or firm submitting the tender should see that the rates in the above schedule are filled up by the 

Executive Engineer before the issue of the form prior to the submission of the tender.              

 

 

        (Appendix-C)   
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SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE UNIVERSITY 

AT THE REQUEST OF THE CONTRACTOR 

(SEE CLAUSE 30) 

The equipment and/or constructional plant listed in the following table are available with the employer and can 

provide to the contractor at his request, at the rental rates and places set out therein.       

Sr. # Description 

Hire Charges per day without 

Cost of JPOL, Drew, 

Transportation Charges & 

Running Repairs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

        (Appendix-D)   
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR  SUPPLIERS 

WHOSE PRICES FOR THE SPECIFIED MATERIALS  AT THE PLACES SHOWN 

AGAINST EACH ARE TO FORM  BASIS OF PAYMENT OF PRICE VARIATION 

“(See Clause 55)” 

Name of Item 
Name of Manufacturer or 

Supplier 

Price at Places which are to form 

basis of Price Variation 

 (i) Cement 
Javadan Cement Karachi  (Ex-

factory) 
Best Way Cement Limited 

(ii) Steel 

a) M.S Bars (Plain & 

deformed) 

Pakistan Steel Mills Karachi Pakistan Steel Mills Karachi 

       b) M.S sections Pakistan Steel Mills Karachi Pakistan Steel Mills Karachi 

       c) High Tensile Steel  Wire 
Metropolitan Steel Corporation 

Ltd. Karachi    

Metropolitan Steel Corporation 

Ltd. Karachi    

       d) M.S & G.I pipe 

i. M/S Karachi pipe Mills     

Ltd. Karachi. 

ii. M/S Pioneer Steel Mills 

Muridke, Distt. Sheikhupura 

i. M/S Karachi pipe Mills     Ltd. 

Karachi. 

ii. M/S Pioneer Steel Mills 

Muridke, Distt. Sheikhupura 

(iii) Asbestos cement pipes   
M/S Dadax Eternit Ltd.  

Karachi.  
M/S Dadax Eternit Ltd.  Karachi.  

(iv) P.V.C Pipes  Pakistan PVC Ltd. Karachi. 
Beta Pipes. (M/S Shafi Sons 

Engineering Pvt. Ltd) 

(v) Cement and Steel  

Bars for R.C.C Pipes  
As per item (i) & (ii) above As per item (i) & (ii) above 

(vi) Bitumen National Refinery Karachi   Attock petroleum Ltd. Karachi 

(vii) High Speed Diesel 
Advisory Committee’s 

Notifications   

To be ascertained by Advisory 

Committee notified by Govt.   

 

(viii) Bricks 

a. Bricks 

b. Tiles 

c. Gutka 

To be notified by the 

Government 
To be notified by the Government 

(ix) Stone Aggregate 

a. Stone metal for sub base. 

b. Stone metal for base course. 

c. Crushed bajri 

To be notified by the 

Government 
To be notified by the Government 

(x) Labour 
To be notified by the 

Government 
To be notified by the Government 

 

 

 

(Appendix-E)   
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KHWAJA FAREED UNIVERSITY OF ENGINEERING & 

INFORMATION TECHNOLOGY RAHIM YAR KHAN 

____________________________________Department 

CONTRACT AGREEMENT 

(SEE CLAUSE 6) 

This agreement made this _______________________________ day of   20_______________ BETWEEN 

KHWAJA FAREED UNIVERSITY OF ENGINEERING AND INFORMATION TECHNOLOGY, RAHIM YAR 

KHAN as represented by the Executive Engineer ______________            Campus______________________   on the 

one part and ___________________________________(hereinafter called the Contractor) on the other part. 

WHEREAS tenders have been received by the University for the construction, completion and maintenance of 

______________________________________________________________. 

(Name of work) 
 

as well as possible new and ancillary works associated therewith which have to be executed in accordance with the 

contract document, and the tender by the contractor for the construction, completion and maintenance of such works 

has been accepted by the University.   

 NOW, THEREFORE, for and in consideration of the promises, convents and agreement hereinafter 

contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows: -    

i. In consideration of the covenants and agreements to be kept and performed by the contractor and for the 

faithful performance of the contract and the completion and maintenance of works embraced therein, 

according to the specifications, drawings and conditions herein contained and referred to the University shall 

pay and the contractor shall receive and accept as full compensation for everything furnished and done by the 

contractor under this agreement and the tender price stipulated in the contractor’s tender at the times and in 

the manner prescribed the contract.   

ii. The said work shall be started within the period specified in item No.(f) of the memorandum of work, 

following the, receipt of written order of the Executive Engineer KFUEIT, RYK. to proceed with and the 

contractor shall complete fully the works within the stipulated period reckoned from the commencement of 

work, subject to such extensions of time s  as may be granted under the conditions of contract except for 

maintenance which shall be completed within the period named in item (g) of the memorandum hereto 

annexed after issuance of the final certificate of completion. 

iii. The following documents shall be deemed to form and be read and construed as part of this agreement: -   

a)  The said tender and covering letter and subsequent undertaking, if any,    

b)  The drawings,    

c)  The conditions of contract and additional conditions, if any,         

d)   The specification;   
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e)   The bid schedule;   

f)   Addendum No.1 to ________________________ 

   (Which have been incorporated in the tender)   

g)   Schedule of materials to be supplied from the departmental store;   

h)   The scale of rates and prices;   

i)   The letter of acceptance; and   

j)   The performance security.  

 

iv.  All disputes of differences between the parties in connection with or arising out of this agreement shall be 

settled in accordance with the provisions of relevant clause of the conditions of contract.       

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the year 

hereinbefore set forth.       

 

 

Signed by____________________________  Signed by__________________________ 

   (Contractor)           (Executive Engineer)    

 

Campus ____________________________ 

For and on behalf of the 

Vice-Chancellor of the KFUEIT, R.Y.Khan 

     WITNESS       

1. __________________________________ 

2. __________________________________ 
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(Appendix-F)   

BANK GUARANTEE 

(See Clause 7) 

 Penal sum of bond__________________________________________________________________.                                     

(express in works and figures) 

KNOW ALL MEN BY THESE PRESENTS THAT MR./ MESSERS______________________ 

           (Name of Contractor) 

Whose official address is _____________________________________________________________                           

As principal (s) (herein after referred to as principal) and the Habib Bank Limited Shahi Road Branch, Rahim Yar 

Khan or scheduled bank (s) of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some 

time called the surety at the request of the principal are held and firmly bound to the Khwaja Fareed University of 

Engineering & Information Technology, Rahim Yar Khan acting through the Executive Engineer 

______________________ Campus ____________________        or his successor or assignees) a body organized and 

existing under and by virtue of laws of the University in the  penal sum of the amount stated above, lawful money for 

the payment of which sum well and truly made we bind ourselves our heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents.        

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as well as, severally only for 

the purpose of allowing a joint action against any or all of us and for all other purposes, each surety bond itself, jointly 

and severally with the principal for the payments of such sum only as set forth opposite its name in the following 

schedule: -    

SCHEDULE OF SURETIES 

Name of bank, branch and address      limit of liability                                  

_______________________________    _____________________________ 

_______________________________    _____________________________ 

_______________________________    _____________________________ 

The conditions of the above obligation is such that:    

WHEREAS, the tender of the above bounden principal has been accepted and he has entered into a contract 

with the Executive Engineer_____________________________________.                                       Division 

___________________________  for the work________________________________ .                   

(Name of work)                    

______________on the ______________   day of  20______________ 

AND WHEREAS, under the terms of the contract University has required the principal to furnish a performance 

guarantee to form a part of the contract.    

NOW THEREFORE, it is agreed as follows:-   

1)  If the above bounden principal shall well truly and faithfully perform the contract and comply with and 

fulfill all the undertakings, terms and provisions thereof, and satisfy all the obligations of the said 

principal arising there under, and comply with all covenants therein contained and contained in the 

specifications, plan and other instruments constituting a part of the contract, required to be performed by 

the said principal, in the manner and within the time provided in the contract or any extension thereof that 

may be granted by the University with or without notice to the surety (s) and shall fully indemnify and the 

University, for all costs and damages which the University may suffer by reason of failure so to do, and 

shall fully reimburse and repay the said Executive Engineer___________________________.     

Campus______________________ all out lay and expenses which may incur in making good any such 

default and reasonable counsel fee incurred in the prosecution or defense of any action arising out of or in 

connection with any such default, and shall pay all persons who have contracts directly with the principal 
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for labour and materials, if any, in connection with the work performed under the contract or otherwise 

been rescinded by the University under the provisions of clause 60 of general conditions of contract, then 

this obligation shall be null and void and of no effect, otherwise in full force and effect and virtue.      

 

2) The said surety, for value received, hereby stipulate and agree that no change in or in respect of any matter or 

thing concerning the said contract on the part of the University or the Engineer-in-charge, extension in 

time, alteration in or addition to the terms of the contract between the University and the contractor to the 

extent and nature of the work be construed, completed and maintained there under, or the specifications 

accompanying the same shall in any way affect its obligations to this guarantee and it does hereby waive 

notice of any change, extension in time, alteration or addition to the terms of the contract, or to the 

specification.       

 

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount  

stated on the top of this guarantee which each surety binds itself and promise to pay the whole or any part 

of this amount on demand to the Executive Engineer_____________________ Campus 

______________________without question and without reference to the principal. Provided that the 

notice of demand shall be given by the aforesaid Executive Engineer, in writing to the surety.    

 

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument under its seal on 

this ___________________ day of 20 ___________    the name and corporate seal of the surety being hereto affixed 

and these presents duly signed by its undersigned representatives pursuant to the authority of its governing body.   

____________________________ 

Principal (Contractor)         

Address: ____________________________ 

Sureties: 1.Any scheduled bank of Pakistan     

 

Seal 

Signed, sealed and delivered by the said principal and sureties in the presence of:    

Witnesses:   

1. 

Name: _____________________________ 

Address: ___________________________ 

___________________________________ 

2. 

Name: _____________________________ 

Address: ___________________________              
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(Appendix-G)    

To    

The Project Director,           

  ________________________ 

 

Subject: - RELEASE OF SECURITY FOR ______________________________________________ 

    _________________________________________________________________________ 

                 _________________________________________________________________________ 

 

  It is submitted that the work 

______________________________________________________________________________________________

_______________________________being executed under Agreement No. _________________________________ 

has been completed satisfactorily and in accordance with the provisions of contract and technically sanction estimate. 

The final measurements of the work has been recorded in the measurement book No.___________________     Page 

No. ____________________to  _____________________  .      

 

Executive Engineer 

(XEN Incharge)     

No & Date even.    

  Copy if forwarded for information to the: -    

i. Project Director.   

ii. Assistant Engineer, Building & Works Department, KFUEIT, R.Y.Khan.  

He is requested to submit the final bill of the contractor on the basis of measurement as detailed in the 

body of the letter.   

iii. Admin Officer (PWA) ______________________ to the maintenance period and release of security will 

be governed from the date of issue of this letter.      

 

Executive Engineer           

(XEN Incharge)                      
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(Appendix-H)   

               Government of the Punjab                  

  Finance Department        

 Dated Lahore, the 7th December, 2007   

 

NOTIFICATION 

No.RO (Tech) FD 18-44/2006.in exercise of the powers conferred upon him under Article 119 of the Constitution of 

the Islamic Republic of Pakistan, 1973, the Governor of the Punjab is pleased to direct that in the Punjab 

Departmental Financial Rules (Financial Hand Book No. 3), the following further amendments shall be made:    

 AMENDMENTS    

In the said rules: -    

a)  In rules 7.36 for sub-rule (b), the following shall be substituted: -    

“Where tendered amount as mentioned in the letter of acceptance exceeds rupees ten million, the competent 

authority may, on the request of the contractor, sanction a mobilization advance upto fifteen percent of the 

said tendered amount in the manner and subject to the following conditions; -    

i.  Initially, a sum equal to ten percent of the tendered amount and thereafter a further sum equal to five 

percent of the tendered amount may be sanctioned on the furnishing of a certificate by the Engineer-

in-charge of the work to the effect that mobilization by the contractor is complete in all respect 

necessary for the due commencement of work;    

ii.  The contractor shall furnish a guarantee in the shape of Form DFR (P.W) 28-A in favour of the 

Government from any bank declared to be a Scheduled Bank by the State Bank of Pakistan;    

iii.  The authority accepting the tender shall personally verify the bank guarantee;    

iv.  No interest shall be charged on a mobilization advance;    

v. The recovery of mobilization advance shall commence after lapse of 20% contract  

period or after the execution of the 20% of the work (financial terms) whichever is earlier. The rate of 

recovery shall be 25% of the value of work done in each interim pay certificate (running bill); and    

vi. In case of contractor fails to execute the work in accordance with the terms of the contract, the 

security offered in respect of the mobilization advance shall be forfeited to the creditor of the 

Government”; and   

  b)  for the form “D.F.R (P.W) 28-A”, the following shall be substituted: -               
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FORM D.F.R. (PW) 28-A 

(REFERRED TO IN RULE 7.36) 

FORM OF GUARANTEE 

WHEREAS a contract for work has been awarded by the Khwaja Fareed University of Engineering & Information 

Technology, Rahim Yar Khan acting through the Khwaja Fareed University of Engineering & Information 

Technology, Rahim Yar Khan _________  Department (hereinafter called the University) to 

M/s____________________________        (hereinafter called the Contractor.)     

AND WHEREAS under the terms of the said contact the University has agreed to advance a sum of 

Rs._________________________   to the Contractor for execution of the said work. The said amount shall be 

recovered after lapse of 20% contract period or after the execution of the 20% of the work (financial terms), 

whichever is earlier. The rate of recovery shall be 25% of the value of work done in each interim pay certificate 

(running bill):   

AND WHEREAS the University has required the Contractor to furnish a bank guarantee from any scheduled bank for 

securing the payment of the sum advanced thereon: -   

  It is agreed as follows:-     

(1)  I, __________________________acting on behalf of ______________________________ (hereinafter 

called the guarantor) hold and firmly bind to the University in the sum   of Rs.__________________(Rupees 

______________________________________________ ) payable on the same sum given as mobilization 

advance to the contractor.      

(2)  The guarantor hereby undertakes to pay the said amount payable to the University on demand in case the 

contractor makes a default in the payment of said amount under the terms & conditions of the contract.   

(3)  The guarantee shall be irrevocable and shall remain in force till the sum advanced payable thereon has been 

repaid in fully by the contractor. 

(4)  The liability of the guarantor shall in no case exceed the aggregate amount of Rs.____________ (Rupees 

___________________________) payable thereon for the payment of which the guarantor hereby undertakes 

to bind itself and promises to pay the whole or any portion of this amount to the University without making a 

reference to the contractor. 

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee 

this _________ day of ___________________20          

                                GUARANTOR              

              (SCHEDULED BANK)      
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                                                                             Bill of Quantities 
Name of Work: 2 Panel Rooms at KFUEIT 

 

     
Sr. No. Sub Head Amount 

1 

Civil Works, 
11 KV Indoor Substation  
for 
 4.8 MW Independent Feeder  
(A) Rs.  

2 
Electric Works 
 (B) 

Rs.  

  

Grand Total  Rs.  
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Civil Work  

(Quantity for one Room in last row multiply with 2 = 02 Rooms QTY) 

 

 

S.No Description  Units Quantity Rate  Amount  

1 

Excavation in foundation of building, bridges 

and other structures, including dagbelling, 

dressing, refilling around structure with 

excavated earth, watering and rammiing lead 

upto one chain (30 m) and lift upto 5 ft. (1.5 

m) in ordinary soil 

1000 

/cft 588.93   

2 

Spraying anti-termite liquid mixed with water 

in the ratio of 1:40. Two spray 

100 

/sft 124.86   

3 

Cement concrete brick or stone ballast 1½ " to 

2" (40 mm to 50 mm) gauge, in foundation 

and plinth:- Ratio 1: 4: 8 

100 

/Cft 281.34   

4 

Pacca brick work in foundation and plinth in:-  

Cement, sand mortar:- Ratio 1:6. 

100 

/Cft 605.68   

5 

Providing and laying damp proof course of 

cement concrete 

     1:2: 4(using cement, sand and shingle), 

including bitumen 

       Coat ing :- 

a) wi th one coat bi tumen and one coat 

polythene sheet 

    500gauge  

100 

/Sft 78.61   

6 

Pacca brick work in ground floor:- 

i) cement, sand mortar:- 1:5 

100 

/Cft 693.15   
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7 

Filling, watering and ramming earth under 

floors. with surplus earth from foundation, etc.  

1000 

/Cft 2504.44   

8 

Fi l l ing, watering and ramming earth under f 

loors:-wi th new earth excavated f rom 

outside, 

lead upto one chain (30 m).  
1000 

/Cft 716.34   

9 

Cement concrete plain including placing, 

compacting, f inishing and curing 

complete (including screening and 

washing of stone aggregate):(i ) Ratio 1: 4: 8 

100 

/Cft 850.76   

10 

Cement plaster 1:4 upto 20' (6.00 m) height:- 

½" (13 mm) thick.  

100 

/Sft 1527.76   

11 

(a) ( i ) Reinforced cement concrete in roof 

slab, beams, columns lintels, girders and other 

structural members laid in situ or precast laid 

in position, or prestressed members cast in 

situ, complete in all respects:   1:2:4  Per  

Cft 12.66   

12 

Fabrication of mild steel reinforcement for 

cement concrete,including cutting, bending, 

laying in position, making jointsand 

fastenings, including cost of binding      wire 

and labour charges for binding of steel 

reinforcement (also includes removal of rust 

from bars):-('c) Deformed bars (Grade-60) 

100 

/Kg 99.89   

13 

Cement concrete plain including placing, 

compacting, finishing and curing 

complete (including screening and 

washing of stone aggregate):(f ) Ratio 1: 2: 4 

100 

/Cft 100.89   
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14 

Providing, laying & fixing Pre Cost  RCC 

Roof Slab including Girders etc. of required 

size & length manufactured by the approved 

firm like Izhar or equivalent including filling 

up haunches with cement sand morter ratio 1:2 

Complete in all raspect as per approvd by the 

Engineer/ Incharge.   Per  

Sft 222.43   

15 

Single layer of ti les 9"x4½"x1½" 

(225x113x40 mm) laid 

over 4" (100 mm) earth and 1" (25 mm) mud 

plaster wi thout Bhoosa, grouted wi th cement 

sand 1:3 on top of RCC roof slab, provided wi 

th 34 lbs. per %Sf t. or 1.72 Kg/Sq.m bi tumen 

coating sand bl inded.  
100 

Sf t. 222.43   

16 

Providing and f ixing steel windows wi th 

openable glazedpanels, using beam section for 

f rame 1½"x1"x5/8"x1/8"40x25x16x3 mm), 

Z-section for leaves 

¾"x1"x¾"x1/8"20x25x20x3 mm), T-section 

sashes 1"x1"x1/8" (25x25x3mm), glass panes, 

wooden screed for glazing embeddedover a 

thin layer of putty duly screwed wi th leaves, 

brassi ttings, holdfast, duly painted, complete 

in al l respects,ncluding al l cost of material 

and labour, etc. as perapproved design and as 

di rected by theEngineer-in-charge:-a) wi 

thout wi re gauze:v)  glass pane 5 mm thick 

Per 

 Sft 16.00   

17 

Providing and f ixing 24 SWG G.I . sheet 

rolling shutter,consisting of steel f rame of 

M.S. channel 2"x1¼"x1/8" 

(50x30x3 mm), angle i ron 1½"x1½"x1/8" 

(40x40x3 mm),M.S. plate 1'x1'x1/8" 

(300x300x3 mm), G.I . pipe 1½" (37 

mm) dia, springs 2' (600 mm) centre to centre, 

rol lers, 24SWG G.I . covering 1 f t. x 1 f t. 

(300x300 mm), handles, 

holdfast, and painting three coats, complete in 

all respect s. 

Per 

 Sft 204.00   

18 

Providing and fixing mild steel chowkat of 

doors, windows,C.window, etc. including 

holdfast, making and threading holes f or hi 

nges, et c. compl ete: -a) M.S. angleiron 1½"x 

1½"x ¼" (40x40x6 mm) welded 

wi th M.S. f lat 2"x ¼" (50 mm x 6 mm) 

Per 

 Sft 38.25   
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19 

Providing and fixing M.S. f lat ½"x1/8" 

(13mm x 3mm) grill 

including ¾" x 1/8" (20 mmx3 mm) M.S. flat 

frame, in 

windows of approved design, including 

painting three 

coat s, compl ete i n al l respect s. Per  

Sft 16.00   

20 

Providing and f ixing 1½" (40mm) thick solid 

flush door shutter(Approved Factory 

Manufactured)  wi th commercial ply (5 mm 

thick)on both sides double pressed and deodar 

wood lipping 

1½"x3/8" (40mm x 10mm) around shutter 

including chromium plated f i tting, i ron 

hinges wi th aluminium kick 

plate 22 SWG on both sides & f inger plate 

complete in   all respect .  Per 

 Sft 34.00   

21 

Providing and fixing Handle Type Door Lock 

Approved Quality 

Each 1.00   

22 

 

Providing, laying, cutting, jointing, testing and 

disinfecting G.I . pipel ine in trenches, wi th 

socket joints, using G.I pipes of B.S.S. 1387-

1967 complete in all respects, with specials 

and valves.ii)   Medium Quality c) 1" i/d (25 

mm) 3.25mm thick 

Per 

Rft 100   

 

 

 

 Sub Total  Amount  

    

 A 
Grand Total for 02 Rooms  

(same Dimension ) 2X          
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Electrical Work QTY  

(Fill all below qty for one Room in Last Row multiply with 2 = 2 Rooms Qty) 

 

Sr. No DESCRIPTION 

 Contract Quantities & Amount  

 Quantity  UNIT 
 UNIT 

RATE  (Rs)  

AMOUNT 

(Rs) 

1.0 
LIGHTING FITTINGS 

        

 

1.1 

Exhaust fan 12" sweep make ( Royal, 

Pak, Millat or approved equivalent) 

capacitor type complete with all 

required accessories etc. 

2 Each   

1.2 

Ceiling fan 56" sweep make (Royal, 

Pak, Millat or approved equivalent ) 

Capactir type complete with all 

required accessories. 

2.0 Each   

1.3 

Circuit wiring from MCBs board to 

gang switches board with 3*7/.074 

mm (7/.029") 2.5 mm2 PVC insulated 

single core cables in appropriate size 

PVC condit. 

360 RFT   

1.4(a) 

Wiring of light or fan point from 

switch to the point with 3*3/0.9 mm 

(3/.036") PVC insulated single core 

cables in PVC pipes concealed in 

walls, coloumns and slabs incluging 

accessories, PVC box, 10 AMP. Gang 

switch 1 or 2 way as required, one for 

each light or fan and installed as in 

specifications. 

680 RFT   

1.4 (b) 
The same as item No.1.4(a) but from 

one light point to another light point. 
12 RFT   
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1.5 (a) 

5 Amp 2/3 pin universal flush 

mounting switch socket unit away 

from switch board and wired with 

3x7/.91 mm (7/.036") single core 

cable from nearest circuit available in 

PVC concealed conduits or trunking 

including all conduit accessories as 

required complete in all respects. 

270 RFT   

1.5 (b) 

The same as item no.1.5 but wiring 

from one socket to another socket with 

3x7/.074 mm (7/.029") 2.5 mm2 

single core cable. 

360 RFT   

1.6 

The same as item No.1.5 but wiring of 

15/ 20 A , 3 Pin flush mounting switch 

socket unit wired with 3x7/1.12 mm  ( 

7/.044") single core cable wires 

starting from D.B  

180 RFT   

1.7 

Providing & Fixing fancy down light 

18 Watt  for ceilling made including 

cost of all internal wiring cost of 

fixing etc complete in all respect to 

entire satisfication by the engineer 

incharge. 

4 Each   

1.8 

Providing & Fixing LED Tube light 4 

feet 20 Watt for  including cost of all 

internal wiring cost of fixing etc 

complete in all respect to entire 

satisfication by the engineer incharge. 

9 Each   

1.9 

Providing & Fixing 16 Amp light Plug 

legrand/Clipsel for  including cost of 

all internal wiring cost of fixing etc 

complete in all respect to entire 

satisfication by the engineer incharge. 

5 Each   

2 

Providing & Fixing  15-20 Amp 

Power Plug  legrand/Clipsel for  

including cost of all internal wiring 

cost of fixing etc complete in all 

respect to entire satisfication by the 

engineer incharge. 

2 Each   

2.3 

Supply and erection of PVC pipe for 

wiring recessed in walls including 

inspection boxes, pull boxes, hooks, 

cutting jharries,and repairing surface, 

etc., complete with all specials. 

25 mm i/d 

150 RFT   

3 FIRE ALARM SYSTEM (N.S.R)       
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3.1 

Addressable Fire Alarm control panel 

for single loop including backup 

battery ,2 core cable,Addressable 

photo electric smoke 

detectors,Addressable sounder and 

accessories,Addressable heat 

detector,complete with all aspects & 

installation accessories ,testing and 

commissiong. 

1 Job   

4 Earthing       

4.1 

Earthing of iron clad/aluminum 

switches, etc. with G.I. wire No. 

8 SWG in G.I. pipe 15 mm (½") dia, 

recessed or on surface of 

wall and floor, complete with 1.5 

metre long G.I. pipe, 50 mm 

(2") dia with reducing socket 4 to 5 

metre below ground level, 

and 2 metre away from building 

plinthBonding to earth with wire on 

surface, including cost of wire,clamps, 

thimbles, etc. 

Copper wire:16 SWG 

4 Job   

4.2 

Supply and erection of bus bars, for 

500 volts 3 phase A.C. 

supply with four copper bars, 

including glazed porcelain 

bridges, on angle iron board, fixed 

with rag bolts and M.S. 

sheet box 1.5 mm thick, etc. 

complete:- 

500 Amp with 4 copper size 2"x1/4" 

(50x 6 mm) 

4 Each   

4.3 

Supply and erection of single core 

PVC insulated copper 

conductor cables, in prelaid PVC 

pipe/M.S. conduit/G.I 

pipe/wooden strip batten/wooden 

casing an capping/G.I. 

wire/trenches (rate for cables only):- 

a) 250/440 volts, PVC insulated: 

 

viii) 19/1.63 mm (19/0.064") 

60 RFT   

5 Distribution Board       
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5.1 

P/F 50-63-Amp as incoming 

comprising of panel board size 

24x14x6" 16-SWG made of M.S sheet 

hammer painted /glazed embedded in 

massonry. 3 No Ampere/ volt meter 

imported. 01 main 50-63 amp triple 

pole breaker, Open pilot light (Red, 

Yellow, Green) including 10 Nos 

outgoing Circuit Brakers 06 to 20 amp 

(As per approved manufacturers),  

including cost of all internal wiring i/c 

cost of PCC for fixing labour, carriage 

etc complete in all respect to the entire 

satisfaction by the engineer incharge. 

1 Each   

 Sub Total Amount of Single Room   

 B 
Grand Total for 02 

Rooms 
02X   
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