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KHWAJA FAREED UNIVERSITY OF ENGINEERING 

& INFORMATION TECHNOLOGY RAHIM YAR 

KHAN 

Building and Works Department 

 

 

 

 

 

 

 

TENDER / CONTRACT FORM 

FOR 

EXECUTION OF WORK 

 
Name of Work                                 Water Distribution Network (Part A) at KFUEIT, RYK. 

                                                      

Name of Contractor                     _______________________________________________________ 

Renewed Vide No.                       _______________________________________________________ 

Estimated Cost of Work Rs.                                    RS: 1,993,253/- 

Amount of Earnest Money Rs.     _______________________________________________________ 

Time Limit                                   _______________________________________________________ 

Deposit at Call No.                       _______________________________________________________ 

Tender Fee Amounting to Rs.      _______________________________________________________ 

Challan No.                                  _______________________________________________________ 

 

                          

Admin Officer/Assistant     
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

Agreement No. _____________________________        

 

KHWAJA FAREED UNIVERSITY OF ENGINEERING 

& INFORMATION TECHNOLOGY RAHIM YAR 

KHAN 

 

PERCENTAGE / ITEM RATE TENDER AND CONTRACT FOR WORKS 

 

1. Name of Work ___________________________________________________________________ 

     ___________________________________________________________________ 

     ___________________________________________________________________                                    

2. Estimated Cost _________________________________ Rs. ______________________________               

        (Both in figures and words.)                 

     ___________________________________________________________________ 

3. Time for Completion ______________________________________________________________             

4. Amount of earnest money Rs. ____________________________________________   (in figures)    

    Rupees _______________________________________________________________  (in words)    

5. Issued to __________________________________________________________________ _____ 

                                                                         (Name of contractor)      

 

6. On payment of Rs. ________________________________________________________________ 

                                                                   (Both in words and figures)        

                

 

Signature _____________________                         

                 (Official Issuing the form)   

               Dated ________________________       

               Office Stamp __________________  

 

Note: - The officer opening the tender shall reject the tender which does not bear the stamp and  

signature of the issuing official and which is not submitted by the same contractor to whom  

the tender form was issued.     

(This page is to be filled in by the issuing official)        
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

GENERAL DIRECTIONS FOR THE GUIDANCE OF TENDERERS 

1. These directions are provided to assist the tenderer in preparing and submitting his tender. 

The tender shall contain all information and data required to be furnished and shall be 

prepared and submitted in accordance with the instructions set forth herein.   

  

2. All necessary documents, such as copies of specifications (excluding standard specification 

books etc), contract documents, including bill of quantities, estimated rates and any other 

documents required in connection with the preparation of tender or execution of works, 

signed, by the Engineer-in-charge will accompany the tender form and the cost of such 

annexed documents will be reflected in the cost of the tender form.     

 

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in 

connection with the preparation and submission of his tender.    

 

4. No single tender shall include more than one work. A tenderer who wishes to tender for two 

or more works shall submit tender for each work, separately.     

 

5. The memorandum of work tendered for, and the schedule of materials and equipment to be 

supplied by the Engineer-in-charge and the rates at which they are to be charged for (annexed 

hereto) shall be filled in the office of the Engineer-in-charge before the tender form is issued. 

At this stage the tenderer should ensure that the tender form so issued is complete in all 

respects.     

  

6. The tenderer shall note that the ultimate responsibility for the quality of work and its 

conformity with the specifications and drawings rests solely with the successful bidder whose 

tender is accepted.  

    

7. The tenderer shall at his own expense, inspect and examine the site and surroundings and 

obtain for himself, on his own responsibility, all information that may be necessary for 

preparing the tender and entering into contract, and shall determine and satisfy himself by 

such means as he may consider necessary or desirable as to all matters pertaining to the 

tender. The tenderer shall also satisfy himself before submitting his tender as to the nature of 

grounds, hydrological and climatic conditions, the form and nature of the site, the nature  and 

lay out of the terrain, the availability of labour, water, electric power and transportation 

facilities in the area. The tenderer shall specially investigate into the sources of materials to be 

used for the works and satisfy himself about the quality and quantities of materials available 

for the completion of the work and the means of access to the site, the accommodation he 

may require and, in general, shall himself obtain all necessary information, as to the risks, 

contingencies and other circumstances which may influence or affect his tender. The 

Engineer-in-charge shall not assume any responsibility regarding information gathered, 

interpretation or deduction which the tenderer may arrive at, from the data that may be 

furnished with the contract documents.    

 

8.  (a)  The tenderer shall fill up the bid schedule. 

 (b)   In case tenders are called on item rate basis, the tenderer shall quote his own  unit rate  

in the bid schedule on which he is willing to undertake each item of  work.    

 

 



3 
 

Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

9. (i)  The tenderer shall work out the amount against each item of work in the bid  schedule  

and will indicate the total amount of his tender on which he is willing  to complete the 

works. The total amount worked out in the bid schedule shall  be entered by the 

tenderer in his tender as his tender price for the work. In case  of discrepancy between 

amounts in figures and in words, the amount in words  shall prevail.    

(ii)  Should any discrepancy be found in the amount of pay items or if a column of   

amount is found blank after filling in a unit rate, the unit rate filled by the  tenderer 

will be extended in working out of the amount of the tender and the  total amount of 

the bid schedule will be adjusted accordingly. 

(iii)  If a unit rate is left blank, but the amount against the item is filled, the unit rate  will  

be worked out on the basis of the amount divided by the quantity of the  item shown 

in the bid schedule.      

(iv)  If it is found that the tenderer has not entered any unit rate and amount against  any of 

the pay items of the bid schedule, the Engineer-in-charge shall fill in  the blanks by 

noting the word “Nil” in such blanks at the time of opening of  the tender. Such pay 

items shall be deemed to be covered by the rates of other items. 

(v)  If the tenderer does not accept the adjusted / corrected amount of tender  according to  

the above provision, his tender shall be rejected and the earnest  money forfeited.    

   

10.    The tender which proposes any alteration in the works specified in the bid schedule or in the    

   time allowed for carrying out the works or in any other condition mentioned by the     

   Engineer-in-charge, will be liable to rejection. The tenderer shall sign each and every page  

   of the tender and contract documents, without making any alteration. All enclosures issued  

   with the contract documents, shall be attached with the tender duly signed by the tenderer.  

   Any addition or alteration made after filling the form shall be duly attested by the tenderer.  

   Non-compliance of this condition shall render the tender liable to rejection.  

 

11.   The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out and    

  corrections rewritten legibly and attested by the tenderer. Any addition or alteration made      

  after filling the from shall be duly attested by the tenderer. Non-compliance of this condition  

  shall render the tender liable to rejection. Any tender with unattested correction shall be   

  attested by the tenderer in the presence of other tenderers at the time of opening of the tender  

  except that no correction shall be permissible in the rate or amount of the bid schedule or in  

  the tendered price after the opening of the tender.     

 

12.   Additional clause(s) for a particular work shall be typed on separate sheets by the Engineer- 

  in-charge, which will be annexed to the contract documents specifying the number of sheets.     

  The tenderer shall not add or delete any additional clause(s) in the additional clause(s)  

  sheet(s), provided by the Engineer-in-charge.  

    

13.  The quantities mentioned in the bid schedule are estimated quantities, to be used for   

 preparing tenders, and the Engineer-in-charge does not expressly nor by implication agree  

 that the actual amount of works to be performed will correspond therewith. No payment will    

 be made on account of anticipated profits for work covered by the contract which is not  

 performed, nor will any adjustment in the unit rates set forth in the bid schedule be made  

 because of an increase or decrease in the actual quantities from the estimated quantities  

 indicated therein, except as determined in accordance with the provisions of clause 42 of the  

 general conditions of contract.      
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

14.  No tender without earnest money shall be entertained. Earnest money, calculated @ 2% of  

 the estimated cost of the work (rounded suitably), shall be in the form of deposit at call  

 receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the  

 Engineer-in-charge within a week of opening of the tenders and in any case not later than  

 thirty (30) days following the date set for opening of tenders except in cases where the  

 tenders are to be accepted by the respective competent authority, in those cases the earnest  

 money of only three lowest bidders will be retained and returned to the unsuccessful bidders  

 not later than (60) days of opening of the tenders. In the event of the tender being accepted, a  

 receipt for the earnest money forwarded therewith, shall there upon be given to the  

 contractor. The earnest money of the successful tenderer on execution of the contract  

 covering work will be adjusted towards the amount of security deposit to be retained from  

 the first amount(s) payable to the contractor under the contract.    

  

15.  The successful tenderer will be required to enter into a contract, furnish the performance  

 security (wherever required) and to commence the work within the time specified in the  

 memorandum of work. Should the successful tenderer refuse or fail for any reason to enter  

 into contract, or to furnish the performance security or to commence the work within the time  

 specified in the memorandum of work, it should constitute a just cause for the annulment of  

 the award and in the event of such annulment, the entire earnest money shall be forfeited to  

 UNIVERSITY, as compensation for such default. 

 

16. (i)  The tender shall be signed by the person(s) duly authorized to do so. In the  event of  

a tender being submitted by a firm, it shall be signed separately by  each member 

thereof, or in the event of the absence of any partner, it shall be  signed on his behalf 

by a person holding a power of attorney authorizing him  to do so. Such power of 

attorney should be produced with tender and it must  disclose that the firm is duly 

registered under the partnership Act, 1932 or any  other law in force.     

(ii)  The tender submitted by a joint venture of two or more firms shall be  accompanied,  

by a document of formation of the joint venture, duly registered  and authenticated by 

a competent court, in which shall be stated precisely, the  conditions under which it 

shall function, its period of validity, the person(s)  authorized to represent it and 

accept its obligations the participation of several  firms forming the joint venture and 

any other information necessary to permit  a full appraisal of its function.     

(iii)  A tender submitted by a corporation must bear the seal of the corporation and  be  

attested by its Secretary.        

(iv)  In all cases, the tender must be signed by an individual or individuals having  powers  

to legally bind the firm, joint venture, corporation or companies on  whose behalf  

they are signing.  
    

17.  Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness  

 and sufficiency of his tender and of the rates and prices stated in the bid schedule, which   

 rates and prices shall, except in so far as it is otherwise expressly provided in the contract,  

 cover all obligations under the contract and all matters and things necessary for the proper  

 completion and maintenance of the work.   
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

 

18.  The tenderer may modify or withdraw his tender after submission, provided that the  

 modification or notice of withdrawal is received in writing by the Engineer-in-charge prior to  

 the prescribed deadline for submission of tenders. The tenderer’s modification or notice of  

 withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes  

 additionally marked “MODIFICATION OR WITHDRAWAL” as appropriate. No tender  

 may be modified subsequent to the deadline for submission of tenders. Withdrawal of a  

 tender during the interval between the deadline for submission of tenders and the expiration  

 of the period of tender validity i.e. sixty (60) days as specified by the tenderer in the form of  

 tender may result in the forfeiture of the tender security.     

 

19. The tenderer shall submit the original tender documents complete in all respect and keep a  

copy of the tender for his own record. The original should be sealed in an inner and an outer  

envelope, duly marking the envelopes as “ORIGINAL”. The inner and outer envelopes shall 

(a) be addressed to (Executive Engineer), (b) and bear the following identifications: Tender 

for (Name of Contract), (Reference Number of Tender), and the words “DO NOT OPEN 

BEFORE (Time and Date, set for opening)”. The inner envelopes shall indicate the name and 

address of the tenderer to enable the tender to be returned unopened in case it is declared to 

have been received late is otherwise unacceptable. If the outer envelope is not sealed and 

marked as instructed above, the Engineer-in-charge will assume no responsibility for the 

misplacement or premature opening of the tender submitted. A tender opened prematurely 

because of improper identification will be rejected.          

           

20 The tenderer shall indicate in the space provided in the tender his full and proper address at 

which notices may be legally served on him and at which all correspondence in connection 

with his tender and the contract is to be sent.    
 

21 The presentation of tender implies full acceptance on the part of the tender of these 

instructions and all other conditions set forth in the contract document.    
 

22 Any tender received by the Executive Engineer (Engineer-in-charge) after the deadline for 

submission of tenders prescribed in the Notice Inviting Tenders will be returned unopened to 

the tenderer.    
 

23 The Engineer-in-charge or his duly authorized officer (not bellow the rank of Assistant 

Engineer) will open tenders in the presence of intending tenderers or their authorized agents, 

who may be present at the time. The officer opening the tender will announce the name of 

tenderer, tender rates and the presence of requisite tender security.    
  

24 Promptly after the opening of tenders, the Engineer-in-charge will undertake a detailed 

evaluation of tenders. The Engineer-in-charge will determine whether each tender is 

substantially responsive to the requirements of the tender documents and conforms to all the 

terms, conditions and specifications of the tender documents without material deviation or 

reservation. If a tender is not substantially responsive to the requirements of the tender 

documents, it will be rejected by the Engineer-in-charge, and may not subsequently be made 

responsive by the tenderer having corrected or withdrawn the non-confirming deviation or 

reservation.   
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

25 Except for information to be read out by the Engineer-in-charge at the time of opening tenders 

in accordance with para 23 above, no information relating to the examination, clarification, 

evaluation and comparison of tenders and recommendations concerning the award of contract 

shall be disclosed to tenderers or other persons not officially concerned with such process. 

Any effort by a tenderer to influence the process of examination, clarification, evaluation and 

comparison of tenders, and in decisions concerning award of contract, may result in the 

rejection of his tender.    

26 To assist in the examination, evaluation and comparison of tenders, the Engineer-incharge 

may ask tenderers individually for clarification of their tenders, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the tender shall be sought, offered or permitted except as 

required to confirm the correction of arithmetical errors discovered by the Engineer-in-charge 

during the evaluation of the tender.     (a)  In case the total tendered amount is less than 5% of 

the approved estimated   (DNIT) amount, the lowest bidder will have to deposit additional 

performance  security from the Scheduled Bank ranging from 5% to 10% as under, within 15 

days of issuance of notice or with in expiry period of bid, whichever is earlier.     

TOTAL TENDERED AMOUNT  

BELOW CORRESPONDING  

ESTIMATE COST 

ADDITIONAL  

PERFORMANCE   

SECURITY 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 10% 
 

27 The Engineer-in-charge shall have the right of rejecting all or any of the tenders without 

assigning any reason thereof. The Engineer-in-charge will not be bound to award the contract 

to the lowest or to any other tenderer.    
 

28 The unit rates and prices entered in the bid schedule will be the rates at which the contractor 

will be paid (Subject to the adjustment specified in clause 55 of the annexed conditions) and 

shall be deemed to include all costs of performing the work, including income tax, super tax, 

and/ or other charges, duties and taxes of the government, autonomous, semi-autonomous and 

local bodies, profits and costs of accepting the general risk, liabilities and obligations set forth 

in or implied from the contract.    
 

29 Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form 

or any extension thereof that may have been granted by the tenderer, the Engineer-in-charge 

will notify the successful tenderer by cable and confirm in writing by registered letter that his 

tender has been accepted. This letter of acceptance shall name the sum which will be paid in 

consideration of the execution, completion and maintenance of the works as prescribed in the 

contract, (hereinafter called the contract price). The notification of award will constitute the 

formation of the contract.      
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

30 At the time, the Engineer-in-charge notifies acceptance of the tender to the tenderer, he will 

send the tenderer the form of agreements between the parties. Within fifteen (15) days of 

receipt of the form of agreement, the successful tenderer shall furnish the performance 

security (10% of the contract price) and sign the contract in the presence of Engineer-in-

charge.    

 

31 After the successful tenderer has signed the contract and furnished adequate performance 

security the Engineer-in-charge will notify to the unsuccessful tenderers that they were 

unsuccessful.     
 

32 The completion period will be reckoned from the date of delivering the award or the handing 

over of the site to the contractor, whichever is later.    
 

33 A copy of the contract agreement may be obtained by the contractor at his own cost.      
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

TENDER FOR WORK 

To,    

The Executive Engineer,                

  ____________________ 

  ____________________ 

Dear Sir,   

I/We ____________________________________________________________________________                 

(Name of the Contractor)  

the undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid 

schedule and addenda Nos. __________________________________________       thereto, for the 

work of _________________________________________________________________________                                

                                                                      (Name of the Work)                 

________________________________________________________________________________ 

and the works associated therewith, and having examined the site of the above named works, or 

having caused the site to be visited on our behalf by my/our competent and reliable agent, and having 

satisfied myself/ ourselves as to all conditions under which the above named work must be performed, 

hereby offer to execute, complete and maintain the whole of the above mentioned work including its 

ancillary works associated therewith, in accordance with the said  contract documents, including the 

addenda indicated above a tender price of Rs. ___________________________________________                 

(Rupees) ______________________________________________________________________         

or such other sums as may be ascertained in accordance with the said conditions of contract and the 

rates, and the prices set forth in the bid schedule:    

2.   As security for the due performance of the undertaking and obligations of this tender I/We 

submit herewith a deposit at call receipt No. ________________   dated ____________  in the 

amount of Rs. _______________ (Rupees) ________________from the ___________________ Bank   

Branch     drawn in your favour or made payable to you as earnest money, the full value of which will 

be absolutely forfeited to UNIVERSITY without prejudice to any other rights or remedies of the 

University, should I/We withdraw or modify the tender within its validity period of sixty (60) days, 

following the date of receipt of tender.                 

 3.  I/We understand that if my/our tender is accepted, the full value of the earnest money as 

attached with the tender shall be detained by the University towards the amount of security deposit 

specified in clause 48 of the said conditions of contract and item (d) of the memorandum of work.   

4.  Should this tender be accepted by you I/We hereby undertake: -    

(a) To sign all the necessary documents for entering into a contract agreement in the form set 

out in the contract document within fifteen (15) days following your notification of such 

acceptance.    
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Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

(b) To commence the work within the stipulated time named in item(f) of memorandum 

hereto annexed following the date of issuance of your order to proceed with or the handing 

over of the site, whichever is later and in the event of my/our failure to do so, the entire 

amount of earnest money deposited by me/us for which deposit at call receipt is enclosed 

herewith is to be absolutely forfeited to the University. On the commencement of work, I/We 

hereby also agree to abide by and fulfill all the terms or provisions of the said conditions of 

the contract annexed hereto so far as applicable and in default thereof, to forfeit and pay to 

University the sums of money mentioned in the said conditions.             

(c) To complete and deliver the whole of the work comprised in the contract within the time 

stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension in 

the time limit as may be granted under the conditions of contract.     

(d) The furnishing of performance security under item (h) of the memorandum annexed 

hereto, in the sum equal to 10 (ten) percent of the cost of the work in the same form and on 

the same conditions as are prescribed by and to the satisfaction of the Engineer-in-charge.     

5.  I/We also agree that when materials and or equipment for the work are provided by the 

University the rates to be paid for them shall be as provided in appendices annexed hereto.    

6.  I/We agree to abide by this tender for the period of sixty (60) days following the date set for 

receiving of tenders and it shall remain binding upon me/us and may be accepted by you at any time 

before the expiration of that period.   

7.  Unless and until a formal agreement is prepared and executed, this tender, together with your 

written acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all 

purposes to be the contract agreement.   

8.  I/We understand that you are not bound to accept the lowest or any tender you may receive, 

and that you will not defray any expenses incurred by me/us in tendering.    

 Thanking you,       

Yours Faithfully,    

        _____________________________ 

         (Signature of Tenderer)     

 

Dated this __________ day          Name________________________     

of _________________ 20              

Address_______________________        

  The above tender is hereby accepted by me on behalf of Khwaja Fareed University of Engineering & 

Information Technology, Rahim Yar Khan.     

___________________________________ 

                      (Signature of Executive Engineer)       

 

 In case the above address is changed, the contractor will immediately notify in writing to the 

Executive Engineer, his new address.    
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MEMORANDUM OF WORK 
(To be filled by Khwaja Fareed University of Engineering & Information  Technology, Rahim Yar Khan.) 

 

a) General Description__________________________________________________________                     

(if several sub works are included, they should be detailed on a separate sheet.                  

b) Estimated Cost Rs: ______________________________________________________ 

_______________________________________________________________________ 

                      

c) Amount of earnest money  

to  accompany the tender Rs. ________________________________________________        

(to be furnished by the tenderer in the   

shape of deposit at call from a Schedule   

Bank of Pakistan).    

 

d) Percentage of security deposit to be retained from the bills.     

a. On the amount of work done upto     

Rs.5 million   =   Ten (10) percent   

b. On the amount of work done beyond     

Rs.5 million   =   Five (5) percent      

 

e) Minimum amount of interim running bills Rs. ________________________________        

 

f) Mobilization period _____________________________________________ days.     

 

g) Time allowed to completing the work after the expiry of mobilization period   days.    

 

h) Amount of performance ___________________________________________________              

Security in the form of Bank Guarantee (See Contract Conditions Clause 7  

and general direction 26 (a)).  

Five (5) percent of the accepted tender price in the case of tenders with cost  

exceeding Rs.50 millions and as per general condition 26(a) for all tenders.  

Rs. ___________________________________________________________________       

        i) Period of maintenance (after the date of issuance of certificate of completion)             

______________________________________________________________________   
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BID SCHEDULE 

 

1. Schedule of items      Name of Work ________________________  

 

Sr. No. 

Items in Schedule of Rates 
Description 

of Items 

Estimated 

Quantity 

Unit of 

Rate 

Schedule Rate 

Amount (Rs.) 
Page No. Sr. No. Labour Composite 

1 2 3 4 5 6 7 8 9 
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BID SCHEDULE 

Name of Work ________________________________ 

1. Items / Item Rates    

Sr. 

No. 

 

Pay item No. or 

reference to 

special 

specification 

supplied 

 

Description 

of  Items 

 

Estimated 

Quantity 

 

Unit of 

Rate 

 

Unit Rate (to be filled in 

by the contractor where 

not already filled by the 

Executive Engineer 

Amount (To be filled in by the contractor 

when not already filled in by the 

Executive Engineer for items against 

which the unit rate have already been 

filled in by him.) 

In figures In words  

1 2 3 4 5 6 7 8 

 

 

  

 

 

 

 

Total cost of other / Item Rates           Rs. _______________________ 
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 BID SCHEDULE  

Name of Work ________________________________ 

 

Total tender amount of the work 

(To be filled in by the Tenderer) 

 

1. Total Cost of Schedule Items                  Rs. ____________________  

2. Total Cost of other than schedule Items / Item Rates              Rs. ____________________  

Grand Total       Rs. ____________________  

   (In Words) Rupees____________________        

                    ____________________                                    
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

DEFINITIONS 

CLAUSE-1   

In the contract (as herein after defined) the following words and expressions shall have the meanings 

hereby assigned to them, except where the context otherwise requires: - 

1. “Agent” means the person appointed by the contractor to act on his behalf in his absence;    

  

2. “Certificate of completion” means the certificate of completion given by the Engineer-in-

charge pursuant to clause 40 of these conditions;      

 

3. “Contract” means the contract agreement, the documents set out therein and includes the 

conditions of contract, the tender and acceptance thereof, the specifications, the drawings, the 

bid schedule, schedule of rates and the prices;    

 

4. “Contractor” means the person or persons, firm or company whose tender has been accepted 

by the Engineer-in-charge, and shall include the contractor’s duly authorized representative, 

successors and assignees;   

 

5. “Contract Price” means the sum named in the tender, subject to such addition thereto or 

deductions there from as may be made under the provisions of the contract;   

 

6. “Constructional Plant” means all appliances, or things required in or about the execution, 

completion, or maintenance of the works or temporary works, but does not include the 

materials or other things intended to form or forming part of permanent or temporary works;   

   

7. “Drawings” means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s) as may from time to time be furnished or approved in 

writing by the Engineer-in-charge;     

 

8. “Engineer-in-charge” means the Executive Engineer or any other officer who for the time 

being and   from   time   to  time  is  in   charge of the works and includes an officer              

appointed by the University to act as Engineer-in-charge for the purposes of the contract;    

 

9. “University” means (All campuses of Khwaja Fareed University of Engineering & 

Information Technology, Rahim Yar Khan.)    

 

10. “Maintenance” means the repairs, amendment, and reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear and tear as 

may be required of the contractor in writing by the Engineer-in-charge during the period of 

maintenance;      
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11. “Period of Maintenance” means the period during which the contractor is obliged to 

guarantee the work or defined portions of work against defect and during which he is obliged 

to perform any maintenance procedure that may be specified by the Engineer-incharge and 

shall be calculated from the date of the certificate of completion given by the Engineer-in-

charge in accordance with clause 40 hereof or in the event of more than one certificate having 

been issued by the Engineer-in-charge under the said clause from the respective dates so 

certified;     

 

12. “Programme of Work” means the Programme of work submitted by the contractor and 

approved by the Engineer-in-charge and includes an amendment thereto made from time to 

time and approved by the Engineer-in-charge;    

 

13. “Item Rates” mean the rates determined on the basis of the market rates system introduced 

by the Government in replacement of the Composite Schedule of Rates 1998 through Finance 

Department Notification No.RO(Tech) F.D.2-3/2004 dated 02-08-2004.    

 

14. “Site” means the lands and other places on, at, over, under; in or through which the works are 

to be executed or carried out in pursuance of the contract or any adjacent land, or part or 

street, which may be allotted or used for the purpose of carrying out the contract or any lands 

or places provided by the Engineer-in-charge for the purpose of the contract together with 

such other places as may be specifically designated in or pursuant to the contract as forming 

part of the site;     

 

15. “Specifications” means the specification referred to in the tender and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by 

the Engineer-in-charge. 

 

16. “Works” means the works to be executed in accordance with the contract and includes any 

permanent works as required for the performance of the contract.     

 

17. “Temporary Works” means all temporary works of every kind required in or about the 

construction, completion or maintenance of the works;        

 

CLAUSE-2   

Marginal headings for information only  

The marginal headings, the words, notes, titles and phrases used in these general conditions and 

documents attached hereto, are strictly for information and direction of the reader with regard to the 

contents of the said documents and shall by no means be invoked for interpretation of the said clauses 

nor shall they be deemed to be part thereof or be taken into consideration in the interpretation thereof 

or of the contract.      

 

CLAUSE-3   

Terms to include designation of corresponding post  

The term “Accepting Officer” ,“Executive Engineer” and “Project Director” used in the contract and 

the documents attached thereto, shall be the holder in corresponding posts in relation to the work.   
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CONTRACT DOCUMENTS 

 CLAUSE-4    

Documents mutually explanatory  

Except if and to  the  extent  otherwise   provided  by  the  contract,  the conditions  of  contract  and  

additional  conditions  annexed  hereto  shall prevail  over  those  of  any  other  document  forming  

part of the  contract. Subject  to  the  foregoing,  the  several  documents forming the contract  are to 

be taken  as  mutually  explanatory  of  one  another, but  in  case any  error, omission, ambiguity or 

discrepancy  is  found between these documents,  the same shall be reported to the Engineer-in-charge  

who shall correct such  error or omission or explain and adjust the  ambiguity  or  discrepancy, as  the 

case may be, and shall thereupon issue  to  the contractor  instructions  directing in what manner the 

work  is  to  be  carried  out.  Provided  always  that  if  in  the  opinion  of  the Engineer-in-charge 

compliance  with  any  such instructions shall involve the contractor in any expenses which by reason 

of any such error, omission, ambiguity or discrepancy, the contractor did not have reasons to 

anticipate, the Engineer-in-charge shall pay such additional sums as he shall certify to be reasonable 

to cover such expenses. Provided further that any work done by the contractor, which perpetuates or 

adds to any error, omission, ambiguity or discrepancy, already discovered and pointed out, shall be 

considered to have been done at the contractor’s own risk.     

 

CLAUSE-5   

(a) Custody of drawings  

The drawings shall remain in the sole custody of the Engineer-in-charge but two sets of the 

detailed or working drawings will be obtained by the contractor free of cost from the Engineer-in-

charge after acceptance of his tender. The contractor shall provide and make at his own expense 

any further copies required by him. On the completion of the contract, the contractor shall return 

to the Engineer-in-charge all drawings provided to him under the contract.  

 

(b) Classified Drawings  

If so instructed, the contractor shall undertake not to disclose details of classified drawings, other 

than to men in his employ, and will give an undertaking to the Engineer-in-charge that these 

drawings are not replicated or passed on to others or used by any other agency/person.    

   

(c) One copy of Drawing to be kept on site.  

One copy of the drawings, furnished to the contractor as aforesaid shall be kept by the contractor 

on site and the same shall at all reasonable times also be made available for inspection and used 

by the Engineer-in-charge or by any of his superior officer, or by any other person authorized by 

the Engineer-incharge in writing.  

 

(d) Further drawings and instructions  

The Engineer-in-charge shall supply to the contractor, from time to time during the progress of 

the works, such further drawings and instructions as shall be necessary for the purpose of the 

proper and adequate execution and maintenance of the works, and the contractor shall carry out 

and be bound by the same. The contractor shall give adequate notice in writing, to the Engineer 

in-charge of any such further drawing and instructions that the contractor may require for 

execution of works or otherwise under the contract.    
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GENERAL OBLIGATIONS 

CLAUSE-6  

 

Contract Agreement  

The contractor shall, when called upon so to do by the Engineer-in-charge enter into and execute a 

contract agreement in the form annexed.         

 

CLAUSE-7      
 

Performance security   

The contractor shall (a) within 15 days of the receipt by him of the notification of the acceptance of 

his tender furnish to the Engineer-in-charge in cash, bank draft, Cashier’s Cheque or payment order or 

Bank Guarantee from any scheduled bank of Pakistan, the amount to make up the full performance 

security where required and specified in the tender, and/or (b) permit University at the time of making 

any payment to him for work done under the contract deduct such sum as specified in item (h) of 

memorandum and moneys or deductions so paid or made shall be held as additional security deposit. 

All compensation or the sums of money payable by the contractor under the terms of this contract 

may be deducted from, or paid by the sale of sufficient part of his performance security, and in the 

event of his performance security reduced by reason of any such deduction or sale as aforesaid the 

contractor shall within ten days thereafter make good in cash or other securities as aforesaid any sum 

or sums which may have been deducted from, or raised by sale of performance security or any part of 

thereof.  

If the amount of the performance security is not furnished within the period specified at (a) above, the 

tender already accepted shall be considered as cancelled and the tender security will be confiscated by 

the Engineer-incharge. The performance security deposit lodged by a contract (in cash or/other form 

or retained in installments from his bills) shall be refunded to him after the expiry of three months 

from the date on which the work is accepted, or along with the final bill if it is prepared after that 

period on account of some unavoidable circumstances.      

 

CLAUSE- 8          

(a)  Programme of work to be furnished if so required by Engineer-incharge.  

The contractor shall if so required by the Engineer-in-charge submit in writing to the 

Engineer-in-charge within the period specified by him for his approval a programme showing the 

order of procedure and the method in which he proposes to carry out the works. The time and progress 

chart shall be prepared indirect relation to the time period stated in item (g) of the memorandum 

hereto annexed for the completion of individual items thereof and the works as a whole. It shall 

indicate the forecast of the date for commencement and completion of various trade processes or 

section of the works, and shall be amended as may be required by agreement between the Engineer-

in-charge and the contractor within the limitation of time imposed in the contract documents.             

The contractor shall also, whenever required by the Engineer-in-charge, furnish for his 

information full particulars in writing of the organization and staff by which he proposes to direct and 

administer his performance of the contract and also such further information concerning the 

contractor’s arrangements for the carrying out the work and of the constructional plants or temporary 

works which the contractor intends to supply, use or construct, as the case may be.    
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(iii) The submission to and approval by the Engineer-in-charge of such Programme, or the 

furnishing of such particulars or information shall not relieve the contractor of any of his duties or 

responsibilities under the contract. 

           

(b)  Action when Programme not submitted in time 

In the event of the non-submission of the Programme or revised/amended programme of work 

by the contractor for approval by the Engineer-in-charge within the period specified by the Engineer-

in-charge, the contractor shall be liable to pay as compensation an amount, equal to ¼ % per day or 

such smaller amount as the Engineer-in-charge, (whose decision in writing shall be final) may decide 

on the total tendered amount of the work, subject to maximum of 2% of contract amount.     

 

CLAUSE -9 
 

Setting out     

The  contractor  shall  be  responsible  for  the  true  and  proper  setting  out  of the works  in  relation 

to original points, lines and levels of reference given by the Engineer-in-charge in writing and for the 

correctness (subject as above mentioned)  of  the  position, levels, dimensions  and  alignments  of  all  

parts of the works  and  for  the provision of all necessary instruments, appliances and labour in  

connection  therewith. If  at  any time  during  the  progress of the work, any error  shall  appear  or  

arise in the position, levels, dimensions, or alignment  or  any  part  of  the  works, the contractor  on  

being  required so to do  by  the  Engineer-in-charge, shall  at his  own  expense, rectify such error to 

the satisfaction  of  the Engineer-in-charge, unless  such error is based on incorrect data, supplied  in  

writing by the Engineer-in-charge, in  which case the expenses of rectifying  the same shall be borne 

by the University. The checking  of  any  setting  out  or of any line or levels by the  Engineer-

incharge  shall  not  in  any  way  relieve  the  contractor  of  his  responsibility for  the  correctness  

thereof,  and  contractor   shall   carefully    protect   and preserve all points, marks, lines, levels, 

bench marks, site-rails, pegs, slope stakes, batten-boards, stakes or location, and other things used in 

setting out the works.  

 

CLAUSE-10     
 

Work to be executed in accordance with the specifications drawings orders etc.     

The contractor shall execute the whole and every part of the works in the most substantial and 

workman-like manner, and both as regards material and otherwise in every respect in strict 

accordance with the specifications. The work executed by the contractor shall also conform to the 

design(s) and/or drawings and instructions in writing relating to the work signed by the Engineer-in-

charge and lodged in his office, and to which the contractor shall be entitled to have access at such 

office, or on the site of the work for the purpose of inspection during office hours. The contractor 

shall, if so required; be entitled at his own expenses to make or cause to be made copies of 

specifications, and of all such designs, drawings and instructions as aforesaid.       
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CLAUSE-11     
 

Action where no specifications are provided    

In the case of any class of work for which there is no such specification as mentioned is para-2 of the 

general directions for the guidance of the tenderer annexed hereto, such work shall be carried out in 

accordance with the prescribed standard specifications, and in the event of there being no such 

specifications, in accordance with the specification attached with the tender, if however, there is no 

standard specification or specifications attached with the tender, the work shall be carried out, in all 

respects in accordance with the instructions and requirements of the Engineer-in-charge.  

 

CLAUSE-12        

 

Work to be under direction of Engineer-in-charge 

All works to be executed under the contract shall be executed under the directions and subject to the 

approval in all respects, of the Engineer-in-charge who shall be entitled to direct at what points and in 

what manner they are to be commenced and from time to time carried on. 

 

CLAUSE-13        

 

(i) Lighting at night work  

In  the  event  of  night   work   being  carried  on,  the  contractor  shall provide  and  maintain  such  

good  and  sufficient  lights  as  will  enable      the  work to proceed with  satisfactorily  and  without  

danger. Similarly, the approach to the site and works where the night work is being carried out shall 

be efficiently lighted. All arrangements adopted for such lighting shall be to the satisfaction of the 

Engineer-in-charge.                     

 

(ii) Watching and lighting  

The contractor shall in connection with the works provide and maintain at his own cost all lights, 

warning lights, caution boards, attendants, guard fencing and watch men, when and where necessary 

or required by the Engineer-incharge, for the protection of the work or for the safety and convenience 

of the public or others.   

  

CLAUSE-14    
 

Arrangements  to safeguard  danger to unfinished  work  

The contractor is expected to make himself acquainted with the weather conditions, etc, and make his 

arrangement in such a manner that unfinished work is not in danger from storms, floods, etc. A claim 

by the contractor for a loss caused by any such eventuality will not be entertained by the University.                      
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CLAUSE-15      
 

Contractor  to supply plant,  ladders, scaffoldings,  etc.                        

The contractor shall supply at his own cost all materials (expect such material, if any as may in 

accordance with the contract be supplied from the departmental store) constructional plants, tools, 

appliances, implements, ladders, cordage, tackles, scaffoldings and temporary works, requisite or 

proper for the execution of the works, whether original, altered or substituted, and whether included in 

the specifications or other documents forming part of the contract referred to in these conditions or 

not, or which may be necessary for the purpose of satisfying or complying with the requirements of 

the Engineer-in-charge as any matter as to which under these conditions he is entitled to be satisfied, 

or which he is entitled to require together with carriage therefore, to and from the work.  

 

Contractor liable to pay damages arising from non-provision of lights, fencing, etc.   

The contractor shall also supply without charge the requisite number of persons with the means and 

materials necessary for the purpose of setting out works, and counting, weighing, and assisting in 

measurement or examination at any time, and from time to time of the work or materials. Failing his 

so doing the same may be provided by the Engineer-incharge at the expense of the contractor, and the 

expenses may be deducted from any money due to the contractor under the contract, or from his 

security deposit. The contractor shall also provide all necessary fencing and lights required to protect 

the public from accident, and shall be bound to bear the expenses of defense of every suit action or 

other proceedings at law that may be brought by any person for injuries sustained by him owing to 

neglect in taking the above precautions and to pay any damages and costs which may be awarded in 

any such suit, action or proceedings to any such person, or which may with the consent of the 

contractor be paid to compromise any claim by any such person.  

 

CLAUSE-16          
 

Notice to be given before the work is covered up   

The contractor shall give not less than five days’ notice in writing to the Engineer-in-charge or his 

subordinates in charge or the work, before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured, and correct dimensions thereof be 

taken before the same is so covered up or placed beyond the reach of measurement and shall not cover 

up or place beyond the reach of measurement any work without the consent in writing of the 

Engineer-in-charge or his subordinate in charge of the work. If any work is covered up or placed 

beyond the reach of measurement, without such notice having been given and consent obtained, the 

same shall be uncovered at the contractor’s expenses, and no payment or allowance shall be made for 

such work or the materials with which the same was executed.    

 

CLAUSE-17        
 

(i) Contractor’s employees  

The contractor shall provide and employ on the site for the purpose of and in connection with the 

execution and maintenance of the work under the contractor: -   

(a) Only such engineer and technical assistance as are skilled and experienced in their respective  

callings, and such sub-agents, foremen and leading hands as are competent to give proper 

supervision of the work, they are required to supervise, and   

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 

execution and maintenance of works under the contract.    
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(ii) Removal of contractor’s employees  

(a) The Engineer-in-charge shall have full powers at all times to object to the employment 

and  to  require the contractor to remove forthwith from the site, the  agent, workman, 

foreman or any other person employed by the contractor or  any  sub-contractor,  who  in   

the  opinion  of   the  Engineer -in - charge misconducts himself or is incompetent or 

negligent in the proper performance of his duties or whose employment is otherwise 

considered by the Engineer in-charge to be undesirable, and the contractor shall comply 

with the request forthwith.     

(b) No such agent, workman, foreman or other employees after his removal from the work by  

request of the Engineer-in-charge shall be re-employed or reinstated by the contractor for 

the purposes of and in connection with the contract at any time, except with the prior 

approval in writing of the Engineer in-charge.      

               

CLAUSE-18   
 

Whole time qualified technical personnel for supervision of work  

(a) The contractor shall employ for each contract, whole time qualified technical personnel to  

the satisfaction of the Engineer-in charge for the supervision of the work at the scale 

given below: -    

On contracts valuing:-            

(i)  Upto Rs.7.5 million       One diploma engineer    

(ii) Exceeding Rs.7.5 million   One senior graduate engineer        

One Junior graduate engineer.      

(b) If the contractor fails to employ the qualified technical personnel to the  above scale, the  

Engineer-in-charge shall, after giving the contractor 15 days’ notice to this effect, have 

the option to employ to make up the deficiency in the number of such persons at the risk 

and cost of the contractor.      

              

CLAUSE-19      
 

Opportunities for other contractors  

The contractor shall in accordance with the requirements of the Engineer-incharge afford all 

reasonable opportunities for carrying out the work by any other contractor(s)/specialist contractor(s) 

executing a part of the original work or ancillary to the work, employee/workmen of such 

contractor(s) of those of the University, who may be employed in execution of, or near the site of 

work not included in the contract. If, however, the contractor provides any material 

services/assistance or facilities to any such contractor or to the University on the written request of the 

Engineer-in-charge, he shall be paid a reasonable sum as determined by the Engineer-in-charge or 

paid according to provision in bid schedule if already made therein.  
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CLAUSE-20 
 

(i) Damage to persons and property  

The contractor shall indemnify and keep indemnified the University against all losses and claims for 

injuries or damage caused to any person or any property whatever, (other than surface or other 

damage to land or crops being on the site suffered by tenants or occupants) which may arise out of or 

in consequence of the construction and maintenance of the works and against all claims, demands,  

proceedings, damages, costs, charges and expenses whatever in respect of or in relation thereto. 

Provided always that nothing herein contained shall be deemed to render the contractor liable for, or 

in respect of or to indemnify the University against any compensation or damages for or with respect 

to: -      

(a)  The permanent use of occupation of land by the works or any part  thereof or (save as 

hereinafter provided) surface or other  damage as  aforesaid.      

(b)  The right of the University to construct the works or any part  thereof on, over, under, 

in or through any land.      

(c) Interference whether temporary or permanent with any right of  light,  air, way or 

water or other assessment of quasi-easement  which is the  unavoidable result of the 

construction of the works in accordance with  the contract.      

(d)  Injuries or damage to persons or property resulting from any act or  neglect done or 

committed during the currency of the contract of the  University, its agents, servants 

or other contractors (not being  employed by the contract) or for or in respect of any 

claims, demands,  proceedings, damages, costs charges, and expenses in respect  

thereof or in relation thereto.      

Provided further that for the purposes of this clause the  expression  “the site” shall be 

deemed to be limited to the Area defined in the  specification or shown on the 

drawings in which land and crops will  be disturbed or damaged as an inevitable 

consequence of carrying out  the works.      

   

(ii)    Indemnity by the University  

The University will indemnify the Contractor for and against all claims, demands, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to in the proviso to sub-clause 

(1) of the clause.    

Note: -  The limit for the application of this clause is as under: -    

 “Contracts exceeding Rs.5 million”   

 

CLAUSE-21   
 

Work to be open to inspection  

All works under or in the course of execution or executed in pursuance of the contract, shall at all 

time be open to inspection and supervision of the Engineer- Contractor or  his responsible  agent to be  

present  in-charge or his subordinate, and the contractor shall at all times during the usual working 

hours and at all other times for which reasonable notice of the intention of the Engineer-in-charge,  

Contractor or his responsible agent to be present 

his senior or his subordinate to visit the works shall have been given to the contractor, either himself 

be present to receive orders and instruction or have an agent, duly accredited in writing present for 

that purpose. Orders given to the contractor’s agent shall be considered to have the same force as if 

they have been given to the contractor himself.    
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CLAUSE-22            
 

(i)  Giving of notices and payment of fees   

The contractor shall give all notices, and at his own cost pay all fees, required to be given or 

paid by any national or state statute, ordinance or other laws any regulation or by-laws of any local or 

other duly constituted authority in relation to the execution of the works or of any temporary works 

and by the rules and regulations of all public bodies and companies whose property or rights are 

affected or may be affected in any way by the works or any temporary works.      

   

(ii) Compliance with statutes, regulations etc.  

The contractor shall conform in all respects with the provisions of any such federal, provincial 

and local statutes, ordinance or law as aforesaid and the regulations or by-laws of any local or other 

duly constituted authority, which may be applicable to the works, or to any temporary works and with 

such rules and regulations of Public Bodies and companies as aforesaid and shall keep the University 

indemnified against all penalties and liabilities of every kind for breach of any such statutes, 

ordinance or law, regulation or by-laws.       

  

(iii) Payment of income tax and other taxes.  

The contractor shall be responsible for the payment of all income tax, super tax and other 

Government or local taxes arising out of the contract, which shall not be reimbursed to him by the 

Government and the rates and prices stated in the bid schedule shall be deemed to cover all such 

taxes.    

                    

CLAUSE-23    
 

Cost of bonds   

The cost of various bonds to be entered into and executed between the contractor and the Engineer-in-

charge shall be in all respects, at the expense of the contractor.    

 

CLAUSE-24    
 

Change in the constitution of firm  

In the case of tender by partners, any change in the constitution of the firm, joint venture, company or 

corporation shall be forthwith notified by the contractor to the Engineer-in-charge for his information.   

  

CLAUSE-25     
 

Photographs and advertisements.  

Photographs of the works shall be taken by permission of the Engineer-incharge. Only signs or other 

advertisement approved by the Engineer-in-charge may be displayed at or near the works. 

Photographs of the works shall not be published without prior written approval of the Khwaja Fareed 

University of Engineering & Information Technology, Rahim Yar Khan which shall not be 

unreasonably withheld.     
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ASSIGNMENT AND SUB-LETTING 

 

CLAUSE-26    

 

Assignment  

The contractor shall not assign the contract or any part thereof or any benefit or interest therein or 

there under without the prior written consent of the Engineer-in-charge.    

 

CLAUSE-27    
 

Subletting  

The contractor shall not sublet the works or any part thereof expect where otherwise provided by the 

contract, without the prior written consent of the Engineer-in-charge and such consent, if given, shall 

not relieve the contractor from any liability or obligation under the contract and he shall be 

responsible for the acts, defaults and negligence of any  sub-contractor, his agents, servants or 

workmen as if they were the acts, defaults or neglects of the contractor, his agent, servants or 

workmen. Provided always that the provision of labour as a piecework basis shall not be deemed to be 

a subletting under this clause.             

 

MATERIAL AND WORKMANSHIP 

 

CLAUSE-28       
 

(i)  Quantity of materials and workmanship and tests  

All materials and workmanship shall be of the respective kinds described in the contract and 

in accordance with the instructions of the Engineer-in-charge and shall be subjected from time to time 

to such tests as the Engineer-in-charge may direct at the place of manufacture or fabrication or on the 

site or at all or any of such places. The contractor shall provide such assistance instruments, machines, 

labour and materials as are normally required for examining, measuring and testing any work and the 

quality, weight or quantity of any material used and shall supply samples of materials before 

incorporation in the works for testing, as may be selected and required by the Engineer-in-charge.         

 

(ii)  Cost of samples  

All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly 

intended by or provided for in the specifications or bill of quantities but if not then at the cost of the 

University.          

 

(iii)  Costs of Tests  

The cost of making any test shall be borne by the contractor if such test is clearly intended by 

or provided for in the specification or bill of quantities and (in the case only of a test under load or of 

a test to ascertain whether the design or any finished or partially finished work is appropriate for the 

purposes which it was intended to fulfill) is particularized in the specification or bill of quantities in 

sufficient detail to enable the contractor to price or allow for the same in his tender.          

 

 

 

 



25 
 

Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

 

(iv) Cost of tests etc. not provided for  

If any test is ordered by the Engineer-in-charge which in either: -  

         (a)   Not so intended by or provided for; or     

(b) (in the cases above mentioned) is not so particularized; or     

(c) Through so intended or provided for is ordered by the Engineer-incharge to be carried out  

                    by an independent person at any place other than the site or the place of manufacture or   

                    fabrication of the materials tested.   Then the cost of such test shall be borne by the  

                    contractor if the test shows the workmanship or materials not to be in accordance with the   

                    provisions of the contract or the instructions of the Engineer-in-charge but otherwise by  

                    the University.  

 

CLAUSE-29     
 

Constructional material, fittings.  etc. to conform to representative samples approved by the 

Engineer in-charge  

Before any constructional material, fittings is brought to the site of work, the contractor shall submit 

to the Engineer-in-charge representative samples of the material fittings, etc., he proposes to use. The 

samples after approval will be retained by the Engineer-in-charge in his custody and the contractor 

shall be responsible for ensuring that materials and fittings, etc., conforming to such samples are used 

throughout the contract, failing which the material, fittings, etc., will not be accepted and shall be 

removed forthwith from the site of work if so desired by the Engineer-in-charge.                       

 

CLAUSE-30      
 

Stores to be supplied by University.  

If the specification, or the estimate of the work provides for the use of any special description of 

material and equipment to be supplied from the Engineer-in-charge’s store or if it is required that the 

contractor shall use certain stores to be provided by the Engineer-in-charge (such materials, stores and 

equipment and the prices to be charged therefore as hereinafter mentioned being so far as practicable 

for the convenience of the contractor but not so as in any way to control the meanings or effect of this 

contract specified in the schedule of memorandum hereto annexed), the contractor shall be supplied 

with such materials and stores as required from time to time to be used by him for the purpose of the 

contract only; and the value of the full quantity of materials and stores so supplied at the rates 

specified in the said schedule or memorandum may be set off or deducted from any sums due or to 

become due, to the contractor, under the contract or otherwise: or against or from the security deposit. 

All materials supplied to the contractor shall remain the absolute property of the University, and shall 

not, on any account be removed from the site of works without the written permission of the 

Engineer-incharge, and shall at all times be open to inspection of the Engineer-in-charge. Any such 

material unused or in perfectly good condition at the time of the completion or termination of the 

contract shall be returned to the Engineer-incharge’s store, if by a notice in writing under his hand he 

shall so require; but the contractor shall not be entitled to return any such materials unless with such 

consent, and shall have no claim for compensation on account of any such materials so supplied to 

him, as aforesaid being unused by him, or for any wastage in or damage to any such materials.               
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CLAUSE-31     
 

Action and compensation payable in cases of bad work.  

If it shall appear to the Engineer-in-charge or to his subordinate in charge of the work, that any work 

has been executed with unsound, imperfect, or unskillful workmanship or that any materials or 

articles provided by him for the execution of the work are unsound, or of a quality inferior to that 

contracted for, or otherwise not in accordance with the contract the contractor shall on demand in 

writing from the Engineer-in-charge specifying the work, materials or articles complained of not with 

standing that the same may have been inadvertently passed, certified and paid for, forthwith rectify, 

remove and reconstruct the work so specified in whole or in part, as the case may require, or as the 

case may be, remove the materials or articles so specified and provide material as originally 

contracted or articles at his own proper charge and cost, and in the event of his failing to do so within 

a period to be specified by the Engineer-in-charge in his demand aforesaid, then the Engineer-in-

charge may rectify or remove and re-execute the work, remove and replace with others, the materials 

and articles complained of, as the case may be, by his own workman or by other contractor and 

recover from the contractor towards the cost thereof a sum equal to the sum actually incurred by the 

Engineer-incharge (whose certificate as to the amount of the work shall be final and binding on the 

parties plus departmental charges on the amount so incurred equal to ten (10) percent or such smaller 

amount as the Engineer-in-charge (whose decision in writing shall be final) may decide, and deduct 

the same from any money due or that becomes due to the contractor under this contract or on any 

account whatsoever, due by University to the contractor. Measures of rectification will be decided by 

the Engineer-in-charge and may include additional work necessary to strengthen or set right the 

unusual work carried out by the contractor.  

 

LABOUR 

CLAUSE-32     

Application of labour laws and rules.  

The contractor shall employ labour, provide all facilities and pay wages to his work people or 

employees in accordance with the labour laws or enactments relating thereto and rules framed there 

under, enforce from time to time.   

 

CLAUSE-33        

 

(1) Contractor  liable for  payment of compensation to injured  workman or in  case of death  

to  his relations In  every  case  in  which  by  virtue  of  the  provision  of Section 12, sub  

section  (1) of  the  workman’s Compensation Act 1923 Government  is  obliged  to  pay  

compensation to a workman  employed by the contractor  in  execution  of  the  work 

University  will  recover from the  contractor  the  amount  of  the  compensation               

so   paid  and  without  prejudice  to the  rights  of  the   Government under section (12), 

sub section (2) of the said Act. University shall be at liberty to recover such amount or 

any part thereof, by deducting it from the security deposit or from any sum due by 

University to the contractor, whether under the contract or otherwise.     

(2) University shall not be bound to contest any claim made against under section 12, sub  

section (1) of the said Act, except on the written request of the contractor and upon his 

giving to the University full security for all costs which University right become liable in 

consequence of contesting such claims.    
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CLAUSE-34   

 

Use of donkeys and other animals  

(i) No contractor shall use donkeys or others animals with breaching of string or thin rope.  

The breaching must be at least 75mm wide and should be of tape (Nawar).    

(ii) No animal suffering from sores, lameness or emaciation or which is immature shall be 

used on the work.   

 

COMMENCEMENT, TIME AND DELAYS 

 

CLAUSE-35     
 

Commencement of work  

The contractor shall commence the works on the site within the period named in the memorandum, 

after the receipt by him of an order in writing to this effect from the Engineer-in-charge and shall 

proceed with the same with due diligence and without delay, except as may be expressly sanctioned or 

ordered by the Engineer-in-charge or be wholly beyond the contractor’s control.    

 

CLAUSE-36     

 

Time for Completion  

Subject to any requirements in the specification as to the completion of any portion of the works 

before completion of the whole, the whole of the works shall be completed within the time stated in 

the memorandum or such extended time as may be allowed under clause 37 hereof.    

 

CLAUSE-37    

 

Extension of time for completion  

If  by  reasons  of  the  amount  of extra  or  additional work of any kind  or variation of form, quality 

or quantity of the works or any part thereof ordered  by the  Engineer-in-charge,  or  on  the  ground                 

of  his  having  been  unavoidable  hindered  in the  execution of the work or on any  other  ground or 

other  special  circumstances of  any   kind whatsoever,  or  any  cause beyond  the  reasonable  

control  of  the contractor, the work is delayed or impeded or the contractor prevented from whether 

by the Engineer-in-charge or otherwise howsoever, or hindered in the execution or completion of the 

work or any part the thereof, whether such delay or impediment or prevention or hindrance occurs 

before or after the time or extended time fixed for completion the contractor shall apply in writing to 

the Engineer-in-charge within thirty, days of the date of such circumstances, the full and detailed 

particulars of the claim on account of which he desires an extension as aforesaid. The Engineer-in-

charge shall, if in his opinion (which shall be final) reasonable grounds shown therefore by the 

contractor are such as fairly to entitle the contractor to an extension of time for the completion of the 

work, authorize him from time to time in writing, either prospectively or retrospectively, such 

extension of time for the completion of the work or any part thereof, as may in his opinion be 

necessary or proper.    
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CLAUSE-38     
 

No work at night or no Sundays/ Public Holidays  

Subject to any provision to the contrary contained in the contract, none of the permanent work shall 

save as here in after provided be carried on during the night or on Sundays or public holidays without 

the permission in writing of the Engineer-in-charge save when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the works in which case the contractor 

shall immediately advise the Engineer-in-charge. Provided always that the provisions of this clause 

shall not be applicable in the case of any work which it is customary to carry out by rotary or double 

shifts.   

 

CLAUSE-39    
 

Compensation for delay  

(a) The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor. The works shall throughout the stipulated period of the contract 

be proceeded with all due diligence in accordance with the programme of work, as approved 

by the Engineer-in-charge or any amended programme of work approved by the Engineer-in-

charge from time to time (time and quality being deemed to be the essence of the contract on 

the part of the contractor) and the contractor  shall  pay  as  compensation  an  amount  equal   

to  one  percent of the amount of contract, subject to maximum of 10% or such smaller 

amount as the Engineer-in-charge (whose decision in writing shall be final) may decide, on 

the amount of the estimated cost stated in item (b) of the memorandum of work annexed 

hereto for every day that the work remains uncommenced or unfinished after the proper date.             

 

Rate of Progress  

(b) In order to ensure good progress during the execution of the work the contractor shall be 

bound, in all cases in which time allowed for any work exceeds thirty days, to complete each 

part of the work or its component, as per programme of work or any revision or amendment 

to it approved by the Engineer-in-charge. In the event of the contractor failing to comply with 

this condition, without sufficient reasons acceptable to the Engineer-in-charge, he shall be 

liable to pay as compensation an amount equal to one percent or such smaller amount as the 

Engineer-in-charge (whose decision in writing shall be final) may decide on the estimated 

cost of the work as named in the item (b) of the memorandum hereto annexed for every day 

that the due quantity of work remains incomplete. Provided always that the entire amount of 

the compensation to be paid under the provisions of this clause shall not exceed ten percent of 

the estimated cost stated in item (b) of the memorandum of work annexed hereto.    
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CERTIFICATE OF COMPLETION 

CLAUSE-40     
 

Certification of completion of work    

Without prejudice to the right of the University under any such clause(s) herein contained, as soon as 

in the opinion of the Engineer-in-charge, the works shall have been substantially completed and shall 

have satisfactory passed any final test that may be prescribed by the contract, the Engineer-incharge 

will issue to the contractor a certificate of completion in respect of the work, and the period of 

maintenance of work shall commence from the date of such certificate, provided that the Engineer-in-

charge may give such a certificate with respect to any independent part of the works before the 

completion of the whole of the works, and when any such certificate is given in respect of such a part 

of the works, such part shall be considered as completed and the period of maintenance of such part 

shall commence from the date of such certificate. Provided also that a certificate of completion given 

in    accordance   with    the   foregoing   provisions   of   any   part   of the works shall not be deemed 

to certify completion of any ground or surface requiring reinstatement, unless such certificate shall 

expressly so state. Provided further that no such certificate shall be given nor shall the works or any of 

its parts be considered to be complete until the contractor shall have removed from the premises on 

which the works or any such parts shall be executed, all scaffoldings, surplus materials of all kinds 

and rubbish, buildings and other construction materials of all kinds and cleaned off the dirt from all 

woodwork, doors, windows, walls, floors, or other parts of any buildings, or road works and road 

structures, water supply, sewerage, or drainage works, sanitary installations, gas and electric fittings, 

in, upon, or about which the works are to be executed, or which he may have had possession for the 

purpose of the execution thereof, nor until the works shall have been measured by the Engineer-in-

charge whose measurements shall be binding and conclusive against the contractor.  

     

If the contractor shall fail to comply with the requirements of this clause as to the removal of 

scaffoldings, surplus material of all kinds and rubbish as aforesaid and cleanings of dirt on or before 

the date fixed for the completion of the works, the Engineer-in-charge may at the expense of the 

contractor, remove such scaffoldings or surplus materials of all kinds and rubbish and dispose of the 

same as he thinks fit, and clean off such dirt as aforesaid and the contractor shall forthwith pay the 

amount of all expenses so incurred, and shall have no claim in respect of any such scaffoldings or 

surplus materials of all kinds as aforesaid, except for any sum actually realized by sale thereof.       
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ALLTERATIONS, ADDITIONS AND OMISSION 

 

CLAUSE-41   

 

Alterations in specifications  and drawings.        

 

Alterations omissions or substitution do not invalidate the contract   

The Engineer-in-charge shall have power to make any alteration in, omission from, addition to, or 

substituted for, the original specification, drawing designs and instructions that may appear to him to 

be necessary or advisable during the progress of the work, and the contractor shall be bound to carry 

out the works in accordance with any instructions which may be given to him in writing singed by the 

Engineer-in-charge, and such alterations, omission, additions or substitutions shall not invalidate the 

contract, and any altered, additional or substituted work which the contractor may be directed to do in 

manner above specified as part of the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agreed to do the main work, and the same rates as are specified 

in the tender (bid schedule for the main work). The time for the completion of the work shall be 

extended in the proportion that the altered, additional or substituted work bears to the original contract 

work and the certificate of the Engineer-in-charge shall be conclusive as to such proportion.      

 

Extension of time in consequence of alterations     

And, if the altered, additional or substituted work includes any item of work, for which no rate is 

specified in this contract, then such items of work shall be carried out at the item rates enforced at the 

time of receipt of tenders with reference to which the tender for the work was submitted by the 

contractor.  

 

Rates of works not in schedule of rates, bid schedule or in the estimates  

If such altered, additional or substituted item(s) of work is not entered in the bid schedule, then the 

contractor shall within seven days of the date of receipt of the orders to carry out the work inform the 

Engineer-in-charge of the rate which it is his intention to charge for such items of work, and if the 

Engineer in-charge does not agree to this rate, or the approval to this rate (or the negotiated rate, if 

any), is not communicated to the contractor within a period of thirty (30) days reckoned from the date 

of receipt by the Engineer-in-charge of the proposed rate, the Engineer-in-charge shall by a notice in 

writing be at liberty to cancel his order to carry out such item of work and arrange to carry it out in 

such a manner as he may consider advisable, provided always that if the contractor shall commence 

work or incur an expenditure in regard thereto, before the rates shall have been determined as lastly 

hereinafter mentioned, he shall do so at his own risk and cost.    

     

No deviation from specification stipulated in the contract or additional items of work shall be carried 

out by the contractor unless the rate of the substituted, altered or additional items have been approved 

in writing failing which University will not be bound to entertain any claim on this account. The 

interpretation of the Engineer-in-charge in the event of any dispute due to any ambiguity in the 

specification or nomenclature shall be binding and final.                     
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CLAUSE-42     

 

No compensation for alteration in or restriction of work to be carried out, if variation does not 

exceed 20%  

If at any time after the commencement of the work, the Engineer-in-charge shall for any reason 

whatsoever, not require the whole thereof as specified in the tender (bid schedule annexed hereto) to 

be carried out, or increase or decrease in the quantity of work included in the contract or omit any 

such work, or change the contract or quality or kind of any such work, or change the levels, lines, 

position and dimensions of any part of the works, or require the contractor to execute additional work 

of any kind necessary for the completion of the work, the Engineer-in-charge shall give notice in 

writing of this fact to the contractor, who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage which he might have derived from the execution of 

the work in full, but which he did not derive in consequence of the full amount of the work not having 

been carried out; neither shall he have any claim for compensation by reasons of any alteration having 

been made in the original specifications, drawings, designs, and instructions which shall involve any 

curtailment or increase of the work, as originally contemplated; nor shall the contractor be entitled to 

any adjustment in the unit rate/price or amount of the contract, if the aggregate effect of all such 

alterations, additions, omissions, or adjustments (other than those arising out by reasons of price 

variation under clause 55 hereof) on completion of the whole of the works, does not exceed 20 

percent of the sum named in paragraph of 1 (one) of this tender.         

 

Variation  exceeding 20%  

If, on completion of the whole of the works, it shall be found that a reduction or increase greater than 

20 percent of the sum named in paragraph 1 of the tender results from the aggregate effect of all 

increases, decreases omissions or adjustments (other than those arising out because of price variation 

under clause 55 hereof), as a result of the requirement of the Engineer-in-charge, the amount of the 

contract price shall be adjusted by such sum(s) as may be determined by the Engineer-in-charge and 

the contractor. In the event of disagreement, the Engineer-in-charge shall fix such sum as shall, in his 

opinion, be reasonable and proper, regard being had to all materials and relevant factors including the 

contractor’s cost and overheads.                      
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MAINTENANCE AND DEFECTS 

 

CLAUSE-43           

 

(i) Period of maintenance   

The period of maintenance mentioned in item (i) of the memorandum hereto annexed shall be 

calculated from the date of completion of the works certified by the Engineer-in-charge in 

accordance with clause 40 hereof or in the event of more than one certificate having been 

issued by the Engineer-in-charge under the said clause, from the respective dates so certified, 

and in relation to the period of maintenance the expression the “work” shall be construed 

accordingly.  

 

     (ii)   Execution  of work of  repair etc.  

The works shall at or as soon as practicable after expiration of the period of maintenance be 

delivered to the Engineer-in-charge in as good and perfect condition (fair wear and tear 

excepted) to the satisfaction of the Engineer-incharge as that in which they were at the 

commencement of the period of maintenance, the contractor shall execute all such works of 

repair, amendment, reconstruction, rectification and making good of defects, imperfection, 

shrinkage other faults as may be required of the contractor in writing by the Engineer-in-

charge during the period of maintenance or within fourteen days after its expiration as a result 

of an inspection made by or on behalf of the Engineer-in-charge prior to its expiration.   

 

    (iii)   Cost of execution of works of repair etc.  

All such works shall be carried out by the contractor at his own expense, if the necessity 

thereof shall, in the opinion of the Engineer-in-charge, be due to use of materials or 

workmanship not in accordance with the contract or to neglect or failure on the part of the 

contractor to comply with any obligation expressed or implied on the contractor’s part under 

the contract. If in the opinion of the Engineer-in-charge such necessity shall be due to any 

other cause, the value of such work shall be ascertained and paid for, as if it were an 

additional work.   

 

    (iv)   Remedy of Contractor’s  failure to  carry out  work required   

If the contractor shall fail to do any such work as aforesaid, required by the Engineer-in-

charge, the Engineer-in-charge shall be entitled to carry out such work by his own workmen 

or by other contractor(s) and if such work is a work which the contract should have carried 

out at the contractor’s own cost, shall be entitled to recover from the contractor towards the 

cost thereof a sum equal to the actual expenditure so incurred by the Engineer-in-charge 

(whose certificate as to the amount of the work shall be final and binding on the parties) and 

may deduct the same from any moneys due or that may become due to the contractor.   
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CLAUSE-44   

 

Contractor liable to make good damages and for any imperfection noticed during period of 

maintenance  

If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a 

building in which they may be working or any building, road, roadwork, road structure, water supply, 

sewerage and drainage works, sanitary fitting and electric installation, fences, enclosures, water pipes, 

cables, drains, electric or telephone posts or any works, trees, grass or grass land, or cultivated ground 

contiguous to the premises on which the work, or any part of its is being executed, or if any damage 

shall happen to the work, while in progress from any cause whatsoever or any imperfections become 

apparent in it within the specified period of maintenance in item No. (i) of the memorandum hereto 

annexed after a certificate, final or otherwise of its completion shall have been given by the Engineer-

in-charge as aforesaid, the contractor shall make the same good at his own expense, or in default, the 

Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses 

(of which the certificate of the Engineer-in-charge shall be final) from any sums that may then, or at 

any time thereafter may become due to the contractor, or from his security deposit.       

 

ADVANCES TO CONTRACTORS 

 

CLAUSE-45    

 

Secured advance on materials brought to site.  

Should the contractor, whose contract is for finished work require an advance on the security of 

material of imperishable nature brought by him to the site, the Engineer-in-charge shall assess the 

value of such materials and the contractor may be paid an advance upto an amount not exceeding 

seventy five per cent (the decision of the Engineer-in-charge as to this percentage shall be final) of the 

value of the materials assessed by the Engineer-in-charge. The materials shall remain the property of 

the University and the contractor shall not remove it from the site without the written permission of 

the Engineer-incharge. The contractor shall be responsible for any loss to the materials due to the 

contractor postponing the execution of the work or to the shortage of or misuse of the materials and 

against the expenses entailed for their proper watch and safe custody.      

The recovery of the amount of such advance shall be made from the contractor’s bill for the work 

done, as the materials are used in the work.                           

 

PAYMENTS 

CLAUSE-46     

 

Bills to be submitted on prescribed form  

The contractor shall submit all bills on the form prescribed by the Engineer-in-charge to be had on 

application at the office of the Engineer-in-charge and the charges in the bills shall always be entered 

at the rates specified in the tender (bid schedule) or in the case of any extra work ordered in pursuance 

of the conditions and not mentioned or provided for the tender, at the rate hereinafter provided for 

such works.    
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CLAUSE-47     

 

Bills to be submitted monthly  

The contractor shall submit each month on or before the date fixed by the Engineer-in-charge a bill, 

on the basis of measurements carried out by the contractor through his own staff, for all works 

executed in the previous month, and the Engineer-in-charge shall take or cause to be taken the 

requisite measurements for the purpose of having the same verified and the claim, as far as admissible 

adjusted, if possible, before the expiry of ten days from presentation of the bill subject to the condition 

laid down in item(s) of the memorandum of work. If the contractor does not submit the bill within the 

time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the work in 

the presence of the contractor or otherwise and the Engineer-in-charge may prepare a bill from such 

measurements, which shall be binding on the contractor in all respects.       

 

CLAUSE-47-A    

 

Payment of items with imbalance rates   

 If a contractor quotes such disproportionate rates in his tender which deviate from the rates provided 

in the technically sanctioned estimate, the payment of items whose rates are lower will be made at 

tendered rate(s) in full on the execution of items (s) but the payment of item whose rates are higher 

shall be made at the rates depicted in technically sanctioned estimate, on the execution of such items, 

the balance payment shall be withheld by the Engineer-incharge till the completion of the work of 

items for which low rates have been quoted.                  

 

CLAUSE-48     

 

Deduction of security deposit  

At the time of making any payment to the contractor for the work done under this contract, the 

Engineer-in-charge shall retain from the amount so payable to the contractor, the amount of security 

deposit at the percentage rate specified in item (d) of the memorandum of work annexed hereto.  

The earnest money of the contractor on execution of the contract, will however, be adjusted towards 

the amount of such security deposit to be retained from the amount of his first bill of the work done 

by him and payable to the contractor under this contract.      

 

All compensations of other sums of money payable by the contractor to the University under the 

terms of this contract may be deducted from the amount of his security deposit of the contract or from 

any sums which may be due or may become due to the contractor by the University on any account 

whatsoever, and in the event of his security deposit being reduced by such deductions, the contractor 

shall, within ten days thereafter, make good in cash any sum or sums which may have been deducted 

from his security deposit, or may be made good through additional deductions from his bill or dues.    
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CLAUSE-49    

 

Conversion of security deposit into profit bearing Securities  

If the contractor so desires and makes a written request to the Engineer-incharge to the effect that the 

amount of security deposit retained from the bills of the contractor may be converted into the 

recognized form of profit bearing security at the cost of the contractor, the amount of, security deposit 

retained from bills of the contractor shall be deposited in any of the scheduled banks of Pakistan or 

with which the University is maintaining the accounts and pledged in the name of the Executive 

Engineer/ Project Director concerned.     

 

CLAUSE-50    

 

(a) Refund of security deposit.  

The amount retained as security deposits shall not be refunded to the contractor before the 

expiry of six (6) months in the case of original works valuing upto Rs.5 million and twelve 

(12) months or even more, as may be determined by the Engineer-in-charge with the prior 

approval of the Project Director, in the case of works valuing above Rs.5 million, after the 

issue of the certificate of completion of work under clause 40 hereof by the Engineer-incharge 

provide that in case the contractor is required by the Engineer-in-charge to rectify any 

imperfection, damage, defects or other faults in work, etc. during the period of maintenance, 

the security deposit shall not be refunded till the contractor has fulfilled his obligations under 

clause 43 and 44 hereof to the satisfaction of the Engineer-in-charge.          

(b) Should the contractor so apply in writing to the Engineer-in-charge the amount of security 

deposit will be refunded to the contractor three (3) months after the issue of certificate of 

completion of work by the Engineer-in-charge under clause 40 subject to the production of 

bank guarantee from a schedule bank in Pakistan to the satisfaction of and in the form suitable 

to the Engineer-incharge, for the same amount covering the balance of period of maintenance, 

to the effect that the contractor shall fulfill his obligations under clause 43 and 44 of the 

contract.   

(c) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of contracts for 

maintenance and repair works, the security deposits would be refunded to the contractor after 

the expiry of three (3) months of the issue of certificate of completion of work by the 

Engineer-in-charge.   

 

CLAUSE-51     

 

Payment on intermediate certificate to be regarded as advances  

The contractor shall on submitting the bill be entitled to receive a monthly payment proportionate to 

the part thereof then approved and passed by the Engineer-in-charge, subject to the condition laid 

down in items(s) of the memorandum, whose certificate of such approval and passing of the sum so 

payable, shall be final and conclusive against the contractor. But all such intermediate payment shall 

be regarded as payment by way of advance against the final payment only, and not as payment for 

work actually done and completed and shall not preclude the requiring of bad, unsound, imperfect or 

unskillful work to be removed and taken away and reconstructed, or re-erected or be considered as an 

admission of the due performance of the contract, or any part thereof in any respect, or the accruing of 

any claim: nor shall it conclude, determine, or affect in any way the power of Engineer-in-charge, 
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under these conditions or any of them as to the final settlement and adjustment of the account or 

otherwise, or in any other way vary or affect the contract.                                               

CLAUSE-52    
 

Final bill to be submitted within one month 

The final bill shall be submitted by the contractor within on month of the date fixed for completion of 

the works, otherwise the Engineer-in-charge’s certificate of the measurement and of the total amounts 

payable for the works accordingly, shall be final and binding on all parties.  

 

CLAUSE-53    
 

Procedure for payment to firms 

The department may refuse or suspend payment on account of a work when executed by a firm, or by 

a contract described in their tender as a firm, unless receipts are signed by all the parties, or one of the 

partners or some other person producing power of attorney enabling him to give actual receipts on 

behalf of the firm.     

 

CLAUSE-54   
 

Sums payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss  

All sums payable by way of compensation under any of these conditions, shall be considered as 

reasonable compensation to be applied to the use of University, without reference to the actual loss or 

damage sustained, and whether or not any damage shall have been sustained.      

 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

 

CLAUSE-55 
 

Price Variation  

a. Where any variation (increase or decrease), to the extent of 5% or more, in the price of any of 

the item mentioned in sub-clause (2) below takes place after the acceptance of tender and 

before the completion of contract, the amount payable under the contract shall be adjustable 

to the extent of the actual variation in the cost of the item concerned.       

b.  No price variation under the clause shall be admissible except in respect of the following 

items: -    

i.  Cement     

ii.  Steel     

a) M.S Bars (Plain and deformed)     

b) M.S sections.     

c) High Tensile steel wire.     

d) M.S and G.I Pipes.    

iii.  Asbestos cement pipes       

iv.  P.V.C Pipes    

v.  R.C.C / P.C.C pipes     

vi.  Bitumen     

vii.  High speed Diesel   



37 
 

Contractor                                                              Accepting Officer /Executive Engineer / Project Director 

viii.   Bricks      

a)  Bricks      

b) Tiles      

c)  Gutka     

ix.   Stone aggregate      

a)  Stone metal for sub base.      

b)  Stone metal for base course.      

c)   Crushed bujri     

x.   Labour  

         

c. The base price for the purpose of calculation of the price variation shall be the price prevalent 

in the month during which the last day of the submission of tender falls.      

  

d. The price variation under this clause shall be worked out on the basis of the price of the 

particular item prevalent in a particular District on first day of each month as per price list of 

such manufacturers or suppliers at such places as are notified by the Finance Department, 

Government of the Punjab from time to time. The prices of the manufacturer or supplier at the 

place (s) so notified shall be applicable to the particular District or the entire Punjab (where 

district wise list of manufacturers or suppliers has not been notified).    

    

e.   If no notification in respect of any of the item mentioned in sub-clause (2) is issued under sub- 

clause (4) no price variation shall be admissible in respect of that item during that month.     

 

f. The amount payable or deductible in respect of items No. (i) to (x) of subclause (2) shall be  

calculated on the basis of the quantity of the item actually consumed on the work during the 

month. 

         

       g.  The amount payable or deductible in respect of item No. (v) of sub-clause (2) shall be 

calculated on the basis of the actual quantity of cement and steel bars used in the manufacture 

of the pipes during the month.        

 

       h.  No escalation shall be allowed to the contractor in respect of the period extended for the      

           completion of the work due to his own fault.       

 

i. If, under the existing codal rules, secured advance is paid on all or any of the imperishable 

items mentioned at (ii) to (vi) & (viii) to (ix) in sub-clause (2) above, no price variation shall 

be admissible on such item(s) in respect of the quantity or quantities for which secured 

advance has been paid to the contractor.         

 

j. The increase or decrease in the contract price subsequent to any increase or decrease in the 

cost of high speed diesel shall be calculated from the increase or decrease in the basic price of 

high speed diesel using the following formula:  Increase or decrease = α x VOW x (CPD - 

BPD) / BPD in contract price.        

Where:   VOW=the value of the work for which payment has been certified   by the 

Engineer-in-charge, executed subsequent to such    increase or decrease in the Basic 

Price as shall be obtained by   applying the approved unit rates and prices entered in 

the   measurement book.   
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CPD= Current price of High Speed Diesel, and    

BPD= Basic Price of High Speed Diesel.    

Factor  α = 0.15 for Highway/Road works &    

α = 0.07 for Buildings and R.C.C structures     

       

k. The increase or decrease in the contract prize subsequent to any increase or decrease in the 

cost of labour shall be calculated from the increase or decrease in the basic price of labour 

using the following formula:   

Increase or decrease = β x VOW x (CLR-BLR) / BLR in contract price.    

Where:     

VOW=the value of the work for which payment has been certified by   the Engineer-

in-charge, executed subsequent to such increase   or decrease in the Basic Price as 

shall be obtained by applying   the approved unit rates and prices entered in the 

measurement   book.   

CLR= Current labour rates for unskilled worker (as published by   Bureau of 

Statistics)     

BLR= Basic labour rates of unskilled worker on the date of receipt of   tenders (as 

published by Bureau of Statistics)  Factor  β = 0.15 both for building & road works.        

 

CLAIMS OF CONTRACTOR 

 

CLAUSE-56    

 

Bills to be submitted monthly  

The contractor shall deliver in the office of the Engineer-in-charge on or before the 10th day of every 

month during the continuance of the work covered by this contract a return in such form as the 

Engineer-in-charge may from time to time prescribe showing details of any rate, amount and work 

claimed as extra, and such return shall also contain the value of such work which the contractor may 

consider himself to be entitled upto the end of the previous month, which value shall be based upon 

the rates and prices mentioned in the contract (bid schedule) or the rate determined pursuant to clause 

41 hereof. The contractor shall include in such monthly returns particulars of all claims of whatsoever 

kind and howsoever arising, which at the date thereof he has or may claim to have, against the 

Engineer-in-charge under or in respect of, or in any manner arising out of the execution of the works, 

and the contractor shall be deemed to have waived all claims not included in such return and will have 

no right to enforce any claim not so included, whatsoever be the circumstances.    

 

CLAUSE-57    

 

Claims for payment of extra ordinary nature  

No claim for payment of extra ordinary nature, such as claim of a bonus for extra labour employed in 

completion of the work before the expiry of the contractual period at the request of the Engineer-in-

charge or claim for compensation where the work has been temporarily brought to a stand still 

through no fault of the contractor, shall be allowed, unless and to the extent that the same shall have 

been expressly sanctioned by the Punjab Government.   
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CLAUSE-58   

 

Time limit for unforeseen Claims  

Under no circumstances whatsoever shall the contractor be entitled to any compensation on account 

of the contract unless the contractor shall have submitted claim in writing to the Engineer-in-charge 

within one month of the cause of such claim occurring.   

 

CLAUSE-59    
 

Claim for compensation for delay in the execution of work.   

No compensation shall be allowed for any delay in execution of the work on account of water 

standing  in borrow pits or compartment. The rates inclusive for hard or rocky soil excavation, sub 

soil water or water standing in borrow pits, and no claim for extra rate shall be entertained, unless 

expressly verified by Engineer-in-charge and confirmed by Project Director.    

 

REMEDIES AND POWERS 

 

CLAUSE-60   

 

Action where whole of security deposit is forfeited  

In any case in which under any clause or clauses of the contract, the contractor shall have rendered 

himself liable to pay compensation amounting to whole of the security deposit or in the opinion of the 

Engineer-in-charge has abandoned the contract, or is not executing the works in accordance with the 

contract or is presently or flagrantly neglecting to carry out his obligations under the contract, or if the 

contractor employs any employee of the University in defiance to the provisions of clause 32 thereof, 

the Engineer-in-charge on behalf of the University, may, after giving fourteen days notice in writing 

to the contractor, rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the Engineer-in-charge shall be conclusive evidence and in which case the security deposit of 

the contractor, shall stand forfeited, and be absolutely at the disposal of University. And in case the 

contract shall be rescinded under the provisions aforesaid): 

      

i. The contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials, or entered into any 

engagement, or made any advances on account of or with a view to the execution of the 

works or the performance of the contract.   

ii.  ii. The contractor shall not be entitled to recover, or be paid any sum for any work 

actually performed under this contract, unless and until the Engineer-incharge will have 

certified in writing. The performance of such work and the value payable in respect 

thereof, and he shall only be entitled to be paid the value so certified, after deducting 

there from the amount of aforesaid compensation and other charges duly ascertained and 

certified by the Engineer-in-charge to be payable by the contractor. But if such some 

payable by the contractor for any losses, compensation or any other charge shall exceed 

the sum for any work actually performed under the contract and certified by the Engineer-

in-charge, the amount of such excess shall be deemed a debt due by the contractor to the 

University and shall be recovered accordingly.    
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CLAUSE-61     
 

Work at the risk and expense of the contractor   

In every case in which the contract should be rescinded under clause 60 hereof and in the opinion of 

the Engineer-in-charge such work should be done at the risk and expense of the contractor without 

thereby avoiding the contract or relieving the contractor from any of his obligation or liabilities under 

the contract or affecting the rights and powers conferred on the University or the Engineer-in-charge 

by the contract, the Engineer-in-charge on behalf of the University, after giving fourteen days notice 

in writing to the contractor, shall have powers to adopt any of the following courses, as may in the 

opinion of the Engineer-in-charge be desirable: -     

 

a) to measure up the work of the contractor and to take such part thereof, as shall be executed 

out of his hands and to give it to another contractor to complete, in which case any, expenses 

which may be incurred in excess of the sum which would have been paid to the original 

contractor, had the whole of the work been executed by him (of the amount of which excess, 

the certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be 

borne and paid by the original contractor, and may be deducted from any money due to him 

by the University, under the contract or otherwise, or from his security deposit or from the 

value of the performance security given by the contractor under clause 7 hereof.   

b)  to employ labour paid by the department and to supply materials or supply/arrange tools and 

plants to carry out the works or any part of the works, debiting the contractor with the cost of 

the labour and the price of the materials and cost of supply/arrangement, operation and 

maintenance of tools and plants of the amount of which cost and price, a certificate of the 

Engineer-in-charge shall be final and conclusive against the contractor, plus departmental 

charges on the amount so incurred equal to ten percent or such smaller amount as the 

Engineer-in-charge (whose decision in writing shall be final) may be decide, and crediting 

him with the value of the work done, in all respects, in the same manner and at the same time 

and rates, as if it had been carried out by the contractor under the terms of his contract, the 

certificate of the Engineer-incharge as to the value of the work done shall be final and 

conclusive against the contractor.      

  

In the event of any of the above courses mentioned in this clause being adopted by the Engineer-in-

charge, the contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any materials, or entered into any engagement, or made any 

advances on account of, be with a view to, the execution of the works or  performance of the contract.    

 

CLAUSE-62    
 

Contractor remains liable to pay compensation if action is not taken under clauses   

In any case in which any of the powers, conferred upon the Engineer-in-charge by clause 60 or by 

para (a) of clause 61 hereof, shall have become exercisable and the same shall not be exercised, the 

non-exercise thereof shall not constitute a waiver of any of the conditions hereof, and such powers 

shall not withstanding be exercisable in the event of any future case of default by the contractor for 

which, by any clause or clauses hereof he is declared liable to pay compensation amounting to the 

whole of his security deposit and the liability of the contractor for past and future compensation shall 

remain unaffected.       
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Powers to take possession or require removal of or sell contractor’s plant, etc  

In  the  event  of the  Engineer-in -charge  putting  in force either of the power vested  in him  under  

clause 60 or para (a) of the preceding clause, he may, if he so desires, take  possession of  all or  any  

tools, constructional  plants,  materials  and  stores, in or upon the works, or the site thereof, or 

belonging to the contractor, or procured by him and intended to be sued  for the execution of the work 

or any part thereof, paying  or  allowing   for   the  same   in    account   at  the  contract   rates,  or, in 

case of those not being applicable at current markets rates to be certified by the Engineer-in-charge 

whose certificate shall be final otherwise the Engineer-in-charge, may serve notice in writing to the 

contractor or his clerk of the works, foreman or other authorized agent, require him to remove such 

tools, construction plants, materials, or stores from the premises (within a time to be specified in such 

notice) and in the event of the contractor failing to comply with any such requisition, the Engineer-in-

charge may remove them at the contractor’s expense or sell them by auction or private sale on account 

of the contractor and at his risk in all respects and the certificate of Engineer-in-charge as to the 

expenses of any such removal, and the amount of the proceeds and expenses of any such sale, shall be 

final and conclusive against the contractor.    

 

CLAUSE-63       

 

Contract may be rescinded and security deposit for subletting bribing, or if Contractor becomes           

insolvent.  

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to the contrary or without 

his written approval, assign or sublet his contract or attempts to do so; or become insolvent, or 

commence any insolvency proceedings or make any composition with his creditors, or attempts so to 

do; or if any bribe, gratuity, gift, loan prerequisite, reward or advantage, pecuniary or otherwise, shall 

either directly or indirectly be given, promised or offered by the contractor, or his servants or agents 

to any way relating to his office, or employment; or if any such officer or person shall become in any 

way directly or indirectly interested in the contract; the Engineer-in-charge may thereupon by notice 

in writing rescind the contract, and the security deposit of the contractor shall thereupon stand 

forfeited and be absolutely at the disposal of University and the same consequence shall ensue as if 

the contract had been rescinded under clause 60 hereof and in addition to the contractor shall not be 

entitled to receive or be paid for any work therefore actually performed under the contract.                        

 

CLAUSE-64     
 

Deduction of amount due to University on  any account whatsoever to be permissible from  any 

sums payable to the contractor  

Any excess payment made to the contractor inadvertently or otherwise, under this contract or on any 

account whatsoever, and any other sum found to be due to the University by the contractor in respect 

of this contract, or any other contract or work order, or on any account whatsoever, may be deducted 

from any sum whatsoever payable by University to the contractor, either in respect of this contract or 

any work order or contract, or on any other account by any other department of the University; or 

recovered from the contract or as arrears of land revenue.     
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SETTLEMENT OF DISPUTES 

 

CLAUSE-65     

 

Procedures in case of disagreement 

In the event of any disagreement between the Engineer-in-charge and the contractor arising out of the 

contract, the matter shall first be referred to the Project Director for decision who shall, after making 

such inquiries, as  he may deem fit, give his decision in writing not later than three months after the 

reference is made to him. The period for decision of the case by the Project Director may, however, be 

extended by the Vice-Chancellor under special conditions according to the circumstances, 

justification, available in each case. The contractor shall forthwith give effect to the decision of the 

Project Director and shall proceed with due diligence, whether arbitration is intended or not.       

 

Contractor dissatisfied with the decision of the Project Director 

If the contractor be dis-satisfied with the decision of the Project Director or if his decision is not 

forthcoming within the stipulated or extended period/periods and desires arbitration under the 

arbitration clause as hereinafter provided, he shall give notice in writing of such intention to the 

Project Director within a period of twenty eight days of the receipt of the Project Director decision or 

in case no decision is given, at the end of the period or periods within which the Project Director was 

to give his decision. The said notice shall contain the cause of action, material facts of the case and 

relief sought, failing which the decision of the Project Director shall become final, conclusive and 

binding, and the contractor shall be deemed to have forfeited or departed from the claim in excess of 

that allowed by Project Director.  

 

Increase in amount of claim once referred not allowed  

The subsequent inflation/increase in the amount of claim once referred in the said notice shall not be 

allowed nor shall any other claim in respect of the same work be entertained from the contractor at 

any later stage.  

 

Reference to arbitration  

A reference to arbitration shall be made by the contractor in writing not later than three months after 

the completion of the work. Failure to make such a reference within this period shall be deemed to 

mean that the contractor has waived all claims in respect of all disputes.   

(a) Disputes which may be referred to arbitration shall be limited to: -  

 

Disputes for arbitration limited  

i. Any question, difference, or objection, whatsoever which shall arise in  any way, 

connected with or arising out of the contract or/ and       

ii. The meanings of the operation of any part of the contract; or/and    

iii. The rights, duties and liabilities of either party to the contract; or/and    

iv. Whether the contract should be terminated or has been rightly terminated and as 

regards the rights and obligations of the parties as a result of such termination.      

Provided that those matters for which provision has been made in the contract for final and 

binding, decision by the Project Director or the Engineer-in-charge shall be excluded from 

arbitration.  
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b) The venue of arbitration shall be in Lahore. The contractor will have to deposit 20% of the 

amount of claim upto Rs.0.20 million and 10% of claims, exceeding Rs.0.20 million 

alongwith the claim. This amount will be refunded after the Award has been made Rule of the 

Court. Otherwise, the amount deposited will be forfeited.   

 

Arbitration  

c)  In the event of any dispute arising in accordance with the limitations provided in sub-

clause (a) of this clause, the same shall be referred for decisions to sole arbitrator to be 

appointed by the Vice-Chancellor, from among the officers of the department not below the 

rank of Project Director, and other than the Project Director in-charge of the work. In case the 

claim referred is for an amount upto half a million rupees, the decision of the sole arbitrator in 

such cases shall be final and binding on the parties concerned.     

d) In case the amount of the claim referred is over half a million rupees, the dispute shall be 

referred to the award of two arbitrators, to be appointed from the Project Directors of the 

department, other than the Project Director in-charge of the work, one to be nominated by the 

Vice-Chancellor of the University and the other by the contractor. In the case of the said two 

arbitrators not agreeing, the case shall be referred to the award of an umpire who shall be a 

professor of the University not below the rank of full professor to be appointed by the Vice-

Chancellor. The decision of the two arbitrators/ umpire, as the case may be shall be final and 

binding on the parties concerned. Where the matter involves claim for the payment of 

recovery or deduction of money only, the amount, if any, awarded in the arbitration shall be 

recoverable in respects of the matter so referred.                    
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(Appendix-A)  

ADDITIONAL CONDITIONS 

The following conditions shall apply in addition to the General Conditions specified in contract form 

for execution of works forming part of the Tender documents.    

1.  The work shall be carried out strictly in accordance with the Government of the Punjab 

Highway Department standard specifications for Road and Bridges Construction (Latest 

Edition) as amended upto date which form an integral part of the contract except where 

otherwise specified.    

2.  In case of firm/ company the power of Attorney must accompany the tender.    

3.  The Contractor shall, before commencement of any work set out accurately the position as 

shown on the lay out plans and other drawings. He shall wherever directed establish 

permanent bench marks at his own cost adjacent to the work. After the contractor having set-

out the work, the pegs and other marks shall be checked by the Assistant Engineer personally 

who shall then certify in writing that the work is correctly set out and that construction may 

commence. Any work done in contravention to this shall entirely be the responsibility of the 

Contractor and may be dismantled if required by the Engineer at the cost of the Contractor.    

4.  The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material 

for the embankment and sub grade as approved by the Engineer. The borrow areas shall not 

be located within the right of way of the road. No borrow pits shall be located within the 

Highway Land as well as within thirty meters of the toe of the embankment.    

5.  Arrangement of the requisite plant and machinery, compaction and gradation control 

equipment, leveling instruments, templates and straight edges etc, shall be the sole 

responsibility of the Contractor.     However, any plant and machinery, if available with the 

Department, may be given to the contractor on hire at the rate to be fixed by the Engineer. 

The Contractor shall be responsible for carriage of such machinery from the place of 

availability and return it where directed within the jurisdiction of University’s Campuses 

concerned. The hire charges shall be recovered from the date the machinery is physically 

handed over to the Contractor upto the date it is physically returned. The hire charges shall be 

recovered irrespective of the fact that the machinery remained idle in the custody of the 

Contractor due to any reasons.    

The contractor shall be responsible for its safe custody, proper maintenance and timely 

servicing and routine repair costing not more than Rs.50% any one time to keep the 

machinery in good working condition during the period the machinery remained with him. 

The Oil/ Lubricants shall be checked/ changed under the direct supervision of the Executive 

Engineer. The hire charges in addition to the pay of crew and the P.O.L, which shall be 

procured by the Contractor at his own cost, in respect of the equipments machinery mentioned 

in the schedule annexed here to are shown against each.     

6.  The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as 

determined by the Engineer. The Contractor shall not be allowed to commence the work 

without adequate arrangements of water and sufficient number of water lorries which shall be 

equipped with proper sprinkling arrangements.          
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7.  The Contractor shall not be allowed to use the inspection road made and maintained by the 

department. He shall have to make and maintain his own haul road.    

8.  The contractor shall protect his work from damage by traffic or otherwise and no material 

shall be stacked within the formation limits.    

9.  The Contractor shall provide and maintain a field control laboratory at site of work with 

necessary accommodation and requisite sets of equipment and trained personnel to carry out 

the following day to day tests: -    

(i)  Gradation control tests for aggregate materials for sub base, base and surfacing.   

(ii)  Compaction control test for sub grade, sub base and base course.   

(iii) Test for temperature control for heating the bitumen and rate of spread of bitumen and 

aggregate.   

The Contractor shall make the above equipment available to the Engineer’s representative 

free of cost, for any testing which he may direct to be carried out for verification of the results 

carried out by the Contractor or otherwise.   

10. The Contractor shall carry out the following minimum number of final tests to ensure that the 

work carried out by him conforms to the prescribed specifications. The test results shall be 

recorded in the prescribed forms and shall be produced on demand to the Engineer or his 

representative.     

(a)  For graduation control of aggregate, at least one sieve test for every 2000 Cft (Two 

thousand cubic feet).    

(b)  For determination of field compaction as per specified compaction of the sub grade, 

sub base and base, a minimum of one test for every 100 linear feet of a road shall be 

carried out. The location of the tests shall be scattered all over the width, not 

according to any set pattern, so as to get true representation of the degree of 

compaction achieved. These tests shall be repeated for each layer compacted.    

(c)  Laboratory densities, at least one for each AASHO soil group or sub group and at 

least one for each one thousand linear feet of embankment. Similarly for sub base and 

base course materials at least three initial Laboratory densities shall be determined for 

each source of aggregate.    

(d) For quantity of bitumen and aggregate in bituminous surfacing a minimum of one test 

shall be carried out on a day’s job and temperature of bitumen shall be observed every hour of 

the work.   

11.  All jungle clearance before the commencement of work will be the responsibility of the 

Contractor and no payment will be made on this account. The tree shall however, be got 

removed by the Department itself or the Contractor paid for the same.             

12.  Service road shall be made/ maintained by the Contractor at his own cost without any extra 

payment from the Department.    
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13.  The bitumen for use in the road work shall be obtained by the contractors from NATIONAL 

REFINERY LTD, KARACHI, and documentary evidence in support thereof shall be 

produced to Executive Engineer for his reference and record.    

14.  Any other item not included in Bid Schedule if got executed at site will be paid as per item 

rate based on MRS.    

15.  In case of variation in T.S rate and quoted rate of particular item is beyond permissible limit, 

then the running payment of such items will be allowed at the rates provided in T.S estimate 

within permissible limit, during the course of execution of work. The balance payment on 

account of variation on rate will be allowed at the completion of the project or completion of 

item with extra ordinary low rate whichever is earlier.    

16.  Work will be executed strictly according to the scope and provisions of technically sanctioned 

estimate. Item of work executed in violation of provision of the sanctioned estimate in respect 

of location, scope, specification, quantity and rate would not be entered nor paid by the field 

formation.    

17.  Clause 37, 41 & 60 of the tender contract documents shall be operated by the Engineer In 

charge after obtaining prior approval form the competent authority as per Delegation of 

Financial Power Rules 2006.    

18.  The secured advance in terms of clause 45 of the agreement shall be paid only for the 

imperishable materials brought at site and which the contractor intends to consume within 

reasonable time and be recovered on its actual consumption or months whichever is earlier.    

19.  Any contracting agency quoting the rates (Cost of tender below 5% of the estimated figure), 

the deficient amount i.e. below 5% of the estimated cost would be deposited in cash within 07 

days of the issuance of Acceptance letter otherwise his contract will be rescinded and earnest 

money forfeited in favour of the UNIVERSITY in Public interest along with black listing of 

the firm.      
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        (Appendix-B)   

SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE 

SUPPLIED FROM THE DEPARTMENTAL STORE FOR WORKS 

CONTRACTED TO BE EXECUTED AND THE RATES AT WHICH 

THEY ARE TO BE CHARGED FOR 

(See CLAUSE-30) 

Particulars Rates at which the material will be charged to the 

contractors 

Place of delivery 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

Note: - The Person or firm submitting the tender should see that the rates in the above schedule are 

filled up by the Executive Engineer before the issue of the form prior to the submission of the tender.              

 

 

        (Appendix-C)   
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SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE 

UNIVERSITY AT THE REQUEST OF THE CONTRACTOR 

(SEE CLAUSE 30) 

The equipment and/or constructional plant listed in the following table are available with the 

employer and can provide to the contractor at his request, at the rental rates and places set out therein.        

Sr. # Description 

Hire Charges per day without 

Cost of JPOL, Drew, 

Transportation Charges & 

Running Repairs 
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        (Appendix-D)   

SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR  

SUPPLIERS WHOSE PRICES FOR THE SPECIFIED MATERIALS  AT 

THE PLACES SHOWN AGAINST EACH ARE TO FORM  BASIS OF 

PAYMENT OF PRICE VARIATION 

“(See Clause 55)” 

Name of Item 
Name of Manufacturer or 

Supplier 

Price at Places which are to 

form basis of Price Variation 

 (i) Cement 
Javadan Cement Karachi  

(Ex-factory) 
Best Way Cement Limited 

(ii) Steel 

a) M.S Bars (Plain &      

deformed) 

Pakistan Steel Mills Karachi Pakistan Steel Mills Karachi 

       b) M.S sections Pakistan Steel Mills Karachi Pakistan Steel Mills Karachi 

       c) High Tensile Steel  Wire 
Metropolitan Steel 

Corporation Ltd. Karachi    

Metropolitan Steel Corporation 

Ltd. Karachi    

       d) M.S & G.I pipe 

i. M/S Karachi pipe Mills     

Ltd. Karachi. 

 ii. M/S Pioneer Steel Mills 

Muridke, Distt. Sheikhupura   

i. M/S Karachi pipe Mills     

Ltd. Karachi. 

 ii. M/S Pioneer Steel Mills 

Muridke, Distt. Sheikhupura   

(iii) Asbestos cement pipes   
M/S Dadax Eternit Ltd.  

Karachi.  

M/S Dadax Eternit Ltd.  

Karachi.  

(iv) P.V.C Pipes  Pakistan PVC Ltd. Karachi. 
Beta Pipes. (M/S Shafi Sons 

Engineering Pvt. Ltd) 

(v) Cement and Steel  

Bars for R.C.C Pipes  
As per item (i) & (ii) above As per item (i) & (ii) above 

(vi) Bitumen National Refinery Karachi   Attock petroleum Ltd. Karachi 

(vii) High Speed Diesel 
Advisory Committee’s 

Notifications   

To be ascertained by Advisory 

Committee notified by Govt.   

 

(viii) Bricks 

a. Bricks 

b. Tiles 

c. Gutka 

To be notified by the 

Government 

To be notified by the 

Government 

(ix) Stone Aggregate 

a. Stone metal for sub base. 

b. Stone metal for base 

course. 

c. Crushed bajri 

To be notified by the 

Government 

To be notified by the 

Government 

(x) Labour 
To be notified by the 

Government 

To be notified by the 

Government 
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(Appendix-E)   

KHWAJA FAREED UNIVERSITY OF ENGINEERING 

& INFORMATION TECHNOLOGY RAHIM YAR 

KHAN 

____________________________________Department 

CONTRACT AGREEMENT 

(SEE CLAUSE 6) 

This agreement made this _______________________________ day of   20_______________ 

BETWEEN KHWAJA FAREED UNIVERSITY OF ENGINEERING AND INFORMATION 

TECHNOLOGY, RAHIM YAR KHAN as represented by the Executive Engineer ______________            

Campus______________________   on the one part and 

___________________________________(hereinafter called the Contractor) on the other part. 

WHEREAS tenders have been received by the University for the construction, completion and 

maintenance of ______________________________________________________________.                                     

(Name of work) 
 

as well as possible new and ancillary works associated therewith which have to be executed in 

accordance with the contract document, and the tender by the contractor for the construction, 

completion and maintenance of such works has been accepted by the University.   

  NOW, THEREFORE, for and in consideration of the promises, convents and agreement 

hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant and 

agree as follows: -    

i. In consideration of the covenants and agreements to be kept and performed by the contractor 

and for the faithful performance of the contract and the completion and maintenance of works 

embraced therein, according to the specifications, drawings and conditions herein contained 

and referred to the University shall pay and the contractor shall receive and accept as full 

compensation for everything furnished and done by the contractor under this agreement and 

the tender price stipulated in the contractor’s tender at the times and in the manner prescribed 

the contract.   

ii. The said work shall be started within the period specified in item No.(f) of the memorandum 

of work, following the, receipt of written order of the Executive Engineer KFUEIT, RYK. to 

proceed with and the contractor shall complete fully the works within the stipulated period 

reckoned from the commencement of work, subject to such extensions of time s  as may be 

granted under the conditions of contract except for maintenance which shall be completed 
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within the period named in item (g) of the memorandum hereto annexed after issuance of the 

final certificate of completion. 

iii. The following documents shall be deemed to form and be read and construed as part of this 

agreement: -   

a)   The said tender and covering letter and subsequent undertaking, if any,    

b)   The drawings,    

c)   The conditions of contract and additional conditions, if any,         

d)    The specification;   

e)    The bid schedule;   

f)    Addendum No.1 to ________________________ 

         (Which have been incorporated in the tender)   

g)   Schedule of materials to be supplied from the departmental store;   

h)   The scale of rates and prices;   

i)   The letter of acceptance; and   

j)   The performance security.  

   

iv.  All disputes of differences between the parties in connection with or arising out of this 

agreement shall be settled in accordance with the provisions of relevant clause of the 

conditions of contract.       

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and 

the year hereinbefore set forth.       

 

 

Signed by____________________________   Signed by__________________________        

              (Contractor)           (Executive Engineer)    

 

Campus ____________________________             

For and on behalf of the 

Vice-Chancellor of the KFUEIT, R.Y.Khan      

     WITNESS       

1. __________________________________             

2. __________________________________       
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(Appendix-F)   

BANK GUARANTEE 

(See Clause 7) 

 Penal sum of bond__________________________________________________________________.                                     

(express in works and figures) 

KNOW ALL MEN BY THESE PRESENTS THAT MR. / MESSERS ______________________  

           (Name of Contractor) 

Whose official address is _____________________________________________________________                           

As principal (s) (herein after referred to as principal) and the Habib Bank Limited Shahi Road Branch, 

Rahim Yar Khan or scheduled bank (s) of Pakistan (hereinafter appearing in the schedule of sureties, 

as sureties (hereinafter some time called the surety at the request of the principal are held and firmly 

bound to the Khwaja Fareed University of Engineering & Information Technology, Rahim Yar Khan 

acting through the Executive Engineer ______________________ Campus ____________________        

or his successor or assignees) a body organized and existing under and by virtue of laws of the 

University in the  penal sum of the amount stated above, lawful money for the payment of which sum 

well and truly made we bind ourselves our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents.        

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as well as, 

severally only for the purpose of allowing a joint action against any or all of us and for all other 

purposes, each surety bond itself, jointly and severally with the principal for the payments of such 

sum only as set forth opposite its name in the following schedule: -    

SCHEDULE OF SURETIES 

Name of bank, branch and address      limit of liability                                  

_______________________________    _____________________________ 

_______________________________    _____________________________ 

_______________________________    _____________________________ 

The conditions of the above obligation is such that:    

WHEREAS, the tender of the above bounden principal has been accepted and he has entered 

into a contract with the Executive Engineer_____________________________________.                                       

Division ___________________________  for the work________________________________ .                   

(Name of work)                    

______________on the ______________   day of  20 ______________       

AND WHEREAS, under the terms of the contract University has required the principal to furnish a 

performance guarantee to form a part of the contract.    

NOW THEREFORE, it is agreed as follows:-   

1)  If the above bounden principal shall well truly and faithfully perform the contract and 

comply with and fulfill all the undertakings, terms and provisions thereof, and satisfy all 

the obligations of the said principal arising there under, and comply with all covenants 

therein contained and contained in the specifications, plan and other instruments 

constituting a part of the contract, required to be performed by the said principal, in the 

manner and within the time provided in the contract or any extension thereof that may be 

granted by the University with or without notice to the surety (s) and shall fully 

indemnify and the University, for all costs and damages which the University may suffer 

by reason of failure so to do, and shall fully reimburse and repay the said Executive 

Engineer___________________________.     
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Campus______________________ all out lay and expenses which may incur in making 

good any such default and reasonable counsel fee incurred in the prosecution or defense 

of any action arising out of or in connection with any such default, and shall pay all 

persons who have contracts directly with the principal for labour and materials, if any, in 

connection with the work performed under the contract or otherwise been rescinded by 

the University under the provisions of clause 60 of general conditions of contract, then 

this obligation shall be null and void and of no effect, otherwise in full force and effect 

and virtue.      

 

2)    The said surety, for value received, hereby stipulate and agree that no change in or in 

respect of any matter or thing concerning the said contract on the part of the University or 

the Engineer-in-charge, extension in time, alteration in or addition to the terms of the 

contract between the University and the contractor to the extent and nature of the work be 

construed, completed and maintained there under, or the specifications accompanying the 

same shall in any way affect its obligations to this guarantee and it does hereby waive 

notice of any change, extension in time, alteration or addition to the terms of the contract, 

or to the specification.       

 

3)   The liability of the surety is irrevocable and shall in no case exceed the aggregate amount  

stated on the top of this guarantee which each surety binds itself and promise to pay the  

whole or any part of this amount on demand to the Executive 

Engineer_____________________ Campus ______________________without question 

and without reference to the principal. Provided that the notice of demand shall be given 

by the aforesaid Executive Engineer, in writing to the surety.    

 

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument 

under its seal on this ___________________ day of 20 ___________    the name and corporate seal of 

the surety being hereto affixed and these presents duly signed by its undersigned representatives 

pursuant to the authority of its governing body.   

____________________________ 

Principal (Contractor)         

Address: ____________________________ 

Sureties:   1. Any scheduled bank of Pakistan     

   

Seal 

Signed, sealed and delivered by the said principal and sureties in the presence of:    

Witnesses:   

1. 

Name: _____________________________ 

Address: ___________________________              

___________________________________ 

2. 

Name: _____________________________ 

Address: ___________________________              

___________________________________ 
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 (Appendix-G)    

To    

The Project Director,           

  ________________________ 

 

Subject: - RELEASE OF SECURITY FOR ______________________________________________ 

    _________________________________________________________________________ 

                 _________________________________________________________________________ 

 

  It is submitted that the work __________________________________________________________ 

___________________________________________________________________being executed 

under Agreement No. _________________________________ has been completed satisfactorily and 

in accordance with the provisions of contract and technically sanction estimate. The final 

measurements of the work has been recorded in the measurement book No. ___________________     

Page No. ____________________ to  _____________________  .      

 

Executive Engineer 

(XEN Incharge)     

No & Date even.    

  Copy if forwarded for information to the: -    

i. Project Director.   

ii. Assistant Engineer, Building & Works Department, KFUEIT, R.Y.Khan.  

He is requested to submit the final bill of the contractor on the basis of measurement as 

detailed in the body of the letter.   

iii. Admin Officer (PWA) ______________________ to the maintenance period and release 

of security will be governed from the date of issue of this letter.      

 

Executive Engineer           

(XEN Incharge)                      
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(Appendix-H)   

               Government of the Punjab                  

  Finance Department        

 Dated Lahore, the 7th December, 2007   

 

NOTIFICATION 

   No.RO (Tech) FD 18-44/2006. in exercise of the powers conferred upon him under Article 119 of 

the Constitution of the Islamic Republic of Pakistan, 1973, the Governor of the Punjab is pleased to 

direct that in the Punjab Departmental Financial Rules (Financial Hand Book No. 3), the following 

further amendments shall be made:    

 AMENDMENTS    

In the said rules: -    

a)  In rules 7.36 for sub-rule (b), the following shall be substituted: -    

“Where tendered amount as mentioned in the letter of acceptance exceeds rupees ten million, 

the competent authority may, on the request of the contractor, sanction a mobilization 

advance upto fifteen percent of the said tendered amount in the manner and subject to the 

following conditions; -    

i.  Initially, a sum equal to ten percent of the tendered amount and thereafter a further 

sum equal to five percent of the tendered amount may be sanctioned on the furnishing 

of a certificate by the Engineer-in-charge of the work to the effect that mobilization 

by the contractor is complete in all respect necessary for the due commencement of 

work;    

ii.  The contractor shall furnish a guarantee in the shape of Form DFR (P.W) 28-A in 

favour of the Government from any bank declared to be a Scheduled Bank by the 

State Bank of Pakistan;    

iii.  The authority accepting the tender shall personally verify the bank guarantee;    

iv.  No interest shall be charged on a mobilization advance;    

v. The recovery of mobilization advance shall commence after lapse of 20% contract  

period or after the execution of the 20% of the work (financial terms) whichever is 

earlier. The rate of recovery shall be 25% of the value of work done in each interim 

pay certificate (running bill); and    

vi.  In case of contractor fails to execute the work in accordance with the terms of the 

contract, the security offered in respect of the mobilization advance shall be forfeited 

to the creditor of the Government”; and   

   b)  for the form “D.F.R (P.W) 28-A”, the following shall be substituted: -               
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FORM D.F.R. (PW) 28-A 

(REFERRED TO IN RULE 7.36) 

FORM OF GUARANTEE 

 

WHEREAS a contract for work has been awarded by the Khwaja Fareed University of Engineering & 

Information Technology, Rahim Yar Khan acting through the Khwaja Fareed University of 

Engineering & Information Technology, Rahim Yar Khan _________  Department (hereinafter called 

the University) to M/s____________________________        (hereinafter called the Contractor.)     

AND WHEREAS under the terms of the said contact the University has agreed to advance a sum of 

Rs._________________________   to the Contractor for execution of the said work. The said amount 

shall be recovered after lapse of 20% contract period or after the execution of the 20% of the work 

(financial terms), whichever is earlier. The rate of recovery shall be 25% of the value of work done in 

each interim pay certificate (running bill):   

AND WHEREAS the University has required the Contractor to furnish a bank guarantee from any 

scheduled bank for securing the payment of the sum advanced thereon: -   

  It is agreed as follows:-     

(1)  I, __________________________acting on behalf of ______________________________ 

(hereinafter called the guarantor) hold and firmly bind to the University in the sum   of 

Rs.__________________(Rupees ______________________________________________ ) 

payable on the same sum given as mobilization advance to the contractor.      

(2)  The guarantor hereby undertakes to pay the said amount payable to the University on demand 

in case the contractor makes a default in the payment of said amount under the terms & 

conditions of the contract.   

(3)  The guarantee shall be irrevocable and shall remain in force till the sum advanced payable 

thereon has been repaid in fully by the contractor. 

(4)  The liability of the guarantor shall in no case exceed the aggregate amount of 

Rs.____________ (Rupees ___________________________) payable thereon for the 

payment of which the guarantor hereby undertakes to bind itself and promises to pay the 

whole or any portion of this amount to the University without making a reference to the 

contractor.  

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee 

 this _________ day of ___________________20          

                      GUARANTOR              

    (SCHEDULED BANK)    
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KHAWAJA FAREED UNIVERSTY OF ENGINEERING AND INFORMATION 
TECHNOLOGY 

  RAHIM YAR KHAN.  

 Construction of  Water Distribution Network  ( R.O Plant) 
Part A  

 

Summary of Cost 

  
 

Sr. No DESCRIPTION 
 

 Amount (Rs.) 

   

1 Cost Estimate of Water distribution Network                                              

2 Sub total Cost (1+2)                                          

 
Total Cost (4+5)                               
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Estimate OF  Water Distribution Network 
  BOQ   
 

Sr. 
No 

DESCRIPTION 

 Quantities and Amount as per BOQ  

  
 Total 

Quantity   
 Unit  

 Unit Rate  
(Rs.)  

AMOUNT 
(Rs) 

          
 

 Providing ,fixing 
,cutting,jointing and 
disinfection of UPVC pipe, 
Class B (6bar) including cost 
of upvc pipe fitting and 
accessrise, complete in all 
respect as per drawing and 
specification as per 
approved manufacture.       
(NON MRS) 

        
 

  i) 3'' dia        
11000 

P/RFT 

  
 (NON 
MRS) 

  ii) 4'' dia          
1100 

P/RFT 

  
 (NON 
MRS) 

  iii) 6'' dia             
500 

P/RFT 

  
 (NON 
MRS) 

  Total Cost Of UPVC 
pipe, Class B  

                       
  

 

       

       

       

       

       

 

 

 

 

 

 

 

 


