KHWAJA FAREED UNIVERSITY OF ENGINEERING
& INFORMATION TECHNOLOGY RAHIM YAR
KHAN

Building and Works Department

TENDER / CONTRACT FORM
FOR
EXECUTION OF WORK

Name of Work Construction of Disposal Station at KFUEIT RYK

Name of Contractor

Renewed Vide No.

Estimated Cost of Work Rs. Rs: 26,822,920/=

Amount of Earnest Money Rs.

Time Limit

Deposit at Call No.

Tender Fee Amounting to Rs.

Challan No.

Admin Officer/Assistant
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Agreement No.

KHWAJA FAREED UNIVERSITY OF ENGINEERING &
INFORMATION TECHNOLOGY RAHIM YAR KHAN

PERCENTAGE/ITEM RATE TENDER AND CONTRACT FOR WORKS

1. Name of Work

2. Estimated Cost Rs.
(Both in figures and words.)

3. Time for Completion

4. Amount of earnest money Rs. (in figures)
Rupees (in words)
5. Issued to

(Name of contractor)

6. On payment of Rs.

(Both in words and figures)

Signature
(Official Issuing the form)
Dated

Office Stamp

Note: - The officer opening the tender shall reject the tender which does not bear the stamp and
signature of the issuing official and which is not submitted by the same contractor to whom
the tender form was issued.

(This page is to be filled in by the issuing official)

GENERAL DIRECTIONS FOR THE GUIDANCE OF TENDERERS

Contractor Accepting Officer /Executive Engineer / Project Director




1. These directions are provided to assist the tenderer in preparing and submitting his tender. The tender
shall contain all information and data required to be furnished and shall be prepared and submitted
in accordance with the instructions set forth herein.

2. All necessary documents, such as copies of specifications (excluding standard specification books
etc), contract documents, including bill of quantities, estimated rates and any other documents
required in connection with the preparation of tender or execution of works, signed, by the Engineer-
in-charge will accompany the tender form and the cost of such annexed documents will be reflected
in the cost of the tender form.

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in connection
with the preparation and submission of his tender.

4. No single tender shall include more than one work. A tenderer who wishes to tender for two or more
works shall submit tender for each work, separately.

5. The memorandum of work tendered for, and the schedule of materials and equipment to be supplied
by the Engineer-in-charge and the rates at which they are to be charged for (annexed hereto) shall
be filled in the office of the Engineer-in-charge before the tender form is issued. At this stage the
tenderer should ensure that the tender form so issued is complete in all respects.

6. The tenderer shall note that the ultimate responsibility for the quality of work and its conformity
with the specifications and drawings rests solely with the successful bidder whose tender is accepted.

7. The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for
himself, on his own responsibility, all information that may be necessary for preparing the tender
and entering into contract, and shall determine and satisfy himself by such means as he may consider
necessary or desirable as to all matters pertaining to the tender. The tenderer shall also satisfy himself
before submitting his tender as to the nature of grounds, hydrological and climatic conditions, the
form and nature of the site, the nature and lay out of the terrain, the availability of labour, water,
electric power andtransportation facilities in the area. The tenderer shall specially investigate into
the sources of materials to be used for the works and satisfy himself about the quality and quantities
of materials available for the completion of the work and the means of access to the site, the
accommaodation he may require and, in general, shall himself obtain all necessary information, as to
the risks, contingencies and other circumstances which may influence or affect his tender. The
Engineer-in-charge shall not assume any responsibility regarding information gathered,
interpretation or deduction which the tenderer may arrive at, from the data that may be furnished
with the contract documents.

8. (@ The tenderer shall fill up the bid schedule.
(b) In case tenders are called on item rate basis, the tenderer shall quote his own unit rate
in the bid schedule on which he is willing to undertake each item of work.

9. (i) The tenderer shall work out the amount against each item of work in the bid schedule
and will indicate the total amount of his tender on which he is willing to complete the works.
The total amount worked out in the bid schedule shall be entered by the tenderer in his
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tender as his tender price for the work. In case of discrepancy between amounts in figures
and in words, the amount in words shall prevail.

(i) Should any discrepancy be found in the amount of pay items or if a column of
amount is found blank after filling in a unit rate, the unit rate filled by the tenderer will be
extended in working out of the amount of the tender and the total amount of the bid schedule
will be adjusted accordingly.

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will
be worked out on the basis of the amount divided by the quantity of the item shown in the
bid schedule.

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of the
pay items of the bid schedule, the Engineer-in-charge shall fill in the blanks by noting the
word “Nil” in such blanks at the time of opening of the tender. Such pay items shall be
deemed to be covered by the rates of other items.

(V) If the tenderer does not accept the adjusted / corrected amount of tender according to
the above provision, his tender shall be rejected and the earnest money forfeited.

10. The tender which proposes any alteration in the works specified in the bid schedule or in the
time allowed for carrying out the works or in any other condition mentioned by the
Engineer-in-charge, will be liable to rejection. The tenderer shall sign each and every page
of the tender and contract documents, without making any alteration. All enclosures issued
with the contract documents, shall be attached with the tender duly signed by the tenderer.
Any addition or alteration made after filling the form shall be duly attested by the tenderer.
Non-compliance of this condition shall render the tender liable to rejection.

11. The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out and
corrections rewritten legibly and attested by the tenderer. Any addition or alteration made
after filling the from shall be duly attested by the tenderer. Non-compliance of this condition
shall render the tender liable to rejection. Any tender with unattested correction shall be
attested by the tenderer in the presence of other tenderers at the time of opening of the tender
except that no correction shall be permissible in the rate or amount of the bid schedule or in
the tendered price after the opening of the tender.

12. Additional clause(s) for a particular work shall be typed on separate sheets by the Engineer-
in-charge, which will be annexed to the contract documents specifying the number of sheets.
The tenderer shall not add or delete any additional clause(s) in the additional clause(s)
sheet(s), provided by the Engineer-in-charge.

13. The quantities mentioned in the bid schedule are estimated quantities, to be used for
preparing tenders, and the Engineer-in-charge does not expressly nor by implication agree
that the actual amount of works to be performed will correspond therewith. No payment will
be made on account of anticipated profits for work covered by the contract which is not
performed, nor will any adjustment in the unit rates set forth in the bid schedule be made
because of an increase or decrease in the actual quantities from the estimated quantities
indicated therein, except as determined in accordance with the provisions of clause 42 of the
general conditions of contract.

14. No tender without earnest money shall be entertained. Earnest money, calculated @ 2% of
the estimated cost of the work (rounded suitably), shall be in the form of deposit at call
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receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the
Engineer-in-charge within a week of opening of the tenders and in any case not later than
thirty (30) days following the date set for opening of tenders except in cases where the
tenders are to be accepted by the respective competent authority, in those cases the earnest
money of only three lowest bidders will be retained and returned to the unsuccessful bidders
not later than (60) days of opening of the tenders. In the event of the tender being accepted, a
receipt for the earnest money forwarded therewith, shall there upon be given to the
contractor. The earnest money of the successful tenderer on execution of the contract
covering work will be adjusted towards the amount of security deposit to be retained from
the first amount(s) payable to the contractor under the contract.

15. The successful tenderer will be required to enter into a contract, furnish the performance
security (wherever required) and to commence the work within the time specified in the
memorandum of work. Should the successful tenderer refuse or fail for any reason to enter
into contract, or to furnish the performance security or to commence the work within the time
specified in the memorandum of work, it should constitute a just cause for the annulment of
the award and in the event of such annulment, the entire earnest money shall be forfeited to
UNIVERSITY, as compensation for such default.

16. (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of

a tender being submitted by a firm, it shall be signed separately by each member thereof, or
in the event of the absence of any partner, it shall be signed on his behalf by a person holding
a power of attorney authorizing him to do so. Such power of attorney should be produced
with tender and it must disclose that the firm is duly registered under the partnership Act,
1932 or any other law in force.

(i) The tender submitted by a joint venture of two or more firms shall be accompanied,
by a document of formation of the joint venture, duly registered and authenticated by a
competent court, in which shall be stated precisely, the conditions under which it shall
function, its period of validity, the person(s) authorized to represent it and accept its
obligations the participation of several firms forming the joint venture and any other
information necessary to permit a full appraisal of its function.

(iii)  Atender submitted by a corporation must bear the seal of the corporation and be
attested by its Secretary.

(iv) In all cases, the tender must be signed by an individual or individuals having powers
to legally bind the firm, joint venture, corporation or companies on whose behalf
they are signing.

17. Each tenderer shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender and of the rates and prices stated in the bid schedule, which
rates and prices shall, except in so far as it is otherwise expressly provided in the contract,
cover all obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the work.

18. The tenderer may modify or withdraw his tender after submission, provided that the
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modification or notice of withdrawal is received in writing by the Engineer-in-charge prior to
the prescribed deadline for submission of tenders. The tenderer’s modification or notice of
withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes
additionally marked “MODIFICATION OR WITHDRAWAL” as appropriate. No tender
may be modified subsequent to the deadline for submission of tenders. Withdrawal of a
tender during the interval between the deadline for submission of tenders and the expiration
of the period of tender validity i.e. sixty (60) days as specified by the tenderer in the form of
tender may result in the forfeiture of the tender security.

The tenderer shall submit the original tender documents complete in all respect and keep a

copy of the tender for his own record. The original should be sealed in an inner and an outer
envelope, duly marking the envelopes as “ORIGINAL”. The inner and outer envelopes shall (a) be
addressed to (Executive Engineer), (b) and bear the following identifications: Tender for (Name of
Contract), (Reference Number of Tender), and the words “DO NOT OPEN BEFORE (Time and
Date, set for opening)”. The inner envelopes shall indicate the name and address of the tenderer to
enable the tender to be returned unopened in case it is declared to have been received late is otherwise
unacceptable. If the outer envelope is not sealed and marked as instructed above, the Engineer-in-
charge will assume no responsibility for the misplacement or premature opening of the tender
submitted. A tender opened prematurely because of improper identification will be rejected.

The tenderer shall indicate in the space provided in the tender his full and proper address at which
notices may be legally served on him and at which all correspondence in connection with his tender
and the contract is to be sent.

The presentation of tender implies full acceptance on the part of the tender of these instructions and
all other conditions set forth in the contract document.

Any tender received by the Executive Engineer (Engineer-in-charge) after the deadline for
submission of tenders prescribed in the Notice Inviting Tenders will be returned unopened to the
tenderer.

The Engineer-in-charge or his duly authorized officer (not bellow the rank of Assistant Engineer)
will open tenders in the presence of intending tenderers or their authorized agents, who may be
present at the time. The officer opening the tender will announce the name of tenderer, tender rates
and the presence of requisite tender security.

Promptly after the opening of tenders, the Engineer-in-charge will undertake a detailed evaluation
of tenders. The Engineer-in-charge will determine whether each tender is substantially responsive to
the requirements of the tender documents and conforms to all the terms, conditions and specifications
of the tender documents without material deviation or reservation. If a tender is not substantially
responsive to the requirements of the tender documents, it will be rejected by the Engineer-in-charge,
and may not subsequently be made responsive by the tenderer having corrected or withdrawn the
non-confirming deviation or reservation.

Except for information to be read out by the Engineer-in-charge at the time of opening tenders in
accordance with para 23 above, no information relating to the examination, clarification, evaluation
and comparison of tenders and recommendations concerning the award of contract shall be disclosed
to tenderers or other persons not officially concerned with such process. Any effort by a tenderer to
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influence the process of examination, clarification, evaluation and comparison of tenders, and in
decisions concerning award of contract, may result in the rejection of his tender.

To assist in the examination, evaluation and comparison of tenders, the Engineer-incharge may ask
tenderers individually for clarification of their tenders, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the price
or substance of the tender shall be sought, offered or permitted except as required to confirm the
correction of arithmetical errors discovered by the Engineer-in-charge during the evaluation of the
tender. (a) In case the total tendered amount is less than 5% of the approved estimated (DNIT)
amount, the lowest bidder will have to deposit additional performance security from the Scheduled
Bank ranging from 5% to 10% as under, within 15 days of issuance of notice or with in expiry period
of bid, whichever is earlier.

TOTAL TENDERED AMOUNT ADDITIONAL
BELOW CORRESPONDING PERFORMANCE
ESTIMATE COST SECURITY
5% 5%
6% 6%
7% 7%
8% 8%
9% 9%
10% 10%

The Engineer-in-charge shall have the right of rejecting all or any of the tenders without assigning
any reason thereof. The Engineer-in-charge will not be bound to award the contract to the lowest or
to any other tenderer.

The unit rates and prices entered in the bid schedule will be the rates at which the contractor will be
paid (Subject to the adjustment specified in clause 55 of the annexed conditions) and shall be deemed
to include all costs of performing the work, including income tax, super tax, and/ or other charges,
duties and taxes of the government, autonomous, semi-autonomous and local bodies, profits and
costs of accepting the general risk, liabilities and obligations set forth in or implied from the contract.

Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form or any
extension thereof that may have been granted by the tenderer, the Engineer-in-charge will notify the
successful tenderer by cable and confirm in writing by registered letter that his tender has been
accepted. This letter of acceptance shall name the sum which will be paid in consideration of the
execution, completion and maintenance of the works as prescribed in the contract, (hereinafter called
the contract price). The notification of award will constitute the formation of the contract.

At the time, the Engineer-in-charge notifies acceptance of the tender to the tenderer, he will send the
tenderer the form of agreements between the parties. Within fifteen (15) days of receipt of the form
of agreement, the successful tenderer shall furnish the performance security (10% of the contract
price) and sign the contract in the presence of Engineer-in-charge.

After the successful tenderer has signed the contract and furnished adequate performance security
the Engineer-in-charge will notify to the unsuccessful tenderers that they were unsuccessful.

Contractor Accepting Officer /Executive Engineer / Project Director




32 The completion period will be reckoned from the date of delivering the award or the handing over
of the site to the contractor, whichever is later.

33 A copy of the contract agreement may be obtained by the contractor at his own cost.

TENDER FOR WORK

To,

The Executive Engineer,

Contractor Accepting Officer /Executive Engineer / Project Director




Dear Sir,

I/We

(Name of the Contractor)
the undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid schedule
and addenda Nos. thereto, for the work of

(Name of the Work)

and the works associated therewith, and having examined the site of the above named works, orhaving caused
the site to be visited on our behalf by my/our competent and reliable agent, and having satisfied myself/
ourselves as to all conditions under which the above named work must be performed, hereby offer to execute,
complete and maintain the whole of the above mentioned work including its ancillary works associated
therewith, in accordance with the said contract documents, including the addenda indicated above a tender
price of Rs. (Rupees)

or such other
sums as may be ascertained in accordance with the said conditions of contract and the rates, and the prices
set forth in the bid schedule:

2. As security for the due performance of the undertaking and obligations of this tender I/We submit
herewith a deposit at call receipt No. dated in the amount of Rs.
(Rupees) from the Bank Branch drawn

in your favour or made payable to you as earnest money, the full value of which will be absolutely forfeited
to UNIVERSITY without prejudice to any other rights or remedies of the University, should I/We withdraw
or modify the tender within its validity period of sixty (60) days, following the date of receipt of tender.

3. I/We understand that if my/our tender is accepted, the full value of the earnest money as attached
with the tender shall be detained by the University towards the amount of security deposit specified in
clause 48 of the said conditions of contract and item (d) of the memorandum of work.

4, Should this tender be accepted by you I/We hereby undertake: -

(a) To sign all the necessary documents for entering into a contract agreement in the form set out in
the contract document within fifteen (15) days following your notification of such acceptance.

(b) To commence the work within the stipulated time named in item(f) of memorandum hereto
annexed following the date of issuance of your order to proceed with or the handing over of the site,
whichever is later and in the event of my/our failure to do so, the entire amount of earnest money
deposited by me/us for which deposit at call receipt is enclosed herewith is to be absolutely forfeited
to the University. On the commencement of work, I/We hereby also agree to abide by and fulfill all
the terms or provisions of the said conditions of the contract annexed hereto so far as applicable and
in default thereof, to forfeit and pay to University the sums of money mentioned in the said
conditions.

(c) To complete and deliver the whole of the work comprised in the contract within the time
stipulated in item No. (g) of the memorandum hereto annexed, subject to such extension in the time
limit as may be granted under the conditions of contract.

Contractor Accepting Officer /Executive Engineer / Project Director
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(d) The furnishing of performance security under item (h) of the memorandum annexed hereto, in
the sum equal to 10 (ten) percent of the cost of the work in the same form and on the same conditions
as are prescribed by and to the satisfaction of the Engineer-in-charge.

5. I/We also agree that when materials and or equipment for the work are provided by the University
the rates to be paid for them shall be as provided in appendices annexed hereto.

6. I/We agree to abide by this tender for the period of sixty (60) days following the date set for receiving
of tenders and it shall remain binding upon me/us and may be accepted by you at any time before the
expiration of that period.

7. Unless and until a formal agreement is prepared and executed, this tender, together with your written
acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all purposes to
be the contract agreement.

8. I/We understand that you are not bound to accept the lowest or any tender you may receive, and that
you will not defray any expenses incurred by me/us in tendering.

Thanking you,

Yours Faithfully,

(Signature of Tenderer)

Dated this day Name of
20

Address

The above tender is hereby accepted by me on behalf of Khwaja Fareed University of Engineering
&Information Technology, Rahim Yar Khan.

(Signature of Executive Engineer)

"1 In case the above address is changed, the contractor will immediately notify in writing to the Executive
Engineer, his new address.

MEMORANDUM OF WORK

(To be filled by Khwaja Fareed University of Engineering &Information Technology, Rahim Yar Khan.)

a) General Description

(if several sub works are included, they should be detailed on a separate sheet.
b) Estimated Cost Rs:

¢) Amount of earnest money

Contractor Accepting Officer /Executive Engineer / Project Director
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to accompany the tender Rs.

(to be

furnished by the tenderer in the
shape of deposit at call from a Schedule
Bank of Pakistan).

d) Percentage of security deposit to be retained from the bills.
a. On the amount of work done upto
Rs.5 million = Ten (10) percent
b. On the amount of work done beyond
Rs.5 million = Five (5) percent

e) Minimum amount of interim running bills Rs.

f) Mobilization period

g) Time allowed to completing the work after the expiry of mobilization period days.

h) Amount of  performance

days.

Security in the form of Bank Guarantee (See Contract Conditions Clause 7

and general direction 26 (a)).

Five (5) percent of the accepted tender price in the case of tenders with cost

exceeding Rs.50 millions and as per general condition 26(a) for all tenders.

Rs.

i) Period of maintenance (after the date of issuance of certificate of completion)

BID SCHEDULE

1. Schedule of items Name of Work

Items in Schedule of Rates o . .
Description | Estimated Unit of

PageNo. Sr.No. of Items Quantity Rate

Sr. No.

Schedule Rate

Labour

Composite

Amount (Rs.)

1 2 3 4 5 6

7 8

9

Contractor
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Contractor

Accepting Officer /Executive Engineer / Project Director




Name of Work

1. Items / Item Rates

12

BID SCHEDULE

Pay item No. or
reference to

Unit Rate (to be filled in

Amount (To be filled in by the contractor
when not already filled in by the

Sr. . Description Estimated | Unit of by the contractor where . . . .
special . . Executive Engineer for items against

NO. e of Items Quantity Rate not already filled by the . .

specification . . which the unit rate have already been

. Executive Engineer . . .
supplied filled in by him.)
In figures In words
1 2 3 4 5 6 7 8
Total cost of other / Item Rates Rs.

Contractor

Accepting Officer /Executive Engineer / Project Director
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BID SCHEDULE

Name of Work

Total tender amount of the work
(To be filled in by the Tenderer)

1. Total Cost of Schedule Items Rs.

2. Total Cost of other than schedule Items / Item Rates Rs.

Contractor

Grand Total Rs.

(In Words) Rupees

Accepting Officer /Executive Engineer / Project Director
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GENERAL CONDITIONS OF CONTRACT

DEFINITIONS AND INTERPRETATIONS

DEFINITIONS

CLAUSE-1

In the contract (as herein after defined) the following words and expressions shall have the meanings hereby
assigned to them, except where the context otherwise requires: -

1.

10.

11.

“Agent” means the person appointed by the contractor to act on his behalf in his absence;

“Certificate of completion” means the certificate of completion given by the Engineer-in-charge
pursuant to clause 40 of these conditions;

“Contract” means the contract agreement, the documents set out therein and includes the conditions
of contract, the tender and acceptance thereof, the specifications, the drawings, the bid schedule,
schedule of rates and the prices;

“Contractor” means the person or persons, firm or company whose tender has been accepted by
the Engineer-in-charge, and shall include the contractor’s duly authorized representative, successors
and assignees;

“Contract Price” means the sum named in the tender, subject to such addition thereto or deductions
there from as may be made under the provisions of the contract;

“Constructional Plant” means all appliances, or things required in or about the execution,
completion, or maintenance of the works or temporary works, but does not include the materials or
other things intended to form or forming part of permanent or temporary works;

“Drawings” means the drawing(s) referred to in the contract documents and any modifications of
such drawing(s) as may from time to time be furnished or approved in writing by the Engineer-in-
charge;

“Engineer-in-charge” means the Executive Engineer or any other officer who for the time being
and from time to time is in charge of the works and includes an officer appointed by
the University to act as Engineer-in-charge for the purposes of the contract;

“University” means (All campuses of Khwaja Fareed University of Engineering & Information
Technology, Rahim Yar Khan.)

“Maintenance” means the repairs, amendment, and reconstruction and includes the rectification of
defects imperfections, shrinkages and other faults except fair wear and tear as may be required of
the contractor in writing by the Engineer-in-charge during the period of maintenance;

“Period of Maintenance” means the period during which the contractor is obliged to guarantee the
work or defined portions of work against defect and during which he is obliged to perform any
maintenance procedure that may be specified by the Engineer-incharge and shall be calculated from
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13.

14.

15.

16.

17.

15

the date of the certificate of completion given by the Engineer-in-charge in accordance with clause
40 hereof or in the event of more than one certificate having been issued by the Engineer-in-charge
under the said clause from the respective dates so certified,;

“Programme of Work” means the Programme of work submitted by the contractor and approved
by the Engineer-in-charge and includes an amendment thereto made from time to time and approved
by the Engineer-in-charge;

“Ttem Rates” mean the rates determined on the basis of the market rates system introduced by the
Government in replacement of the Composite Schedule of Rates 1998 through Finance Department
Notification No.RO(Tech) F.D.2-3/2004 dated 02-08-2004.

“Site” means the lands and other places on, at, over, under; in or through which the works are to be
executed or carried out in pursuance of the contract or any adjacent land, or part or street, which may
be allotted or used for the purpose of carrying out the contract or any lands or places provided by the
Engineer-in-charge for the purpose of the contract together with such other places as may be
specifically designated in or pursuant to the contract as forming part of the site;

“Specifications” means the specification referred to in the tender and any modification thereof or
addition thereto as may from time to time be furnished or approved in writing by the Engineer-in-
charge.

“Works” means the works to be executed in accordance with the contract and includes any
permanent works as required for the performance of the contract.

“Temporary Works” means all temporary works of every kind required in or about the
construction, completion or maintenance of the works;

CLAUSE-2

Marginal headings for information only

The marginal headings, the words, notes, titles and phrases used in these general conditions and documents
attached hereto, are strictly for information and direction of the reader with regard to the contents of the said
documents and shall by no means be invoked for interpretation of the said clauses nor shall they be deemed
to be part thereof or be taken into consideration in the interpretation thereof or of the contract.

CLAUSE-3

Terms to include designation of corresponding post
The term “Accepting Officer” ,“Executive Engineer” and “Project Director” used in the contract and the
documents attached thereto, shall be the holder in corresponding posts in relation to the work.

CONTRACT DOCUMENTS

CLAUSE-4
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Documents mutually explanatory

Exceptif and to the extent otherwise provided by the contract, the conditions of contract and additional
conditions annexed hereto shall prevail over those of any other document forming part of the contract.
Subject to the foregoing, the several documents forming the contract are to be taken as mutually
explanatory of one another, but in case any error, omission, ambiguity or discrepancy is found between
these documents, the same shall be reported to the Engineer-in-charge who shall correct such error or
omission or explain and adjust the ambiguity or discrepancy, as the case may be, and shall thereupon issue
to the contractor instructions directing in what manner the work is to be carried out. Provided always
that if in the opinion of the Engineer-in-charge compliance with any such instructions shall involve the
contractor in any expenses which by reason of any such error, omission, ambiguity or discrepancy, the
contractor did not have reasons to anticipate, the Engineer-in-charge shall pay such additional sums as he
shall certify to be reasonable to cover such expenses. Provided further that any work done by the contractor,
which perpetuates or adds to any error, omission, ambiguity or discrepancy, already discovered and pointed
out, shall be considered to have been done at the contractor’s own risk.

CLAUSE-5

(a) Custody of drawings

The drawings shall remain in the sole custody of the Engineer-in-charge but two sets of the detailed or
working drawings will be obtained by the contractor free of cost from the Engineer-in-charge after
acceptance of his tender. The contractor shall provide and make at his own expense any further copies
required by him. On the completion of the contract, the contractor shall return to the Engineer-in-charge
all drawings provided to him under the contract.

(b) Classified Drawings

If so instructed, the contractor shall undertake not to disclose details of classified drawings, other than
to men in his employ, and will give an undertaking to the Engineer-in-charge that these drawings are not
replicated or passed on to others or used by any other agency/person.

(c) One copy of Drawing to be kept on site.

One copy of the drawings, furnished to the contractor as aforesaid shall be kept by the contractor on site
and the same shall at all reasonable times also be made available for inspection and used by the Engineer-
in-charge or by any of his superior officer, or by any other person authorized by the Engineer-incharge
in writing.

(d) Further drawings and instructions

The Engineer-in-charge shall supply to the contractor, from time to time during the progress of the works,
such further drawings and instructions as shall be necessary for the purpose of the proper and adequate
execution and maintenance of the works, and the contractor shall carry out and be bound by the same.
The contractor shall give adequate notice in writing, to the Engineerin-charge of any such further drawing
and instructions that the contractor may require for execution of works or otherwise under the contract.

GENERAL OBLIGATIONS

CLAUSE-6

Contract Agreement
The contractor shall, when called upon so to do by the Engineer-in-charge enter into and execute a contract
agreement in the form annexed.
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CLAUSE-7

Performance security

The contractor shall (a) within 15 days of the receipt by him of the notification of the acceptance of his tender
furnish to the Engineer-in-charge in cash, bank draft, Cashier’s Cheque or payment order or Bank Guarantee
from any scheduled bank of Pakistan, the amount to make up the full performance security where required
and specified in the tender, and/or (b) permit University at the time of making any payment to him for work
done under the contract deduct such sum as specified in item (h) of memorandum and moneys or deductions
so paid or made shall be held as additional security deposit. All compensation or the sums of money payable
by the contractor under the terms of this contract may be deducted from, or paid by the sale of sufficient part
of his performance security, and in the event of his performance security reduced by reason of any such
deduction or sale as aforesaid the contractor shall within ten days thereafter make good in cash or other
securities as aforesaid any sum or sums which may have been deducted from, or raised by sale of performance
security or any part of thereof.

If the amount of the performance security is not furnished within the period specified at (a) above, the tender
already accepted shall be considered as cancelled and the tender security will be confiscated by the Engineer-
incharge. The performance security deposit lodged by a contract (in cash or/other form or retained in
installments from his bills) shall be refunded to him after the expiry of three months from the date on which
the work is accepted, or along with the final bill if it is prepared after that period on account of some
unavoidable circumstances.

CLAUSE-8

(a) Programme of work to be furnished if so required by Engineer-incharge.

The contractor shall if so required by the Engineer-in-charge submit in writing to the Engineer-in-
charge within the period specified by him for his approval a programme showing the order of procedure and
the method in which he proposes to carry out the works. The time and progress chart shall be prepared
indirect relation to the time period stated in item (g) of the memorandum hereto annexed for the completion
of individual items thereof and the works as a whole. It shall indicate the forecast of the date for
commencement and completion of various trade processes or section of the works, and shall be amended as
may be required by agreement between the Engineer-in-charge and the contractor within the limitation of
time imposed in the contract documents.

The contractor shall also, whenever required by the Engineer-in-charge, furnish for his information
full particulars in writing of the organization and staff by which he proposes to direct and administer his
performance of the contract and also such further information concerning the contractor’s arrangements for
the carrying out the work and of the constructional plants or temporary works which the contractor intends
to supply, use or construct, as the case may be.

(iii) The submission to and approval by the Engineer-in-charge of such Programme, or the furnishing
of such particulars or information shall not relieve the contractor of any of his duties or responsibilities under
the contract.

(b) Action when Programme not submitted in time

In the event of the non-submission of the Programme or revised/amended programme of work by
the contractor for approval by the Engineer-in-charge within the period specified by the Engineer-in-charge,
the contractor shall be liable to pay as compensation an amount, equal to %2 % per day or such smaller amount
as the Engineer-in-charge, (whose decision in writing shall be final) may decide on the total tendered amount
of the work, subject to maximum of 2% of contract amount.
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CLAUSE -9

Setting out

The contractor shall be responsible for the true and proper setting out of the works in relation to
original points, lines and levels of reference given by the Engineer-in-charge in writing and for the
correctness (subject as above mentioned) of the position, levels, dimensions and alignments of all parts
of the works and for the provision of all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of the work, any error shall appear or arise in the position,
levels, dimensions, or alignment or any part of the works, the contractor on being required so to do by
the Engineer-in-charge, shall at his own expense, rectify such error to the satisfaction of the Engineer-
in-charge, unless such error is based on incorrect data, supplied in writing by the Engineer-in-charge, in
which case the expenses of rectifying the same shall be borne by the University. The checking of any
setting out or of any line or levels by the Engineer-incharge shall not in any way relieve the contractor
of his responsibility for the correctness thereof, and contractor shall carefully protect andpreserve
all points, marks, lines, levels, bench marks, site-rails, pegs, slope stakes, batten-boards, stakes or location,
and other things used in setting out the works.

CLAUSE-10

Work to be executed in accordance with the specifications drawings orders etc.

The contractor shall execute the whole and every part of the works in the most substantial and workman-like
manner, and both as regards material and otherwise in every respect in strict accordance with the
specifications. The work executed by the contractor shall also conform to the design(s) and/or drawings and
instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office, and to
which the contractor shall be entitled to have access at such office, or on the site of the work for the purpose
of inspection during office hours. The contractor shall, if so required; be entitled at his own expenses to make
or cause to be made copies of specifications, and of all such designs, drawings and instructions as aforesaid.

CLAUSE-11

Action where no specifications are provided

In the case of any class of work for which there is no such specification as mentioned is para-2 of the general
directions for the guidance of the tenderer annexed hereto, such work shall be carried out in accordance with
the prescribed standard specifications, and in the event of there being no such specifications, in accordance
with the specification attached with the tender, if however, there is no standard specification or specifications
attached with the tender, the work shall be carried out, in all respects in accordance with the instructions and
requirements of the Engineer-in-charge.

CLAUSE-12

Work to be under direction of Engineer-in-charge

All works to be executed under the contract shall be executed under the directions and subject to the approval
in all respects, of the Engineer-in-charge who shall be entitled to direct at what points and in what manner
they are to be commenced and from time to time carried on.

CLAUSE-13
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(i) Lighting at night work

In the event of night work being carried on, the contractor shall provide and maintain such good
and sufficient lights as will enable the work to proceed with satisfactorily and without danger.
Similarly, the approach to the site and works where the night work is being carried out shall be efficiently
lighted. All arrangements adopted for such lighting shall be to the satisfaction of the Engineer-in-charge.

(ii) Watching and lighting

The contractor shall in connection with the works provide and maintain at his own cost all lights, warning
lights, caution boards, attendants, guard fencing and watch men, when and where necessary or required by
the Engineer-incharge, for the protection of the work or for the safety and convenience of the public or others.

CLAUSE-14

Arrangements to safeguard danger to unfinished work

The contractor is expected to make himself acquainted with the weather conditions, etc, and make his
arrangement in such a manner that unfinished work is not in danger from storms, floods, etc. A claim by the
contractor for a loss caused by any such eventuality will not be entertained by the University.

CLAUSE-15

Contractor to supply plant, ladders, scaffoldings, etc.

The contractor shall supply at his own cost all materials (expect such material, if any as may in accordance
with the contract be supplied from the departmental store) constructional plants, tools, appliances,
implements, ladders, cordage, tackles, scaffoldings and temporary works, requisite or proper for the
execution of the works, whether original, altered or substituted, and whether included in the specifications
or other documents forming part of the contract referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as any
matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore, to and from the work.

Contractor liable to pay damages arisingfrom non-provision of lights, fencing, etc.

The contractor shall also supply without charge the requisite number of persons with the means and materials
necessary for the purpose of setting out works, and counting, weighing, and assisting in measurement or
examination at any time, and from time to time of the work or materials. Failing his so doing the same may
be provided by the Engineer-incharge at the expense of the contractor, and the expenses may be deducted
from any money due to the contractor under the contract, or from his security deposit. The contractor shall
also provide all necessary fencing and lights required to protect the public from accident, and shall be bound
to bear the expenses of defense of every suit action or other proceedings at law that may be brought by any
person for injuries sustained by him owing to neglect in taking the above precautions and to pay any damages
and costs which may be awarded in any such suit, action or proceedings to any such person, or which may
with the consent of the contractor be paid to compromise any claim by any such person.

CLAUSE-16

Notice to be given before the work is covered up

The contractor shall give not less than five days’ notice in writing to the Engineer-in-charge or his
subordinates in charge or the work, before covering up or otherwise placing beyond the reach of measurement
any work in order that the same may be measured, and correct dimensions thereof be taken before the same
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is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach
of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate in
charge of the work. If any work is covered up or placed beyond the reach of measurement, without such
notice having been given and consent obtained, the same shall be uncovered at the contractor’s expenses,
and no payment or allowance shall be made for such work or the materials with which the same was executed.

CLAUSE-17

(i)Contractor’s employees
The contractor shall provide and employ on the site for the purpose of and in connection with the execution
and maintenance of the work under the contractor: -

(a) Only such engineer and technical assistance as are skilled and experienced in their respective
callings, and such sub-agents, foremen and leading hands as are competent to give proper
supervision of the work, they are required to supervise, and

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution
and maintenance of works under the contract.

(ii) Removal of contractor’s employees

(a) The Engineer-in-charge shall have full powers at all times to object to the employment and to
require the contractor to remove forthwith from the site, the agent, workman, foreman or any
other person employed by the contractor or any sub-contractor, who in the opinion of the
Engineer -in - charge misconducts himself or is incompetent or negligent in the proper
performance of his duties or whose employment is otherwise considered by the Engineer in-
charge to be undesirable, and the contractor shall comply with the request forthwith.

(b) No such agent, workman, foreman or other employees after his removal from the work by
request of the Engineer-in-charge shall be re-employed or reinstated by the contractor for the
purposes of and in connection with the contract at any time, except with the prior approval in
writing of the Engineerin-charge.

CLAUSE-18

Whole time qualified technical personnel for supervision of work
(a) The contractor shall employ for each contract, whole time qualified technical personnel to
the satisfaction of the Engineer-in charge for the supervision of the work at the scale

givenbelow: -
On contracts valuing:-
(i) Upto Rs.7.5 million One diploma engineer

(i) Exceeding Rs.7.5 million One senior graduate engineer
One Junior graduate engineer.

(b) If the contractor fails to employ the qualified technical personnel to the above scale, the
Engineer-in-charge shall, after giving the contractor 15days’ notice to this effect, have the option
to employ to make up the deficiency in the number of such persons at the risk and cost of the
contractor.

CLAUSE-19

Opportunities for other contractors
The contractor shall in accordance with the requirements of the Engineer-incharge afford all reasonable
opportunities for carrying out the work by any other contractor(s)/specialist contractor(s) executing a part of
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the original work or ancillary to the work, employee/workmen of such contractor(s) of those of the
University, who may be employed in execution of, or near the site of work not included in the contract. If,
however, the contractor provides any material services/assistance or facilities to any such contractor or to
the University on the written request of the Engineer-in-charge, he shall be paid a reasonable sum as
determined by the Engineer-in-charge or paid according to provision in bid schedule if already made therein.

CLAUSE-20

(i) Damage to persons and property

The contractor shall indemnify and keep indemnified the University against all losses and claims for injuries
or damage caused to any person or any property whatever, (other than surface or other damage to land or
crops being on the site suffered by tenants or occupants) which may arise out of or in consequence of the
construction and maintenance of the works and against all claims, demands,

proceedings, damages, costs, charges and expenses whatever in respect of or in relation thereto. Provided
always that nothing herein contained shall be deemed to render the contractor liable for, or in respect of or
to indemnify the University against any compensation or damages for or with respect to: -

@) The permanent use of occupation of land by the works or any part thereof or (save as
hereinafter provided) surface or other damage as aforesaid.

(b) The right of the University to construct the works or any part thereof on, over, under, in or
through any land.

(c) Interference whether temporary or permanent with any right of light, air, way or water or
other assessment of quasi-easement which is the unavoidable result of the construction of
the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect done or
committed during the currency of the contract of the University, its agents, servants or other
contractors (not being employed by the contract) or for or in respect of any claims, demands,
proceedings, damages, costs charges, and expenses in respect thereof or in relation thereto.
Provided further that for the purposes of this clause the expression “the site” shall be
deemed to be limited to the Area defined in the specification or shown on the drawings in
which land and crops will be disturbed or damaged as an inevitable consequence of carrying
out the works.

(if)  Indemnity by the University
The University will indemnify the Contractor for and against all claims, demands, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the proviso to sub-clause (1) of the clause.
Note: - The limit for the application of this clause is as under: -

“Contracts exceeding Rs.5 million”

CLAUSE-21

Work to be open to inspection

All works under or in the course of execution or executed in pursuance of the contract, shall at all time be
open to inspection and supervision of the Engineer- Contractor or his responsible agent to be present in-
charge or his subordinate, and the contractor shall at all times during the usual working hours and at all
other times for which reasonable notice of the intention of the Engineer-in-charge,

Contractor or his responsible agent to be present

his senior or his subordinate to visit the works shall have been given to the contractor, either himself be
present to receive orders and instruction or have an agent, duly accredited in writing present for that
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purpose. Orders given to the contractor’s agent shall be considered to have the same force as if they have
been given to the contractor himself.

CLAUSE-22

(i) Giving of notices and payment of fees

The contractor shall give all notices, and at his own cost pay all fees, required to be given or paid by
any national or state statute, ordinance or other laws any regulation or by-laws of any local or other duly
constituted authority in relation to the execution of the works or of any temporary works and by the rules
and regulations of all public bodies and companies whaose property or rights are affected or may be affected
in any way by the works or any temporary works.

(if) Compliance with statutes, regulations etc.

The contractor shall conform in all respects with the provisions of any such federal, provincial and
local statutes, ordinance or law as aforesaid and the regulations or by-laws of any local or other duly
constituted authority, which may be applicable to the works, or to any temporary works and with such rules
and regulations of Public Bodies and companies as aforesaid and shall keep the University indemnified
against all penalties and liabilities of every kind for breach of any such statutes, ordinance or law, regulation
or by-laws.

(iii) Payment of income tax and other taxes.

The contractor shall be responsible for the payment of all income tax, super tax and other
Government or local taxes arising out of the contract, which shall not be reimbursed to him by the
Government and the rates and prices stated in the bid schedule shall be deemed to cover all such taxes.

CLAUSE-23

Cost of bonds
The cost of various bonds to be entered into and executed between the contractor and the Engineer-in-charge
shall be in all respects, at the expense of the contractor.

CLAUSE-24

Change in the constitution of firm
In the case of tender by partners, any change in the constitution of the firm, joint venture, company or
corporation shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

CLAUSE-25

Photographs and advertisements.

Photographs of the works shall be taken by permission of the Engineer-incharge. Only signs or other
advertisement approved by the Engineer-in-charge may be displayed at or near the works. Photographs of
the works shall not be published without prior written approval of the Khwaja Fareed University of
Engineering & Information Technology, Rahim Yar Khan which shall not be unreasonably withheld.
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ASSIGNMENT AND SUB-LETTING

CLAUSE-26

Assignment
The contractor shall not assign the contract or any part thereof or any benefit or interest therein or there under
without the prior written consent of the Engineer-in-charge.

CLAUSE-27

Subletting

The contractor shall not sublet the works or any part thereof expect where otherwise provided by the contract,
without the prior written consent of the Engineer-in-charge and such consent, if given, shall not relieve the
contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults
and negligence of any sub-contractor, his agents, servants or workmen as if they were the acts, defaults or
neglects of the contractor, his agent, servants or workmen. Provided always that the provision oflabour as a
piecework basis shall not be deemed to be a subletting under this clause.

MATERIAL AND WORKMANSHIP

CLAUSE-28

(i) Quantity of materials and workmanship and tests

All materials and workmanship shall be of the respective kinds described in the contract and in
accordance with the instructions of the Engineer-in-charge and shall be subjected from time to time to such
tests as the Engineer-in-charge may direct at the place of manufacture or fabrication or on the site or at all or
any of such places. The contractor shall provide such assistance instruments, machines, labour and materials
as are normally required for examining, measuring and testing any work and the quality, weight or quantity
of any material used and shall supply samples of materials before incorporation in the works for testing, as
may be selected and required by the Engineer-in-charge.

(if) Cost of samples
All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly intended
by or provided for in the specifications or bill of quantities but if not then at the cost of the University.

(iii) Costs of Tests

The cost of making any test shall be borne by the contractor if such test is clearly intended by or
provided for in the specification or bill of quantities and (in the case only of a test under load or of a test to
ascertain whether the design or any finished or partially finished work is appropriate for the purposes which
it was intended to fulfill) is particularized in the specification or bill of quantities in sufficient detail to enable
the contractor to price or allow for the same in his tender.
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(iv)Cost of tests etc. not provided for
If any test is ordered by the Engineer-in-charge which in either: -
(a) Not so intended by or provided for; or
(b) (in the cases above mentioned) is not so particularized; or
(c) Through so intended or provided for is ordered by the Engineer-incharge to be carried out
by an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested. Then the cost of such test shall be borne by the
contractor if the test shows the workmanship or materials not to be in accordance with the
provisions of the contract or the instructions of the Engineer-in-charge but otherwise by
the University.

CLAUSE-29

Constructional material, fittings. etc. to conform to representative samples approved by the
Engineerin-charge

Before any constructional material, fittings is brought to the site of work, the contractor shall submit to the
Engineer-in-charge representative samples of the material fittings, etc., he proposes to use. The samples after
approval will be retained by the Engineer-in-charge in his custody and the contractor shall be responsible for
ensuring that materials and fittings, etc., conforming to such samples are used throughout the contract, failing
which the material, fittings, etc., will not be accepted and shall be removed forthwith from the site of work
if so desired by the Engineer-in-charge.

CLAUSE-30

Stores to be supplied by University.

If the specification, or the estimate of the work provides for the use of any special description of material
and equipment to be supplied from the Engineer-in-charge’s store or if it is required that the contractor shall
use certain stores to be provided by the Engineer-in-charge (such materials, stores and equipment and the
prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the
contractor but not so as in any way to control the meanings or effect of this contract specified in the schedule
of memorandum hereto annexed), the contractor shall be supplied with such materials and stores as required
from time to time to be used by him for the purpose of the contract only; and the value of the full quantity of
materials and stores so supplied at the rates specified in the said schedule or memorandum may be set off or
deducted from any sums due or to become due, to the contractor, under the contract or otherwise: or against
or from the security deposit. All materials supplied to the contractor shall remain the absolute property of
the University, and shall not, on any account be removed from the site of works without the written
permission of the Engineer-incharge, and shall at all times be open to inspection of the Engineer-in-charge.
Any such material unused or in perfectly good condition at the time of the completion or termination of the
contract shall be returned to the Engineer-incharge’s store, if by a notice in writing under his hand he shall
so require; but the contractor shall not be entitled to return any such materials unless with such consent, and
shall have no claim for compensation on account of any such materials so supplied to him, as aforesaid being
unused by him, or for any wastage in or damage to any such materials.
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CLAUSE-31

Action and compensation payable in cases of bad work.

If it shall appear to the Engineer-in-charge or to his subordinate in charge of the work, that any work has
been executed with unsound, imperfect, or unskillful workmanship or that any materials or articles provided
by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise
not in accordance with the contract the contractor shall on demand in writing from the Engineer-in-charge
specifying the work, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify, remove and reconstruct the work so specified
in whole or in part, as the case may require, or as the case may be, remove the materials or articles so specified
and provide material as originally contracted or articles at his own proper charge and cost, and in the event
of his failing to do so within a period to be specified by the Engineer-in-charge in his demand aforesaid, then
the Engineer-in-charge may rectify or remove and re-execute the work, remove and replace with others, the
materials and articles complained of, as the case may be, by his own workman or by other contractor and
recover from the contractor towards the cost thereof a sum equal to the sum actually incurred by the Engineer-
incharge (whose certificate as to the amount of the work shall be final and binding on the parties plus
departmental charges on the amount so incurred equal to ten (10) percent or such smaller amount as the
Engineer-in-charge (whose decision in writing shall be final) may decide, and deduct the same from any
money due or that becomes due to the contractor under this contract or on any account whatsoever, due by
University to the contractor. Measures of rectification will be decided by the Engineer-in-charge and may
include additional work necessary to strengthen or set right the unusual work carried out by the contractor.

LABOUR
CLAUSE-32

Application of labour laws and rules.

The contractor shall employ labour, provide all facilities and pay wages to his work people or employees in
accordance with the labour laws or enactments relating thereto and rules framed there under, enforce from
time to time.

CLAUSE-33

(1) Contractor liable for payment of compensation to injured workman or in case of death
to his relationsin every case in which by virtue of the provision of Section 12, sub section
(1) of the workman’s Compensation Act 1923 Government is obliged to pay compensation
to a workman employed by the contractor in execution of the work University will recover
from the contractor the amount of the compensation so paid and without prejudice
to the rights of the Government under section (12), sub section (2) of the said Act. University
shall be at liberty to recover such amount or any part thereof, by deducting it from the security
deposit or from any sum due by University to the contractor, whether under the contract or
otherwise.

(2) University shall not be bound to contest any claim made against under section 12, sub
section (1) of the said Act, except on the written request of the contractor and upon his giving to
the University full security for all costs which University right become liable in consequence of
contesting such claims.
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CLAUSE-34

Use of donkeys and other animals
0] No contractor shall use donkeys or others animals with breaching of string or thin rope.
The breaching must be at least 75mm wide and should be of tape (Nawar).
(i) No animal suffering from sores, lameness or emaciation or which is immature shall be used on
the work.

COMMENCEMENT, TIME AND DELAYS

CLAUSE-35

Commencement of work

The contractor shall commence the works on the site within the period named in the memorandum, after the
receipt by him of an order in writing to this effect from the Engineer-in-charge and shall proceed with the
same with due diligence and without delay, except as may be expressly sanctioned or ordered by the
Engineer-in-charge or be wholly beyond the contractor’s control.

CLAUSE-36

Time for Completion

Subject to any requirements in the specification as to the completion of any portion of the works before
completion of the whole, the whole of the works shall be completed within the time stated in the
memorandum or such extended time as may be allowed under clause 37 hereof.

CLAUSE-37

Extension of time for completion

If by reasons of the amount of extra or additional work of any kind or variation of form, quality or
quantity of the works or any part thereof ordered by the Engineer-in-charge, or on the ground of
his having been unavoidable hindered in the execution of the work or on any other ground or other
special circumstances of any kind whatsoever, or any cause beyond the reasonable control of the
contractor, the work is delayed or impeded or the contractor prevented from whether by the Engineer-in-
charge or otherwise howsoever, or hindered in the execution or completion of the work or any part the
thereof, whether such delay or impediment or prevention or hindrance occurs before or after the time or
extended time fixed for completion the contractor shall apply in writing to the Engineer-in-charge within
thirty, days of the date of such circumstances, the full and detailed particulars of the claim on account of
which he desires an extension as aforesaid. The Engineer-in-charge shall, if in his opinion (which shall be
final) reasonable grounds shown therefore by the contractor are such as fairly to entitle the contractor to an
extension of time for the completion of the work, authorize him from time to time in writing, either
prospectively or retrospectively, such extension of time for the completion of the work or any part thereof,
as may in his opinion be necessary or proper.

CLAUSE-38

Contractor Accepting Officer /Executive Engineer / Project Director




27

No work at night or no Sundays/ Public Holidays

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as
here in after provided be carried on during the night or on Sundays or public holidays without the permission
in writing of the Engineer-in-charge save when the work is unavoidable or absolutely necessary for the saving
of life or property or for the safety of the works in which case the contractor shall immediately advise the
Engineer-in-charge. Provided always that the provisions of this clause shall not be applicable in the case of
any work which it is customary to carry out by rotary or double shifts.

CLAUSE-39

Compensation for delay

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor. The works shall throughout the stipulated period of the contract be proceeded with
all due diligence in accordance with the programme of work, as approved by the Engineer-in-charge
or any amended programme of work approved by the Engineer-in-charge from time to time (time
and quality being deemed to be the essence of the contract on the part of the contractor) and the
contractor shall pay as compensation an amount equal to one percent of the amount of contract,
subject to maximum of 10% or such smaller amount as the Engineer-in-charge (whose decision in
writing shall be final) may decide, on the amount of the estimated cost stated in item (b) of the
memorandum of work annexed hereto for every day that the work remains uncommenced or
unfinished after the proper date.

Rate of Progress

(b) In order to ensure good progress during the execution of the work the contractor shall be bound,
in all cases in which time allowed for any work exceeds thirty days, to complete each part of the
work or its component, as per programme of work or any revision or amendment to it approved by
the Engineer-in-charge. In the event of the contractor failing to comply with this condition, without
sufficient reasons acceptable to the Engineer-in-charge, he shall be liable to pay as compensation an
amount equal to one percent or such smaller amount as the Engineer-in-charge (whose decision in
writing shall be final) may decide on the estimated cost of the work as named in the item (b) of the
memorandum hereto annexed for every day that the due quantity of work remains incomplete.
Provided always that the entire amount of the compensation to be paid under the provisions of this
clause shall not exceed ten percent of the estimated cost stated in item (b) of the memorandum of
work annexed hereto.

CERTIFICATE OF COMPLETION

CLAUSE-40
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Certification of completion of work

Without prejudice to the right of the University under any such clause(s) herein contained, as soon as in the
opinion of the Engineer-in-charge, the works shall have been substantially completed and shall have
satisfactory passed any final test that may be prescribed by the contract, the Engineer-incharge will issue to
the contractor a certificate of completion in respect of the work, and the period of maintenance of work shall
commence from the date of such certificate, provided that the Engineer-in-charge may give such a certificate
with respect to any independent part of the works before the completion of the whole of the works, and when
any such certificate is given in respect of such a part of the works, such part shall be considered as completed
and the period of maintenance of such part shall commence from the date of such certificate. Provided also
that a certificate of completion given in accordance with the foregoing provisions of any part of
the works shall not be deemed to certify completion of any ground or surface requiring reinstatement, unless
such certificate shall expressly so state. Provided further that no such certificate shall be given nor shall the
works or any of its parts be considered to be complete until the contractor shall have removed from the
premises on which the works or any such parts shall be executed, all scaffoldings, surplus materials of all
kinds and rubbish, buildings and other construction materials of all kinds and cleaned off the dirt from all
woodwork, doors, windows, walls, floors, or other parts of any buildings, or road works and road structures,
water supply, sewerage, or drainage works, sanitary installations, gas and electric fittings, in, upon, or about
which the works are to be executed, or which he may have had possession for the purpose of the execution
thereof, nor until the works shall have been measured by the Engineer-in-charge whose measurements shall
be binding and conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffoldings,
surplus material of all kinds and rubbish as aforesaid and cleanings of dirt on or before the date fixed for the
completion of the works, the Engineer-in-charge may at the expense of the contractor, remove such
scaffoldings or surplus materials of all kinds and rubbish and dispose of the same as he thinks fit, and clean
off such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred, and
shall have no claim in respect of any such scaffoldings or surplus materials of all kinds as aforesaid, except
for any sum actually realized by sale thereof.

ALLTERATIONS, ADDITIONS AND OMISSION

CLAUSE-41
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Alterations in specifications and drawings.

Alterations omissions or substitution do not invalidate the contract

The Engineer-in-charge shall have power to make any alteration in, omission from, addition to, or substituted
for, the original specification, drawing designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and the contractor shall be bound to carry out the works in
accordance with any instructions which may be given to him in writing singed by the Engineer-in-charge,
and such alterations, omission, additions or substitutions shall not invalidate the contract, and any altered,
additional or substituted work which the contractor may be directed to do in manner above specified as part
of the work, shall be carried out by the contractor on the same conditions in all respects on which he agreed
to do the main work, and the same rates as are specified in the tender (bid schedule for the main work). The
time for the completion of the work shall be extended in the proportion that the altered, additional or
substituted work bears to the original contract work and the certificate of the Engineer-in-charge shall be
conclusive as to such proportion.

Extension of time in consequence of alterations

And, if the altered, additional or substituted work includes any item of work, for which no rate is specified
in this contract, then such items of work shall be carried out at the item rates enforced at the time of receipt
of tenders with reference to which the tender for the work was submitted by the contractor.

Rates of works not in schedule of rates, bid schedule or in the estimates

If such altered, additional or substituted item(s) of work is not entered in the bid schedule, then the contractor
shall within seven days of the date of receipt of the orders to carry out the work inform the Engineer-in-
charge of the rate which it is his intention to charge for such items of work, and if the Engineerin-charge
does not agree to this rate, or the approval to this rate (or the negotiated rate, if any), is not communicated to
the contractor within a period of thirty (30) days reckoned from the date of receipt by the Engineer-in-charge
of the proposed rate, the Engineer-in-charge shall by a notice in writing be at liberty to cancel his order to
carry out such item of work and arrange to carry it out in such a manner as he may consider advisable,
provided always that if the contractor shall commence work or incur an expenditure in regard thereto, before
the rates shall have been determined as lastly hereinafter mentioned, he shall do so at his own risk and cost.

No deviation from specification stipulated in the contract or additional items of work shall be carried out by
the contractor unless the rate of the substituted, altered or additional items have been approved in writing
failing which University will not be bound to entertain any claim on this account. The interpretation of the
Engineer-in-charge in the event of any dispute due to any ambiguity in the specification or nomenclature
shall be binding and final.

CLAUSE-42

Nocompensation for alteration in or restriction of work to be carried out, if variation does not exceed
20%

If at any time after the commencement of the work, the Engineer-in-charge shall for any reason whatsoever,
not require the whole thereof as specified in the tender (bid schedule annexed hereto) to be carried out, or
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increase or decrease in the quantity of work included in the contract or omit any such work, or change the
contract or quality or kind of any such work, or change the levels, lines, position and dimensions of any part
of the works, or require the contractor to execute additional work of any kind necessary for the completion
of the work, the Engineer-in-charge shall give notice in writing of this fact to the contractor, who shall have
no claim to any payment or compensation whatsoever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not derive in consequence of the full
amount of the work not having been carried out; neither shall he have any claim for compensation by reasons
of any alteration having been made in the original specifications, drawings, designs, and instructions which
shall involve any curtailment or increase of the work, as originally contemplated; nor shall the contractor be
entitled to any adjustment in the unit rate/price or amount of the contract, if the aggregate effect of all such
alterations, additions, omissions, or adjustments (other than those arising out by reasons of price variation
under clause 55 hereof) on completion of the whole of the works, does not exceed 20 percent of the sum
named in paragraph of 1 (one) of this tender.

Variation exceeding 20%

If, on completion of the whole of the works, it shall be found that a reduction or increase greater than 20
percent of the sum named in paragraph 1 of the tender results from the aggregate effect of all increases,
decreases omissions or adjustments (other than those arising out because of price variation under clause 55
hereof), as a result of the requirement of the Engineer-in-charge, the amount of the contract price shall be
adjusted by such sum(s) as may be determined by the Engineer-in-charge and the contractor. In the event of
disagreement, the Engineer-in-charge shall fix such sum as shall, in his opinion, be reasonable and proper,
regard being had to all materials and relevant factors including the contractor’s cost and overheads.

MAINTENANCE AND DEFECTS

CLAUSE-43

(i) Period of maintenance
The period of maintenance mentioned in item (i) of the memorandum hereto annexed shall be
calculated from the date of completion of the works certified by the Engineer-in-charge in
accordance with clause 40 hereof or in the event of more than one certificate having been issued by
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the Engineer-in-charge under the said clause, from the respective dates so certified, and in relation
to the period of maintenance the expression the “work” shall be construed accordingly.

(i) Execution of work of repair etc.

The works shall at or as soon as practicable after expiration of the period of maintenance be delivered
to the Engineer-in-charge in as good and perfect condition (fair wear and tear excepted) to the
satisfaction of the Engineer-incharge as that in which they were at the commencement of the period
of maintenance, the contractor shall execute all such works of repair, amendment, reconstruction,
rectification and making good of defects, imperfection, shrinkage other faults as may be required of
the contractor in writing by the Engineer-in-charge during the period of maintenance or within
fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer-
in-charge prior to its expiration.

(iii) Cost of execution of works of repair etc.
All such works shall be carried out by the contractor at his own expense, if the necessity thereof
shall, in the opinion of the Engineer-in-charge, be due to use of materials or workmanship not in
accordance with the contract or to neglect or failure on the part of the contractor to comply with any
obligation expressed or implied on the contractor’s part under the contract. If in the opinion of the
Engineer-in-charge such necessity shall be due to any other cause, the value of such work shall be
ascertained and paid for, as if it were an additional work.

(iv) Remedy of Contractor’s failure to carry out work required

If the contractor shall fail to do any such work as aforesaid, required by the Engineer-in-charge, the
Engineer-in-charge shall be entitled to carry out such work by his own workmen or by other
contractor(s) and if such work is a work which the contract should have carried out at the contractor’s
own cost, shall be entitled to recover from the contractor towards the cost thereof a sum equal to the
actual expenditure so incurred by the Engineer-in-charge (whose certificate as to the amount of the
work shall be final and binding on the parties) and may deduct the same from any moneys due or
that may become due to the contractor.

CLAUSE-44

Contractor liable to make good damages and for any imperfection noticed during period of
maintenance

If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a building in
which they may be working or any building, road, roadwork, road structure, water supply, sewerage and
drainage works, sanitary fitting and electric installation, fences, enclosures, water pipes, cables, drains,
electric or telephone posts or any works, trees, grass or grass land, or cultivated ground contiguous to the
premises on which the work, or any part of its is being executed, or if any damage shall happen to the work,
while in progress from any cause whatsoever or any imperfections become apparent in it within the specified
period of maintenance in item No. (i) of the memorandum hereto annexed after a certificate, final or
otherwise of its completion shall have been given by the Engineer-in-charge as aforesaid, the contractor shall
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make the same good at his own expense, or in default, the Engineer-in-charge may cause the same to be
made good by other workmen, and deduct the expenses (of which the certificate of the Engineer-in-charge
shall be final) from any sums that may then, or at any time thereafter may become due to the contractor, or
from his security deposit.

ADVANCES TO CONTRACTORS

CLAUSE-45

Secured advance on materials brought to site.

Should the contractor, whose contract is for finished work require an advance on the security of material of
imperishable nature brought by him to the site, the Engineer-in-charge shall assess the value of such materials
and the contractor may be paid an advance upto an amount not exceeding seventy five per cent (the decision
of the Engineer-in-charge as to this percentage shall be final) of the value of the materials assessed by the
Engineer-in-charge. The materials shall remain the property of the University and the contractor shall not
remove it from the site without the written permission of the Engineer-incharge. The contractor shall be
responsible for any loss to the materials due to the contractor postponing the execution of the work or to the
shortage of or misuse of the materials and against the expenses entailed for their proper watch and safe
custody.

The recovery of the amount of such advance shall be made from the contractor’s bill for the work done, as
the materials are used in the work.

PAYMENTS

CLAUSE-46

Bills to be submitted on prescribed form

The contractor shall submit all bills on the form prescribed by the Engineer-in-charge to be had on application
at the office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified
in the tender (bid schedule) or in the case of any extra work ordered in pursuance of the conditions and not
mentioned or provided for the tender, at the rate hereinafter provided for such works.

CLAUSE-47

Bills to be submitted monthly

The contractor shall submit each month on or before the date fixed by the Engineer-in-charge a bill, on the
basis of measurements carried out by the contractor through his own staff, for all works executed in the
previous month, and the Engineer-in-charge shall take or cause to be taken the requisite measurements for
the purpose of having the same verified and the claim, as far as admissible adjusted, if possible, before the
expiry of ten days from presentation of the bill subject to the condition laid down in item(s) of the
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memorandum of work. If the contractor does not submit the bill within the time fixed as aforesaid, the
Engineer-in-charge may depute a subordinate to measure up the work in the presence of the contractor or
otherwise and the Engineer-in-charge may prepare a bill from such measurements, which shall be binding
on the contractor in all respects.

CLAUSE-47-A

Payment of items with imbalance rates

If a contractor quotes such disproportionate rates in his tender which deviate from the rates provided in the
technically sanctioned estimate, the payment of items whose rates are lower will be made at tendered rate(s)
in full on the execution of items (s) but the payment of item whose rates are higher shall be made at the rates
depicted in technically sanctioned estimate, on the execution of such items, the balance payment shall be
withheld by the Engineer-incharge till the completion of the work of items for which low rates have been
guoted.

CLAUSE-48

Deduction of security deposit

At the time of making any payment to the contractor for the work done under this contract, the Engineer-in-
charge shall retain from the amount so payable to the contractor, the amount of security deposit at the
percentage rate specified in item (d) of the memorandum of work annexed hereto.

The earnest money of the contractor on execution of the contract, will however, be adjusted towards the
amount of such security deposit to be retained from the amount of his first bill of the work done by him and
payable to the contractor under this contract.

All compensations of other sums of money payable by the contractor to the University under the terms of
this contract may be deducted from the amount of his security deposit of the contract or from any sums which
may be due or may become due to the contractor by the University on any account whatsoever, and in the
event of his security deposit being reduced by such deductions, the contractor shall, within ten days
thereafter, make good in cash any sum or sums which may have been deducted from his security deposit, or
may be made good through additional deductions from his bill or dues.

CLAUSE-49

Conversion of security deposit into profit bearing Securities
If the contractor so desires and makes a written request to the Engineer-incharge to the effect that the amount
of security deposit retained from the bills of the contractor may be converted into the recognized form of
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profit bearing security at the cost of the contractor, the amount of, security deposit retained from bills of the
contractor shall be deposited in any of the scheduled banks of Pakistan or with which the University is
maintaining the accounts and pledged in the name of the Executive Engineer/ Project Director concerned.

CLAUSE-50

() Refund of security deposit.

The amount retained as security deposits shall not be refunded to the contractor before the expiry of
six (6) months in the case of original works valuing upto Rs.5 million and twelve (12) months or
even more, as may be determined by the Engineer-in-charge with the prior approval of the Project
Director, in the case of works valuing above Rs.5 million, after the issue of the certificate of
completion of work under clause 40 hereof by the Engineer-incharge provide that in case the
contractor is required by the Engineer-in-charge to rectify any imperfection, damage, defects or other
faults in work, etc. during the period of maintenance, the security deposit shall not be refunded till
the contractor has fulfilled his obligations under clause 43 and 44 hereof to the satisfaction of the
Engineer-in-charge.

(b) Should the contractor so apply in writing to the Engineer-in-charge the amount of security deposit
will be refunded to the contractor three (3) months after the issue of certificate of completion of work
by the Engineer-in-charge under clause 40 subject to the production of bank guarantee from a
schedule bank in Pakistan to the satisfaction of and in the form suitable to the Engineer-incharge, for
the same amount covering the balance of period of maintenance, to the effect that the contractor shall
fulfill his obligations under clause 43 and 44 of the contract.

(c)Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of contracts for
maintenance and repair works, the security deposits would be refunded to the contractor after the
expiry of three (3) months of the issue of certificate of completion of work by the Engineer-in-
charge.

CLAUSE-51

Payment on intermediate certificate to be regarded as advances

The contractor shall on submitting the bill be entitled to receive a monthly payment proportionate to the part
thereof then approved and passed by the Engineer-in-charge, subject to the condition laid down in items(s)
of the memorandum, whose certificate of such approval and passing of the sum so payable, shall be final and
conclusive against the contractor. But all such intermediate payment shall be regarded as payment by way
of advance against the final payment only, and not as payment for work actually done and completed and
shall not preclude the requiring of bad, unsound, imperfect or unskillful work to be removed and taken away
and reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or
any part thereof in any respect, or the accruing of any claim: nor shall it conclude, determine, or affect in any
way the power of Engineer-in-charge, under these conditions or any of them as to the final settlement and
adjustment of the account or otherwise, or in any other way vary or affect the contract.

CLAUSE-52

Final bill to be submitted within one month

The final bill shall be submitted by the contractor within on month of the date fixed for completion of the
works, otherwise the Engineer-in-charge’s certificate of the measurement and of the total amounts payable
for the works accordingly, shall be final and binding on all parties.

CLAUSE-53
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Procedure for payment to firms

The department may refuse or suspend payment on account of a work when executed by a firm, or by a
contract described in their tender as a firm, unless receipts are signed by all the parties, or one of the partners
or some other person producing power of attorney enabling him to give actual receipts on behalf of the firm.

CLAUSE-54

Sums payable by way of compensation to be considered as reasonable compensation without reference
to actual loss

All sums payable by way of compensation under any of these conditions, shall be considered as reasonable
compensation to be applied to the use of University, without reference to the actual loss or damage sustained,
and whether or not any damage shall have been sustained.

VARIATION IN PRICES OF SPECIFIED MATERIALS

CLAUSE-55

Price Variation
a. Where any variation (increase or decrease), to the extent of 5% or more, in the price of any of the
item mentioned in sub-clause (2) below takes place after the acceptance of tender and before the
completion of contract, the amount payable under the contract shall be adjustable to the extent of the
actual variation in the cost of the item concerned.
b.  No price variation under the clause shall be admissible except in respect of the following items: -
i. Cement
ii. Steel
a) M.S Bars (Plain and deformed)
b) M.S sections.
¢) High Tensile steel wire.
d) M.S and G.I Pipes.
iii. Asbestos cement pipes
iv. P.V.C Pipes

V. R.C.C/P.C.C pipes
Vi. Bitumen
Vii. High speed Diesel
viii. Bricks

a) Bricks

b) Tiles

¢) Gutka
iX. Stone aggregate

a) Stone metal for sub base.
b) Stone metal for base course.
¢) Crushed bujri

X. Labour

c. The base price for the purpose of calculation of the price variation shall be the price prevalent in
the month during which the last day of the submission of tender falls.
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d. The price variation under this clause shall be worked out on the basis of the price of the particular
item prevalent in a particular District on first day of each month as per price list of such
manufacturers or suppliers at such places as are notified by the Finance Department, Government of
the Punjab from time to time. The prices of the manufacturer or supplier at the place (s) so notified
shall be applicable to the particular District or the entire Punjab (where district wise list of
manufacturers or suppliers has not been notified).

e. If no notification in respect of any of the item mentioned in sub-clause (2) is issued under sub-
clause (4) no price variation shall be admissible in respect of that item during that month.

f.  The amount payable or deductible in respect of items No. (i) to (x) of subclause (2) shall be
calculated on the basis of the quantity of the item actually consumed on the work during the month.

g. The amount payable or deductible in respect of item No. (v) of sub-clause (2) shall be calculated on
the basis of the actual quantity of cement and steel bars used in the manufacture of the pipes during
the month.

h. No escalation shall be allowed to the contractor in respect of the period extended for the
completion of the work due to his own fault.

i. If, under the existing codal rules, secured advance is paid on all or any of the imperishable items
mentioned at (ii) to (vi) & (viii) to (ix) in sub-clause (2) above, no price variation shall be admissible
on such item(s) in respect of the quantity or quantities for which secured advance has been paid to
the contractor.

j. The increase or decrease in the contract price subsequent to any increase or decrease in the cost of
high speed diesel shall be calculated from the increase or decrease in the basic price of high speed
diesel using the following formula: Increase or decrease = o x VOW x (CPD - BPD) / BPD in
contract price.

Where: VOWS=the value of the work for which payment has been certified by the
Engineer-in-charge, executed subsequent to such increase or decrease in the Basic Price
as shall be obtained by applying the approved unit rates and prices entered in the
measurement book.

CPD= Current price of High Speed Diesel, and
BPD= Basic Price of High Speed Diesel.
Factor o =0.15 for Highway/Road works &

a = 0.07 for Buildings and R.C.C structures

k. The increase or decrease in the contract prize subsequent to any increase or decrease in the cost
oflabour shall be calculated from the increase or decrease in the basic price of labour using the
following formula:

Increase or decrease = § x VOW x (CLR-BLR) / BLR in contract price.
Where:

Contractor Accepting Officer /Executive Engineer / Project Director




37

VOWS=the value of the work for which payment has been certified by the Engineer-in-
charge, executed subsequent to such increase or decrease in the Basic Price as shall be
obtained by applying the approved unit rates and prices entered in the measurement book.
CLR= Current labour rates for unskilled worker (as published by Bureau of Statistics)
BLR= Basic labour rates of unskilled worker on the date of receipt of tenders (as published
by Bureau of Statistics) Factor = 0.15 both for building & road works.

CLAIMS OF CONTRACTOR

CLAUSE-56

Bills to be submitted monthly

The contractor shall deliver in the office of the Engineer-in-charge on or before the 10th day of every month
during the continuance of the work covered by this contract a return in such form as the Engineer-in-charge
may from time to time prescribe showing details of any rate, amount and work claimed as extra, and such
return shall also contain the value of such work which the contractor may consider himself to be entitled upto
the end of the previous month, which value shall be based upon the rates and prices mentioned in the contract
(bid schedule) or the rate determined pursuant to clause 41 hereof. The contractor shall include in such
monthly returns particulars of all claims of whatsoever kind and howsoever arising, which at the date thereof
he has or may claim to have, against the Engineer-in-charge under or in respect of, or in any manner arising
out of the execution of the works, and the contractor shall be deemed to have waived all claims not included
in such return and will have no right to enforce any claim not so included, whatsoever be the circumstances.

CLAUSE-57

Claims for payment of extra ordinary nature

No claim for payment of extra ordinary nature, such as claim of a bonus for extra labour employed in
completion of the work before the expiry of the contractual period at the request of the Engineer-in-charge
or claim for compensation where the work has been temporarily brought to a stand still through no fault of
the contractor, shall be allowed, unless and to the extent that the same shall have been expressly sanctioned
by the Punjab Government.

CLAUSE-58

Time limit for unforeseen Claims

Under no circumstances whatsoever shall the contractor be entitled to any compensation on account of the
contract unless the contractor shall have submitted claim in writing to the Engineer-in-charge within one
month of the cause of such claim occurring.
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CLAUSE-59

Claim for compensation for delay in the execution of work.

No compensation shall be allowed for any delay in execution of the work on account of water standing in
borrow pits or compartment. The rates inclusive for hard or rocky soil excavation, sub soil water or water
standing in borrow pits, and no claim for extra rate shall be entertained, unless expressly verified by
Engineer-in-charge and confirmed by Project Director.

REMEDIES AND POWERS

CLAUSE-60

Action where whole of security deposit is forfeited

In any case in which under any clause or clauses of the contract, the contractor shall have rendered himself
liable to pay compensation amounting to whole of the security deposit or in the opinion of the Engineer-in-
charge has abandoned the contract, or is not executing the works in accordance with the contract or is
presently or flagrantly neglecting to carry out his obligations under the contract, or if the contractor employs
any employee of the University in defiance to the provisions of clause 32 thereof, the Engineer-in-charge on
behalf of the University, may, after giving fourteen days notice in writing to the contractor, rescind the
contract (of which rescission notice in writing to the contractor under the hand of the Engineer-in-charge
shall be conclusive evidence and in which case the security deposit of the contractor, shall stand forfeited,
and be absolutely at the disposal of University. And in case the contract shall be rescinded under the
provisions aforesaid):

i The contractor shall have no claim to compensation for any loss sustained by him by reasons of
his having purchased or procured any materials, or entered into any engagement, or made any
advances on account of or with a view to the execution of the works or the performance of the
contract.

ii. ii. The contractor shall not be entitled to recover, or be paid any sum for any work actually
performed under this contract, unless and until the Engineer-incharge will have certified in
writing. The performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified, after deducting there from the amount of
aforesaid compensation and other charges duly ascertained and certified by the Engineer-in-
charge to be payable by the contractor. But if such some payable by the contractor for any losses,
compensation or any other charge shall exceed the sum for any work actually performed under
the contract and certified by the Engineer-in-charge, the amount of such excess shall be deemed
a debt due by the contractor to the University and shall be recovered accordingly.

CLAUSE-61

Work at the risk and expense of the contractor

In every case in which the contract should be rescinded under clause 60 hereof and in the opinion of the
Engineer-in-charge such work should be done at the risk and expense of the contractor without thereby
avoiding the contract or relieving the contractor from any of his obligation or liabilities under the contract or
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affecting the rights and powers conferred on the University or the Engineer-in-charge by the contract, the
Engineer-in-charge on behalf of the University, after giving fourteen days notice in writing to the contractor,
shall have powers to adopt any of the following courses, as may in the opinion of the Engineer-in-charge be
desirable: -

a) to measure up the work of the contractor and to take such part thereof, as shall be executed out of
his hands and to give it to another contractor to complete, in which case any, expenses which may
be incurred in excess of the sum which would have been paid to the original contractor, had the
whole of the work been executed by him (of the amount of which excess, the certificate in writing
of the Engineer-in-charge shall be final and conclusive) shall be borne and paid by the original
contractor, and may be deducted from any money due to him by the University, under the contract
or otherwise, or from his security deposit or from the value of the performance security given by the
contractor under clause 7 hereof.

b) to employ labour paid by the department and to supply materials or supply/arrange tools and plants
to carry out the works or any part of the works, debiting the contractor with the cost of the labour
and the price of the materials and cost of supply/arrangement, operation and maintenance of tools
and plants of the amount of which cost and price, a certificate of the Engineer-in-charge shall be
final and conclusive against the contractor, plus departmental charges on the amount so incurred
equal to ten percent or such smaller amount as the Engineer-in-charge (whose decision in writing
shall be final) may be decide, and crediting him with the value of the work done, in all respects, in
the same manner and at the same time and rates, as if it had been carried out by the contractor under
the terms of his contract, the certificate of the Engineer-incharge as to the value of the work done
shall be final and conclusive against the contractor.

In the event of any of the above courses mentioned in this clause being adopted by the Engineer-in-charge,
the contractor shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagement, or made any advances on account of,
be with a view to, the execution of the works or performance of the contract.

CLAUSE-62

Contractorremains liable to pay compensation if action is not taken under clauses

In any case in which any of the powers, conferred upon the Engineer-in-charge by clause 60 or by para ()
of clause 61 hereof, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof, and such powers shall not withstanding
be exercisable in the event of any future case of default by the contractor for which, by any clause or clauses
hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the
liability of the contractor for past and future compensation shall remain unaffected.

Powers to take possession or require removal of or sell contractor’s plant, etc

In the event of the Engineer-in -charge putting in force either of the power vested in him under clause
60 or para (a) of the preceding clause, he may, if he so desires, take possession of all or any tools,
constructional plants, materials and stores, in or upon the works, or the site thereof, or belonging to the
contractor, or procured by him and intended to be sued for the execution of the work or any part thereof,
paying or allowing for the same in account at the contract rates, or, in case of those not being
applicable at current markets rates to be certified by the Engineer-in-charge whose certificate shall be final
otherwise the Engineer-in-charge, may serve notice in writing to the contractor or his clerk of the works,
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foreman or other authorized agent, require him to remove such tools, construction plants, materials, or stores
from the premises (within a time to be specified in such notice) and in the event of the contractor failing to
comply with any such requisition, the Engineer-in-charge may remove them at the contractor’s expense or
sell them by auction or private sale on account of the contractor and at his risk in all respects and the
certificate of Engineer-in-charge as to the expenses of any such removal, and the amount of the proceeds and
expenses of any such sale, shall be final and conclusive against the contractor.

CLAUSE-63

Contract may be rescinded and security deposit for subletting bribing, or if Contractor becomes
insolvent.

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to the contrary or without his
written approval, assign or sublet his contract or attempts to do so; or become insolvent, or commence any
insolvency proceedings or make any composition with his creditors, or attempts so to do; or if any bribe,
gratuity, gift, loan prerequisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly
be given, promised or offered by the contractor, or his servants or agents to any way relating to his office, or
employment; or if any such officer or person shall become in any way directly or indirectly interested in the
contract; the Engineer-in-charge may thereupon by notice in writing rescind the contract, and the security
deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of University and
the same consequence shall ensue as if the contract had been rescinded under clause 60 hereof and in addition
to the contractor shall not be entitled to receive or be paid for any work therefore actually performed under
the contract.

CLAUSE-64

Deduction of amount due to University on any account whatsoever to be permissible from any sums
payable to the contractor

Any excess payment made to the contractor inadvertently or otherwise, under this contract or on any
account whatsoever, and any other sum found to be due to the University by the contractor in respect of
this contract, or any other contract or work order, or on any account whatsoever, may be deducted from any
sum whatsoever payable by University to the contractor, either in respect of this contract or any work order
or contract, or on any other account by any other department of the University; or recovered from the
contract or as arrears of land revenue.

SETTLEMENT OF DISPUTES

CLAUSE-65

Procedures in case of disagreement

In the event of any disagreement between the Engineer-in-charge and the contractor arising out of the
contract, the matter shall first be referred to the Project Director for decision who shall, after making such
inquiries, as he may deem fit, give his decision in writing not later than three months after the reference is
made to him. The period for decision of the case by the Project Director may, however, be extended by the
Vice-Chancellor under special conditions according to the circumstances, justification, available in each
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case. The contractor shall forthwith give effect to the decision of the Project Director and shall proceed with
due diligence, whether arbitration is intended or not.

Contractor dissatisfied with the decision of the Project Director

If the contractor be dis-satisfied with the decision of the Project Director or if his decision is not forthcoming
within the stipulated or extended period/periods and desires arbitration under the arbitration clause as
hereinafter provided, he shall give notice in writing of such intention to the Project Director within a period
of twenty eight days of the receipt of the Project Director decision or in case no decision is given, at the end
of the period or periods within which the Project Director was to give his decision. The said notice shall
contain the cause of action, material facts of the case and relief sought, failing which the decision of the
Project Director shall become final, conclusive and binding, and the contractor shall be deemed to have
forfeited or departed from the claim in excess of that allowed by Project Director.

Increase in amount of claim once referred not allowed
The subsequent inflation/increase in the amount of claim once referred in the said notice shall not be allowed
nor shall any other claim in respect of the same work be entertained from the contractor at any later stage.

Reference to arbitration

A reference to arbitration shall be made by the contractor in writing not later than three months after the
completion of the work. Failure to make such a reference within this period shall be deemed to mean that the
contractor has waived all claims in respect of all disputes.

(a) Disputes which may be referred to arbitration shall be limited to: -

Disputes for arbitration limited

i. Any question, difference, or objection, whatsoever which shall arise in any way,
connected with or arising out of the contract or/ and
ii. The meanings of the operation of any part of the contract; or/and
iii. The rights, duties and liabilities of either party to the contract; or/and
iv. Whether the contract should be terminated or has been rightly terminated and as regards
the rights and obligations of the parties as a result of such termination.

Provided that those matters for which provision has been made in the contract for final and binding,

decision by the Project Director or the Engineer-in-charge shall be excluded from arbitration.

b) The venue of arbitration shall be in Lahore. The contractor will have to deposit 20% of the amount
of claim upto Rs.0.20 million and 10% of claims, exceeding Rs.0.20 million alongwith the claim.
This amount will be refunded after the Award has been made Rule of the Court. Otherwise, the
amount deposited will be forfeited.

Arbitration

c) In the event of any dispute arising in accordance with the limitations provided in sub-clause (a)
of this clause, the same shall be referred for decisions to sole arbitrator to be appointed by the Vice-
Chancellor, from among the officers of the department not below the rank of Project Director, and
other than the Project Director in-charge of the work. In case the claim referred is for an amount
upto half a million rupees, the decision of the sole arbitrator in such cases shall be final and binding
on the parties concerned.

d) In case the amount of the claim referred is over half a million rupees, the dispute shall be referred
to the award of two arbitrators, to be appointed from the Project Directors of the department, other
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than the Project Director in-charge of the work, one to be nominated by the Vice-Chancellor of the
University and the other by the contractor. In the case of the said two arbitrators not agreeing, the
case shall be referred to the award of an umpire who shall be a professor of the University not below
the rank of full professor to be appointed by the Vice-Chancellor. The decision of the two arbitrators/
umpire, as the case may be shall be final and binding on the parties concerned. Where the matter
involves claim for the payment of recovery or deduction of money only, the amount, if any, awarded
in the arbitration shall be recoverable in respects of the matter so referred.

(Appendix-A)

ADDITIONAL CONDITIONS

The following conditions shall apply in addition to the General Conditions specified in contract form for
execution of works forming part of the Tender documents.

1.

The work shall be carried out strictly in accordance with the Government of the Punjab Highway
Department standard specifications for Road and Bridges Construction (Latest Edition) as amended
upto date which form an integral part of the contract except where otherwise specified.

In case of firm/ company the power of Attorney must accompany the tender.

The Contractor shall, before commencement of any work set out accurately the position as shown
on the lay out plans and other drawings. He shall wherever directed establish permanent bench marks
at his own cost adjacent to the work. After the contractor having set-out the work, the pegs and other
marks shall be checked by the Assistant Engineer personally who shall then certify in writing that
the work is correctly set out and that construction may commence. Any work done in contravention
to this shall entirely be the responsibility of the Contractor and may be dismantled if required by the
Engineer at the cost of the Contractor.

The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material for the
embankment and sub grade as approved by the Engineer. The borrow areas shall not be located
within the right of way of the road. No borrow pits shall be located within the Highway Land as well
as within thirty meters of the toe of the embankment.

Arrangement of the requisite plant and machinery, compaction and gradation control equipment,
leveling instruments, templates and straight edges etc, shall be the sole responsibility of the
Contractor. However, any plant and machinery, if available with the Department, may be given to
the contractor on hire at the rate to be fixed by the Engineer. The Contractor shall be responsible for
carriage of such machinery from the place of availability and return it where directed within the
jurisdiction of University’s Campuses concerned. The hire charges shall be recovered from the date
the machinery is physically handed over to the Contractor upto the date it is physically returned. The
hire charges shall be recovered irrespective of the fact that the machinery remained idle in the
custody of the Contractor due to any reasons.

The contractor shall be responsible for its safe custody, proper maintenance and timely servicing and
routine repair costing not more than Rs.50% any one time to keep the machinery in good working
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condition during the period the machinery remained with him. The Oil/ Lubricants shall be checked/
changed under the direct supervision of the Executive Engineer. The hire charges in addition to the
pay of crew and the P.O.L, which shall be procured by the Contractor at his own cost, in respect of
the equipments machinery mentioned in the schedule annexed here to are shown against each.

The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as
determined by the Engineer. The Contractor shall not be allowed to commence the work without
adequate arrangements of water and sufficient number of water lorries which shall be equipped with
proper sprinkling arrangements.

The Contractor shall not be allowed to use the inspection road made and maintained by the
department. He shall have to make and maintain his own haul road.

The contractor shall protect his work from damage by traffic or otherwise and no material shall be
stacked within the formation limits.

The Contractor shall provide and maintain a field control laboratory at site of work with necessary
accommodation and requisite sets of equipment and trained personnel to carry out the following day
to day tests: -

(i) Gradation control tests for aggregate materials for sub base, base and surfacing.
(i) Compaction control test for sub grade, sub base and base course.

(iii) Test for temperature control for heating the bitumen and rate of spread of bitumen and
aggregate.

The Contractor shall make the above equipment available to the Engineer’s representative free of
cost, for any testing which he may direct to be carried out for verification of the results carried out
by the Contractor or otherwise.

The Contractor shall carry out the following minimum number of final tests to ensure that the work
carried out by him conforms to the prescribed specifications. The test results shall be recorded in the
prescribed forms and shall be produced on demand to the Engineer or his representative.

@) For graduation control of aggregate, at least one sieve test for every 2000 Cft (Two thousand
cubic feet).

(b) For determination of field compaction as per specified compaction of the sub grade, sub base
and base, a minimum of one test for every 100 linear feet of a road shall be carried out. The
location of the tests shall be scattered all over the width, not according to any set pattern, so
as to get true representation of the degree of compaction achieved. These tests shall be
repeated for each layer compacted.

(c) Laboratory densities, at least one for each AASHO soil group or sub group and at least one
for each one thousand linear feet of embankment. Similarly for sub base and base course
materials at least three initial Laboratory densities shall be determined for each source of
aggregate.

(d) For quantity of bitumen and aggregate in bituminous surfacing a minimum of one test shall be
carried out on a day’s job and temperature of bitumen shall be observed every hour of the work.
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All jungle clearance before the commencement of work will be the responsibility of the Contractor
and no payment will be made on this account. The tree shall however, be got removed by the
Department itself or the Contractor paid for the same.

Service road shall be made/ maintained by the Contractor at his own cost without any extra payment
from the Department.

The bitumen for use in the road work shall be obtained by the contractors from NATIONAL
REFINERY LTD, KARACHI, and documentary evidence in support thereof shall be produced to
Executive Engineer for his reference and record.

Any other item not included in Bid Schedule if got executed at site will be paid as per item rate based
on MRS.

In case of variation in T.S rate and quoted rate of particular item is beyond permissible limit, then

the running payment of such items will be allowed at the rates provided in T.S estimate within
permissible limit, during the course of execution of work. The balance payment on account of
variation on rate will be allowed at the completion of the project or completion of item with extra
ordinary low rate whichever is earlier.

Work will be executed strictly according to the scope and provisions of technically sanctioned
estimate. Item of work executed in violation of provision of the sanctioned estimate in respect of
location, scope, specification, quantity and rate would not be entered nor paid by the field formation.

Clause 37, 41 & 60 of the tender contract documents shall be operated by the Engineer In charge
after obtaining prior approval form the competent authority as per Delegation of Financial Power
Rules 2006.

The secured advance in terms of clause 45 of the agreement shall be paid only for the imperishable
materials brought at site and which the contractor intends to consume within reasonable time and be
recovered on its actual consumption or months whichever is earlier.

Any contracting agency quoting the rates (Cost of tender below 5% of the estimated figure), the
deficient amount i.e. below 5% of the estimated cost would be deposited in cash within 07 days of
the issuance of Acceptance letter otherwise his contract will be rescinded and earnest money
forfeited in favour of the UNIVERSITY in Public interest along with black listing of the firm.

(Appendix-B)
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SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE
SUPPLIED FROM THE DEPARTMENTAL STORE FOR WORKS
CONTRACTED TO BE EXECUTED AND THE RATES AT WHICH THEY

ARE TO BE CHARGED FOR

(SeeCLAUSE-30)

Particulars

Rates at which the material will be charged to the Place of delivery
contractors

Note: - The Person or firm submitting the tender should see that the rates in the above schedule are filled up
by the Executive Engineer before the issue of the form prior to the submission of the tender.

(Appendix-C)

SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE

UNIVERSITY AT THE REQUEST OF THE CONTRACTOR

Contractor
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The equipment and/or constructional plant listed in the following table are available with the employer and
can provide to the contractor at his request, at the rental rates and places set out therein.

Sr. #

Description

Hire Charges per day without
Cost of JPOL, Drew,
Transportation Charges &
Running Repairs

(Appendix-D)

SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR
SUPPLIERS WHOSE PRICES FOR THE SPECIFIED MATERIALS AT
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THE PLACES SHOWN AGAINST EACH ARE TO FORM BASIS OF
PAYMENT OF PRICE VARIATION

“(See Clause 55)”
Name of Manufacturer or Price at Places which are to
Name of Item . . . L
Supplier form basis of Price Variation
(i) Cement Javadan Cement Karachi Best Way Cement Limited
(Ex-factory)
(i) Steel
a) M.S Bars (Plain & Pakistan Steel Mills Karachi | Pakistan Steel Mills Karachi
deformed)

b) M.S sections

Pakistan Steel Mills Karachi

Pakistan Steel Mills Karachi

¢) High Tensile Steel Wire

Metropolitan Steel
Corporation Ltd. Karachi

Metropolitan Steel Corporation
Ltd. Karachi

d) M.S & G.I pipe

i. M/S Karachi pipe Mills
Ltd. Karachi.

ii. M/S Pioneer Steel Mills
Muridke, Distt. Sheikhupura

i. M/S Karachi pipe Mills
Ltd. Karachi.

ii. M/S Pioneer Steel Mills
Muridke, Distt. Sheikhupura

(iii) Asbestos cement pipes

M/S Dadax Eternit Ltd.
Karachi.

M/S Dadax Eternit Ltd.
Karachi.

(iv) P.V.C Pipes

Pakistan PVC Ltd. Karachi.

Beta Pipes. (M/S Shafi Sons
Engineering Pvt. Ltd)

(v) Cement and Steel
Bars for R.C.C Pipes

As per item (i) & (ii) above

As per item (i) & (ii) above

(vi) Bitumen

National Refinery Karachi

Attock petroleum Ltd. Karachi

(vii) High Speed Diesel

Advisory Committee’s
Notifications

To be ascertained by Advisory
Committee notified by Govt.

(viii) Bricks
a. Bricks
b. Tiles
c. Gutka

To be notified by the
Government

To be notified by the
Government

(ix) Stone Aggregate
a. Stone metal for sub base.
b. Stone metal for base
course.
c. Crushed bajri

To be notified by the
Government

To be notified by the
Government

To be notified by the

To be notified by the

X) Labour
%) Government Government

(Appendix-E)
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KHWAJA FAREED UNIVERSITY OF ENGINEERING &
INFORMATION TECHNOLOGY RAHIM YAR KHAN

Department

CONTRACT AGREEMENT

(SEE CLAUSE 6)

This agreement made this day of 20 BETWEEN
KHWAJA FAREED UNIVERSITY OF ENGINEERING AND INFORMATION TECHNOLOGY,
RAHIM YAR KHAN as represented by the Executive Engineer
Campus on the one part and
(hereinafter called the Contractor) on the other part. WHEREAS

tenders have been received by the University for the construction, completion and maintenance of

(Name of work)

as well as possible new and ancillary works associated therewith which have to be executed in accordance
with the contract document, and the tender by the contractor for the construction, completion and

maintenance of such works has been accepted by the University.

NOW, THEREFORE, for and in consideration of the promises, convents and agreement hereinafter

contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows: -

i.  Inconsideration of the covenants and agreements to be kept and performed by the contractor and for
the faithful performance of the contract and the completion and maintenance of works embraced
therein, according to the specifications, drawings and conditions herein contained and referred to the
University shall pay and the contractor shall receive and accept as full compensation for everything
furnished and done by the contractor under this agreement and the tender price stipulated in the
contractor’s tender at the times and in the manner prescribed the contract.

ii.  The said work shall be started within the period specified in item No.(f) of the memorandum of work,
following the, receipt of written order of the Executive Engineer KFUEIT, RYK. to proceed with
and the contractor shall complete fully the works within the stipulated period reckoned from the
commencement of work, subject to such extensions of time s as may be granted under the conditions
of contract except for maintenance which shall be completed within the period named in item (g) of
the memorandum hereto annexed after issuance of the final certificate of completion.

ili.  The following documents shall be deemed to form and be read and construed as part of this

agreement: -
a) The said tender and covering letter and subsequent undertaking, if any,
b) The drawings,
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C) The conditions of contract and additional conditions, if any,
d) The specification;
e) The bid schedule;
f) Addendum No.1 to
(Which have been incorporated in the tender)
0) Schedule of materials to be supplied from the departmental store;
h) The scale of rates and prices;
i) The letter of acceptance; and
) The performance security.

iv. All disputes of differences between the parties in connection with or arising out of this agreement
shall be settled in accordance with the provisions of relevant clause of the conditions of contract.

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the
year hereinbefore set forth.

Signed by Signed by
(Contractor) (Executive Engineer)

Campus

For and on behalf of the
Vice-Chancellor of the KFUEIT, R.Y.Khan
WITNESS

Contractor Accepting Officer /Executive Engineer / Project Director




50

(Appendix-F)
BANK GUARANTEE
(See Clause 7)

Penal sum of bond

(express in works and figures)
KNOW ALL MEN BY THESE PRESENTS THAT MR./ MESSERS

(Name of Contractor)

Whose official address is
As principal (s) (herein after referred to as principal) and the Habib Bank Limited Shahi Road Branch, Rahim
Yar Khan or scheduled bank (s) of Pakistan (hereinafter appearing in the schedule of sureties, as sureties
(hereinafter some time called the surety at the request of the principal are held and firmly bound to the
Khwaja Fareed University of Engineering & Information Technology, Rahim Yar Khan acting through the
Executive Engineer Campus or his successor or
assignees) a body organized and existing under and by virtue of laws of the University in the penal sum of
the amount stated above, lawful money for the payment of which sum well and truly made we bind ourselves
our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.
PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as well as, severally
only for the purpose of allowing a joint action against any or all of us and for all other purposes, each surety
bond itself, jointly and severally with the principal for the payments of such sum only as set forth opposite
its name in the following schedule: -

SCHEDULE OF SURETIES
Name of bank, branch and address limit of liability

The conditions of the above obligation is such that:
WHEREAS, the tender of the above bounden principal has been accepted and he has entered into a

contract with the Executive Engineer
Division for the work .
(Name of work)
on the day of 20

AND WHEREAS, under the terms of the contract University has required the principal to furnish a
performance guarantee to form a part of the contract.
NOW THEREFORE, it is agreed as follows:-

1) If the above bounden principal shall well truly and faithfully perform the contract and comply
with and fulfill all the undertakings, terms and provisions thereof, and satisfy all the obligations
of the said principal arising there under, and comply with all covenants therein contained and
contained in the specifications, plan and other instruments constituting a part of the contract,
required to be performed by the said principal, in the manner and within the time provided in the
contract or any extension thereof that may be granted by the University with or without notice
to the surety (s) and shall fully indemnify and the University, for all costs and damages which
the University may suffer by reason of failure so to do, and shall fully reimburse and repay the
said Executive Engineer
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Campus all out lay and expenses which may incur in making good
any such default and reasonable counsel fee incurred in the prosecution or defense of any action
arising out of or in connection with any such default, and shall pay all persons who have contracts
directly with the principal for labour and materials, if any, in connection with the work
performed under the contract or otherwise been rescinded by the University under the provisions
of clause 60 of general conditions of contract, then this obligation shall be null and void and of
no effect, otherwise in full force and effect and virtue.

2) The said surety, for value received, hereby stipulate and agree that no change in or in respect of any

matter or thing concerning the said contract on the part of the University or the Engineer-in-
charge, extension in time, alteration in or addition to the terms of the contract between the
University and the contractor to the extent and nature of the work be construed, completed and
maintained there under, or the specifications accompanying the same shall in any way affect its
obligations to this guarantee and it does hereby waive notice of any change, extension in time,
alteration or addition to the terms of the contract, or to the specification.

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount

stated on the top of this guarantee which each surety binds itself and promise to pay the whole
or any part of this amount on demand to the Executive Engineer
Campus without question and without reference to the principal.
Provided that the notice of demand shall be given by the aforesaid Executive Engineer, in
writing to the surety.

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument under
its seal on this day of 20 the name and corporate seal of the surety
being hereto affixed and these presents duly signed by its undersigned representatives pursuant to the
authority of its governing body.

Sureties:

Principal (Contractor)
Address:

1.Any scheduled bank of Pakistan

Seal

Signed, sealed and delivered by the said principal and sureties in the presence of:

Witnesses:
1.
Name:

Address:

2.
Name:

Address:

Contractor

(Appendix-G)
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To

The Project Director,

Subject: - RELEASE OF SECURITY FOR

It is submitted that the work

being executed under Agreement No.

has been completed satisfactorily and in accordance with the

provisions of contract and technically sanction estimate. The final measurements of the work has been
recorded in the measurement book No. Page No. to

Executive Engineer
(XEN Incharge)
No & Date even.

Copy if forwarded for information to the: -

i Project Director.

ii. Assistant Engineer, Building & Works Department, KFUEIT, R.Y.Khan.
He is requested to submit the final bill of the contractor on the basis of measurement as detailed
in the body of the letter.

iii. Admin Officer (PWA) to the maintenance period and release of
security will be governed from the date of issue of this letter.

Executive Engineer
(XEN Incharge)

(Appendix-H)
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Government of the Punjab
Finance Department
Dated Lahore, the 7th December, 2007

NOTIFICATION

No.RO (Tech) FD 18-44/2006.in exercise of the powers conferred upon him under Article 119 of the
Constitution of the Islamic Republic of Pakistan, 1973, the Governor of the Punjab is pleased to direct that
in the Punjab Departmental Financial Rules (Financial Hand Book No. 3), the following further
amendments shall be made:

AMENDMENTS

In the said rules: -

a) In rules 7.36 for sub-rule (b), the following shall be substituted: -

“Where tendered amount as mentioned in the letter of acceptance exceeds rupees ten million, the
competent authority may, on the request of the contractor, sanction a mobilization advance upto
fifteen percent of the said tendered amount in the manner and subject to the following conditions; -

Vi.

b)

Contractor

Initially, a sum equal to ten percent of the tendered amount and thereafter a further sum
equal to five percent of the tendered amount may be sanctioned on the furnishing of a
certificate by the Engineer-in-charge of the work to the effect that mobilization by the
contractor is complete in all respect necessary for the due commencement of work;

The contractor shall furnish a guarantee in the shape of Form DFR (P.W) 28-A in favour
of the Government from any bank declared to be a Scheduled Bank by the State Bank of
Pakistan;

The authority accepting the tender shall personally verify the bank guarantee;
No interest shall be charged on a mobilization advance;

The recovery of mobilization advance shall commence after lapse of 20% contract

period or after the execution of the 20% of the work (financial terms) whichever is earlier.
The rate of recovery shall be 25% of the value of work done in each interim pay certificate
(running bill); and

In case of contractor fails to execute the work in accordance with the terms of the contract,
the security offered in respect of the mobilization advance shall be forfeited to the creditor
of the Government”; and

for the form “D.F.R (P.W) 28-A”, the following shall be substituted: -

FORM D.F.R. (PW) 28-A

Accepting Officer /Executive Engineer / Project Director
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(REFERRED TO IN RULE 7.36)

FORM OF GUARANTEE
WHEREAS a contract for work has been awarded by the Khwaja Fareed University of Engineering &

Information Technology, Rahim Yar Khan acting through the Khwaja Fareed University of Engineering &
Information Technology, Rahim Yar Khan Department (hereinafter called the University) to

M/s (hereinafter called the Contractor.)

AND WHEREAS under the terms of the said contact the University has agreed to advance a sum of
Rs. to the Contractor for execution of the said work. The said amount shall

be recovered after lapse of 20% contract period or after the execution of the 20% of the work (financial
terms), whichever is earlier. The rate of recovery shall be 25% of the value of work done in each interim pay

certificate (running bill):

AND WHEREAS the University has required the Contractor to furnish a bank guarantee from any scheduled
bank for securing the payment of the sum advanced thereon: -

It is agreed as follows:-

(D) I, acting on behalf of

(hereinafter called the guarantor) hold and firmly bind to the University in the sum  of

Rs. (Rupees )

payable on the same sum given as mobilization advance to the contractor.

2 The guarantor hereby undertakes to pay the said amount payable to the University on demand in case
the contractor makes a default in the payment of said amount under the terms & conditions of the

contract.

3 The guarantee shall be irrevocable and shall remain in force till the sum advanced payable thereon

has been repaid in fully by the contractor.

(4) The liability of the guarantor shall in no case exceed the aggregate amount of Rs.

(Rupees ) payable thereon for the payment of which the guarantor

hereby undertakes to bind itself and promises to pay the whole or any portion of this amount to the

University without making a reference to the contractor.

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee

this day of 20

GUARANTOR
(SCHEDULED BANK)

Contractor Accepting Officer /Executive Engineer / Project Director
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Khwaja Fareed University of Engineering & information Technology
Rahim Yar Khan

Consolidated General Summary

Name of Work: Construction of Disposal Station at KFUEIT
MRS: 2nd Bi-annual 2019

Sr. No.
Sub Head Page # Amount
1 Civil Works (MRS Items)) Rs.
2 Civil Works ( Non MRS Items ) Rs.
3 Mechanical Works (MRS Items ) Rs.
Mechanical Works (Non MRS
4 Rs.
Items )
Grand Total RS.
Contractor Accepting Officer /Executive Engineer / Project Director
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Khwaja Fareed University of Engineering and Information Technology

Rahim Yar Khan

Construction of DISPOSAL STATION at KFUEIT

MRS .2nd Bl ANNUAL 2019

Sr

Description

Ref:
MRS, 1st
Bi-
Annual
2018

AU

Qty

Rate

Contractor
Rates

Amount

a)

Civil Works
MRS ITEMS
Earth Work

Excavation in foundation of
building, bridges and other
structures, including dug
belling, dressing, refilling
around

structure with excavated
earth, watering and ramming
lead upto one chain (30 m)
and lift upto 5 ft. (1.5 m)

b) in ordinary soil.

3/21Db

1000Cft

13.00

6,434.20

=

Rehandling of Ordinary
earthwork up to lead
1640ft(500m radius with in
the project.

3-13/b
3-16 (i)

1000Cft

32.00

4,069.44

=

a) Providing and laying sub-
base course of stone product
of approved quality and
grade, including placing,
mixing, spreading and
compaction of sub-base
material to required depth,
camber, grade to achieve
100% maximum modified
AASHO dry density,
including carriage of all
material to site of work

except gravel and. aggregate.

i) Pit run or bed run gravel.

18/3(a) (i)

100Cft

12.00

11,711.64

Bailing out water by pump

26-35b

100Cft

40.00

477.45

Contractor
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Plain and Reinforced
Concrete

Cement concrete brick or
stone ballast 1% " to 2" (40
mm to

1 | 50 mm) gauge, in foundation
and plinth:-

(b) Ratio 1: 4: 8

n

6/3 (b) | 100CfHt 1.00 | 13:233.15

Cement concrete plain
including
placing,compacting, finishing
2 | and curing complete
(including screening and
washing of stone aggregate):

N

i) Ratio 1:4:8 6/5 1 100Cft 6.00 24,723.63

ii) Ratio 1:2:4 6/5f 100Cft 0.20 29,452.69

Providing and laying
reinforced cement concrete
(including prestressed
concrete), using coarse sand
and screened graded and
washed aggregate, in required
shape and design, ncluding
forms, moulds, shuttering,
lifting, compacting,curing,
rendering and finishing
exposed surface, complete
(but excluding the cost of
steel reinforcement, its
fabrication

and placing in position, etc.):-

N

a)(ii) Reinforced cement
concrete Type A Normal
Mixed 1:1:2(Cylinder Stregth
4000 PSI) in slab of rafts /
strip oundation, base slab of B
column and retaining walls; 6/6aii2 | Cft 3458.00 427.00
etc and other structural
members other than those
entioned (1) Type A (nominal
mix 1: 1: 2)

Contractor Accepting Officer /Executive Engineer / Project Director
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(ii) Reinforced cement
concrete Type A Normal
Mixed 1:1:2(Cylinder Stregth
4000 PSI) in Columns, Roof
Slab, Beams Lintels, Girders
and others Structural member
laid in situ or precast laid in
position prestressed members
cast in situ,complete in all
respect.a) Ground Floor

6/6ail | Cft 7683.00 517.25

(iii) Reinforced cement
concrete Type A Normal
Mixed 1:1:2(Cylinder Stregth
4000 PSI) in slab of rafts /
strip oundation, base slab of 6/6ai2 |Cft 643.00 462.88
column and retaining walls;
etc and other structural
members other than those
entioned a) Ground Floor

3 Steel Reinforcement

Fabrication of mild steel
reinforcement for cement
concrete,including cutting,
bending, laying in position,
making joints and fastenings,
3. | including cost of binding

1 | wire and labour charges for
binding of steel
reinforcement (also includes
removal of rust from bars):-
(‘'c) Deformed bars (Grade-

6/9(c) |100Kg | 337.00| 14,933.70

60)
4 Brick Work
4 Pacca brick work in ground
" | floor:- Ratio 1:5 7/5 (i) | 100Cft 4.00 18,605.40
1 1.
i) Ground Floor
5 Roofing and Waterproofing.

Contractor Accepting Officer /Executive Engineer / Project Director
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Single layer of tiles
9"x4Y%2"x1%2" (225x113x40
mm) laid

over 4"(100 mm) earth and 1"
(25 mm) mud plaster without
Bhoosa, grouted with cement
sand 1:3 on top of RCC roof
slab, provided with 34 Ibs.
per %Sft. or 1.72 Kg/Sq.m
bitumen coating sand
blinded.

9/5. 100Sft 5.00 6,558.85

Supplying and laying
polythene sheet over D.P.C.
under

floors and on roofs, etc.

i) 300 gauge (.003" thick)

o

26/37(ii) | 100/cft | 1020.00 3.95

o

Khuras on roof 2'x2'x6" (600
3 | x600 x 150 mm)

9/15. Each 1.00 498.95

6 Flooring

Providing and laying topping
of cement concrete 1:2:4,
including surface finishing
and dividing in panels:-

(i) 3"(75 mm) thick

10/15(i) | 100Sft 2.00 6,736.95

Providing and laying floor of
mosaic marble chips tiles
1"(25 mm) thick of approved
quality and shade, laid in
white cement and pigment,

2 | over ¥"(20 mm) thick
bedding of cement sand
mortar 1:2, including
finishing and polishing,
complete.

o

10/23. 100Sft 5.00 8,299.55

Tile skirting laid in 1:2
cement mortar, over ¥."(20
mm)thick cement mortar, 1:2
3 | including cement washing
andfilling joints complete:(b)
mosaic tiles

o

10/35(b) | 100Sft 019 | 11,419.50

Contractor
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Providing and laying
conglomerate flooring (two
coat work) with top layer of
%" (13mm) thick wearing
surface, consisting of one part

60

6. | of cement and 2 parts of
4 | stone chips passing 3/16"(6 10/16( c) | 100Sft 0.28 5,377.60
mm) sieve, over bottom layer
of cement concrete 1:3:6,
including surface finishing
and dividing in panels:-
(c) 2"(50 mm) thick
Providing and fixing marble
strip of any shade for
6. | dividing the mosaic flooring
5. | into panels 10/42 (a) | Rft 140.00 6.60
a) Size 15" x 3/8" (40 x 10
mm)
7 Surface Rendering
Cement Plaster ratio 1:3
7. | under soffit of R.C.C roof
1 | slabs only, upto 20" hieght 11/10(b)
3/8" (110 mm) thick.
100/Sft 7.00 2,111.10
Cement Plaster 1:4 on
7. | internal walls upto 20'(6.00)
2 | height and 3/4"(20 mm) 1179 (b)
thick.
100Sft 15.00 1,863.30
Cement Plaster 1:4 on
7. | internal walls upto 20'(6.00)
3 | height and 3/4"(20 mm) 119 (c)
thick.
100Sft 7.00 2,511.25
Contractor Accepting Officer /Executive Engineer / Project Director
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Cement Plaster 1:4 on
external walls upto 20'(6.00)
7. | height and 3/4"(20 mm)
4 | thick 18 (C)
(Fagade Works)
i) upto 20'height
100Sft 5.00 2,511.25
8 Wood Work
9 Painting & Varnishing
Preparing Surface and
9. | Painting With Three (3) 13/31
1 | Coats emulsion paint (a,b)
complete in
100Sft | 22.00 1,901.85
Providing and applying
weather shield paint of
approved
9. | quality on external surface of | 13/32A(a-
2 | building including I,ii)
preparation of surface,
application of primer
complete in all respect: 100Sft 11.00 2,158.00
Bitumen coating to plastered
9. | or cement concrete surface:- 13/9 (i)
3 |i) 20 Ibs. per 100 Sft. (9.07
Kg per Sg.m)
100sft | 51.00 1,180.90
10 Metal Works

Contractor Accepting Officer /Executive Engineer / Project Director
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Providing and fixing steel
windows with openable
glazed

panels, using beam section
for frame 1%%"x1"x5/8"x1/8"
(40x25x16x3 mm), Z-section
for leaves ¥4"x1"x%"x1/8"
(20x25%x20%x3 mm), T-section
sashes 1"x1"x1/8" (25x25x3
mm), glass panes, wooden
screed for glazing embedded
over a thin layer of putty duly
screwed with leaves, brass
fittings, holdfast, duly
painted, complete in all
respects,including all cost of
material and labour, etc. as
per approved design and as
directed by the
Engineer-in-charge:-

b) fixed with wire gauze, 22
SWG

V) glass pane 5 mm thick Sft 20.00 487.85

25/41 (b-
V)

Providing and fixing stair
railing (all types and designs)
ofhard wood, including bends
and corners, screwed to
5/8"x5/8" (16x16 mm) M.S.
10 | square bars 2.75 ft. (838 mm)
.2 | high, at 5.5 inch (137 mm)
inch centre to centre, fixed
insteps of stairs, M.S. flat
1"x1/8" (25x3 mm) welded to
bars, painting/polishing 3
coats, etc. complete. Rft 55.00 1,011.25

25/33.

Providing and fixing terrace
railing of 2" (50 mm) i/d
conduit pipe 16 SWG,
welded with 5/8"x5/8"
(16x16 mm) square bar 2.75
10 | ft. (838 mm) high fixed at 5"
.3 | (125 mm) centre to centre, in
reinforced cement concrete
slab with suitable
arrangement, complete in all
respects, as per design and
drawing. Rft 43.00 737.25

25/35.

Sub Total MRS ltems

1 NON MRS ITEMS

Contractor Accepting Officer /Executive Engineer / Project Director
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1 Earthwork
Excavation in foundation of
building, bridges and other
structures, including
1. | dagbelling, dressing, refilling
1 | around
structure with excavated
earth, watering and ramming
lead upto one chain (30 m)
Appendix-
i) 5'-0" to 10'-0" Depth "A"
Page No-1 | %0 Cft | 13.00 11,000.00
Appendix-
ii) 10'-0" to 15'-00" Depth "A"
Page No-2 | %0 Cft | 12.00 15,000.00
Appendix-
iii) 15-0" to 20'-0" "A"
Page No-3 | %0 Cft | 10.00 20,000.00
Appendix-
iv) 20'-0" to 25'-0" Depth "A"
Page No-4 | %0 Cft 5.00 25,000.00
2 Plain and Reinforced Concrete
3 Steel Reinforcement
4 Brick Work
5 Roofing and Waterproofing
Providing and apply 2-coats
of cold and brush applied
coal Tar Pitch Epoxy
(1.40Sp.Gravity at 25 C.)on
5 inside Walls & Slabs @150 Appendix-
1' micron / coat complete in all "A"
respect in accordance with Page No-9
the recommendation of
approved manufacturer and /
or as directed by the
Engineer. Sft 4,886.00 77.00
6 Flooring
7 Surface Rendering
Contractor Accepting Officer /Executive Engineer / Project Director
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Wood Work

Painting and Varnishing

10

Metal Works

(Befoe execution of below

mentioned items works the
contractor shall provide the
shopdrawings for the prior

approval of the Engineer)

Providing and fixing
Diamond Mesh 24 Swg and
Fixing with concrete nails 1"
long at location of concrete
interfacing masonary
complete in all respect as
shown on the drawings and /
or as directed by the
engineer.

Appendix-
IIAII
Page No-
11

Sft 150.00

32.00

Providing, febrication and
fixing 18 SWG M.S Sheet
hollow pressed jamb frame
(factory primmed) for doors
welded with M.S flat size 10"
x1"x1/8", hold fasts i/c
welding /screwing 4" long
iron hinges filling conrete for
the jamb frame and
embedding hold fast in the
adjoining walls with 1:2:4
concrete enamel painting etc.
i) 10x2 1/2"" jamb frame

Appendix-
IIAII
Page No-
12

Sft 21.00

260.00

18 SWG M.S Sheet panel
doors shutters (factory
primmed) welded with 1 1/4"
x 11/4"x 1/8" M.s angle
frame and hinged with 1 1/4"
x11/4"x 1/4" M.S Angle
frame (Type STD1)

Appendix-
IIAII
Page No-
15

Sft 21.00

465.00

Sub total: Non- MRS ltems

Contractor
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b) Mechanical Works

1 MRS ITEMS

Fabrication of heavy steel
work, with angle, tees, flat
iron round iron and sheet iron
for making trusses, girders,
tanks, etc., including cutting, 25/10-11.
drilling, revitting, handling,
assembling and fixing, but
excluding erection in
position. 100kg 12.00 15,715.95

Supplying and filling sand
under floor; or plugging in 7/30.
wells

100Cft 1.00 1,933.90

Providing and laying R.C.C.
pipe sewers, moulded with
cement c oncrete 1:1%:3
conforming to ASTM
Specification C-76-79, Class
IV, Wall B, including
carriage of pipes from factory
3 | to site of work, lowering in
trenches to correct alignment
and grade, jointing with
rubber ring, cutting pipes
where necessary, testing, etc.
complete:-

iii) 460 mm (18") i/d Rft 150.00 1,005.50

=

21/5.

Providing and fixing sluice
valve of B.S.S. quality and
weight, Class "B, for cast
iron pipe line, and Asbestos 23/30.
cement pipe line (including
cost of jointing material):-
i) 8" i/d (200 mm)

No 8.00 23,030.25

Sub Total MRS ltems

1 NON MRS ITEMS
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Providing and Fixing heavy
duty chain pulley block of 5 | Appendix-
1. | ton capacity along with 15 m "B"
1 | long chain complete in all Page
respect as directed by the No.21
Engineer
No 1.00 71,000.00
1 | Providing and install Steel Ap?.%qulx_
2' Girder W 12x39 Ib/ft as per Page
drawing. Nb 22
kg 504.00 133.00
Providing and Fixing Cast -
1 Iron Penstock gate with clear Apﬁ’%n..dlx'
3' opening (750x750 mm) Page
Manually gear openerated for N0928
24 dia RCC Pipe complete '
No 1.00 634,500.00
Supply and Installation and
commissioning of horizental | Appendix-
1. | centrifugal sewage pupm "B"
4 | (non Clogging ) of Capicity Page
1.5 cuses against a total head No.29
of 175 ft complete.
No 4.00 | 2,015,350.00
Suppl)_/ apd !nstallatlon and Appendix-
1 | commissioning g
5' ofSubmersable Pumpof Page
Capicity 40 gpm against a N0919
total head of 25 ft complete. '
No 1.00 126,360.00
Providing and fixing non
1 | retum valve of b.s 5163 Appendix-
6. guality and weight class B "B"
(including cost of Jointing) Page No.4
i) 8" i/d (200 mm)
No 4.00 68,024.00
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Providing , laying , cutting
jointing and testing of cast
iron pipe in accordance with
BS: 2035 /BS: 4622 in Appendix-
1. | trenches or in pump house "B"
7 | with flanged joints along with Page
hanging and fixing No.17
arrangements complete in all
respect as per drawings
i) 8" (200 mm) dia Rft 160.00 13,427.00
ii)16" (400 mm) dia
Rft 60.00 31,299.00
Providing and fixing G.I Appendix-
1. | railling Complete in all "B"
8 | respect as per drawing and Page
spacifications. No0.30
Rft 120.00 1,023.00
Providing and Fixing cast
iron rungs in underground Appendix-
structures or wherever ngr
directed by the Engineer P
. age
Incharge to correct lines and
. No.15
levels as per drawings and
spacefictions.
No. 45.00 1,839.00
Contractor Accepting Officer /Executive Engineer / Project Director




